

**Selection of Solution Provider (SP) for
Supply, Installation, Commissioning and Support of Enterprise Backup Solution at MPCB
Prebid Queries and MPCB responses dtd 08/03/2017**

Sr.	RFP Page No	RFP Clause No	Description in RFP	Clarification Sought	MPCB comments
1	7	4.4	The SP is required to complete the supply, installation, commissioning and testing of the Backup Solution at MPCB Data Center within TWO (2) week of	The delivery time should be increased to SIX (6) weeks .	Delivery time to be extended to 3 weeks from date of LoA.
2	22	9.3	For any delay in installation and commissioning beyond TWO (2) weeks from the date LoA / Purchase Order, the Board reserves the right to charge an LD (Liquidated Damages) at the rate of 1% of the total contract value for the delay of	No penalty to be exercised for delay in delivery.	Clause remains unchanged
3	14	6.6.2	Bidders are required to submit a Earnest Money deposit (EMD) for an amount of Rs. 2,00,000.00 (Rupees Two Lacs Only)	Amount of EMD to be reduced to Rs.50,000.00	Amount of EMD is agreed to Rs.1,00,000.00
4	18	7.4.1 (5a)	Organisation certifications ISO9000: 10 marks	Request to give weightage ISO27000 certification	Revised marking to be read as Organisation certifications ISO9000: 3 marks ISO27000: 7 marks
5	18	7.4.1 (2a)	Average Turnover (AT) of the organisation for past three years ending on 31st March '16	Request to change Average Turnover slabs	Clause remains unchanged