Date:- 29/12/2016

Corrigendum No. 1- Revised Time Schedule Ref: etender No. 468 for MPCB - Procurement, Installation And Commissioning of Desktop

| Sr. No. | Activity | Performed by | Start | | Expiry | |
|---------|--|-----------------|------------|-------|------------|-------|
| | | | Date | Time | Date | Time |
| 1 | Release of Tender | Department | 20-12-2016 | 11.00 | 20-12-2016 | 17.00 |
| 2 | Tender Download | Bidders | 20-12-2016 | 17.01 | 04-01-2017 | 17.00 |
| 3 | Bid Preparation | | 20-12-2016 | 17.01 | 04-01-2017 | 17.00 |
| 4 | Super hash Generation & Bid Lock | Department | 05-01-2017 | 10.00 | 05-01-2017 | 13.00 |
| 5 | Control Transfer of Bid | Bidders | 05-01-2017 | 13.01 | 07-01-2017 | 17.00 |
| 6 | Envelope 1 Opening | Department | 09-01-2017 | 11.30 | 09-01-2017 | 13:00 |
| 7 | Envelope 2 Opening | Department | 09-01-2017 | 11.30 | 09-01-2017 | 13:00 |