

RFP for Selection of Agency to for Supply, Commissioning, Operation and Maintenance of Beach Cleaning Equipment for selected Beaches in Maharashtra
(Reference Tender ID: 2021-MPCB-717634-1)
Minutes of Meeting of Pre-bid Conference held on 03/09/21 and MPCB response to the queries from Prospective Bidder

Sr. No.	Page No	RFP clause	RFP Condition	Clarifications sought for	Proposed MPCB Response
1	19	EC-5	For the purposes of evaluation of responses to this RFP, similar work shall mean assignments in India (should have been completed within the past 3 years) which have been for central government /state government / national or international donor / PSU agencies.	Can supply to such organisation by OEM be considered? OR PIs allow supply to Private Organisations	The Work Orders MUST be in the name of Bidder, hence credentials from OEM will not be allowed to be borrowed by their Dealers. Supply orders to Private Organisations will be acceptable
2	35 / 36		The preventive maintenance will include but will not be restricted to the replacement of consumables, like Filter replacement / filtration of oil etc.	Who will supply Spares required for Preventive Maintenance during 2nd / 3rd year of Warranty? (MPCB / Successful Bidder)	Successful Bidder
3	38	4.5.2	Fuel Cost during O&M	Is any cost escalation allowed?	The fuel cost has to be borne by the Successful Bidder.
4	36		Payment Terms for Operation and Maintenance (Quarterly in arrears)	Can this be made monthly?	Accepted. Revised payment terms for O&M period will be Bi-Monthly in arrears. Other payment terms remain unchanged.
5	26	3.29	EMD	Can EMD be waived off for MSME?	NO. Clause remains unchanged
6	15	3.9	Delivery Period of 3 months	We require 4 to 6 months for delivery	Maximum period of FOUR (4) months will be allowed.
7	39	4.6	Presentations Scheduled on 13/08/21	Pis confirm the date	Revised Calender attached herewith and also uploaded on MPCB's Website
8	11	2.1	Emergency Services No Extra Payment	In case emergency period extends beyond a specified time, can we fix up some extra payment? Can this time be fixed?	If emergency services are rendered for more than THREE (3) days or more beyond regular hours, then pro-rata of monthly O&M cost will be paid for the period beyond THREE (3) days.
9	34				

C-108

R. K. Bulkar

Jain

Pring

→

RFP for Selection of Agency to for Supply, Commissioning, Operation and Maintenance of Beach Cleaning Equipment for selected Beaches in Maharashtra
(Reference Tender ID: 2021-MPCB-717634-1)

Minutes of Meeting of Pre-bid Conference held on 03/09/21 and MPCB response to the queries from Prospective Bidder

Sr. No.	Page No	RFP clause	RFP Condition	Clarifications sought for	Proposed MPCB Response
10	35		Break down Maintenance: In case of major breakdown, the equipment will be taken by the Successful Bidder to its Authorised Service Centre / workshop. Alternate machine of similar capacity will be provided till the time the primary equipment is under repairs. Penalty Clause (Pg 25, 3.30): More than 1 day breakdown per month Penalty of Rs. 5000/- per day	Some reasonable time period to be allowed without penalties	No relaxation. Clause remains unchanged. In case of major breakdown, if the machine has to be driven from other place, a maximum period of TWO (2) days will be allowed. Beyond TWO (2) days, the penalty charges will be applicable.
11	36		Comprehensive and On-site: The warranty will be provided on comprehensive basis, meaning all parts excepts for the consumables and parts under normal wear and tear, will be included under the warranty. In case of any faults or breakdown of these parts will be replaced free of cost by the Successful Bidder. The repairs will be done on site. In case of major repairs, where the equipment needs to be carried off-site to the Service Centre, the Successful Bidder will provide stand-by equipment of similar capacity and capability.	In case of major repairs required due to wrong operation during 2nd and 3rd year warranty, who will bear the cost.	All repairs except for the physical damage will be undertaken by the Successful Bidder at their own cost.
12	38	4.5 pt 2	At the end of THREE (3) years of Warranty period. The equipment will be handed over in good working condition after a full servicing of the equipment not earlier than ONE (1) month before the handover.	Who will bear the cost of consumables for the servicing to be done before Handover	Successful Bidder
13	11		Revised Schedule will be as follows. The schedule is already uploaded on www.mahatenders.gov.in		<p>Bid Submission from 06/09/21 1100 Hrs up to 14/09/21 1700 Hrs</p> <p>Tech Bid Opening on 17/09/21 1300 Hrs</p> <p>Presentation by Bidders on 17/09/21 1430 Hrs onwards only for eligible bidders</p> <p>Bid Opening (tentatively scheduled) on 21/09/21 1100 Hrs</p>


(Handwritten signatures and initials in blue ink)

RFP for Selection of Agency to for Supply, Commissioning, Operation and Maintenance of Beach Cleaning Equipment for selected Beaches in Maharashtra


(Reference Tender ID: 2021-MPCB-717634-1)


Minutes of Meeting of Pre-bid Conference held on 03/09/21 and MPCB response to the queries from Prospective Bidder

Sr. No.	Page No	RFP clause	RFP Condition	Clarifications sought for	Proposed MPCB Response
14			Presentations by the Bidders about Methodology for Operation & Maintenance for One (1) year and Warranty for Three (3) years		<p>Each bidder will get 20 minutes for their presentation. A hard copy of the same (paged, signed and sealed) must be submitted to MPCB immediately after the presentation. The Framework for evaluation of the presentation by the bidders is as follows</p> <ol style="list-style-type: none"> 1. Challenges identified in O&M and Warranty execution: Max Marks 3 2. Manpower qualification and contingency in deployment during O&M: Max Marks 3 3. Warranty execution methodology: Max Marks 3 4. Emergency handling methodology: Max Marks 3 5. Value Additions / differentiators that will benefit MPCB: Max Marks 3


AST


RO-BMW


SO


Raju Indulkar-FO

C-125

C-129

Revised Schedule for E-tender ID 2021_MPCB_713193_1

Sr. No.	Activity	Performed by	Start		Expiry	
			Date	Time	Date	Time (hrs.)
1	Release of E-tender	Department	14/08/2021	11:00	14/08/2021	17:00
2	E-tender Download	Bidders	14/08/2021	11:00	20/08/2021	17:00
3	Clarification for Pre-bid	Bidders	14/08/2021	11:00	23/08/2021	17:00
4	Pre-bid Meeting	Department	03/09/2021 11:30 hrs			
5	Bid Submission	Bidders	06/09/2021	11:00	14/09/2021	17:00
6	Envelope Opening Date (Technical Bid)	Department	17/09/2021	13:00	17/09/2021	17:00
7	Technical Presentation	Department	17/09/2021	14:00	17/09/2021	17:00
8	Envelope Opening Date (Price Bid)	Department	21/09/2021	11:00	21/09/2021	13:00