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Maharashtra Pollution Control Board

Kalpataru Point, 3rd& 4thFloor, Sion Matunga Scheme Road No.8
Opp.SionCircle,Sion (East), Mumbai-400 022
Website: www.mpchb.gov.in

Tender Notice

1) Tender Notice Details

Tender Reference no.

MPCB/EE/02/26 Date : 05/02/2026

Name of Work / Item

Restoration, Repair and Upgradation of
existing Toilets and Common areas at
Kalpataru Point, Sion.

Cost of blank tender document &
Mode of Payment

Rs. 3,000/- (Rupees Three Thousand Only)
(Non Refundable) to be paid through Online
Payment Mode i.e. Net Banking during
Tender Document

Download Stage.

EMD Amount & Mode of Payment

Rs.2,80,000/- (Rupees Two Lakh Eighty
thousand Only) to be paid through Online
Payment Modes i.e. Net Banking during Bid
Preparation Stage.

Date, Time and Place of Pre-Bid
Meeting

13" February 2026 15:00 Hrs at MPCB
Conference Hall, Kalpataru Point, 4" Floor, Sion
Matunga Scheme Road No.8, Opp. Sion
Circle, Sion (E), Mumbai-400 022

Completion Period of Project

06 Months

Venue of online opening of tender

MPCB Conference Hall, Kalpataru Point, 4™
Floor, Sion Matunga Scheme Road No.8, Opp.
Sion Circle, Sion (East), Mumbai - 400 022

Address for Communication

Member Secretary

MPC Board, Kalpataru Point, 4"
Sion Matunga Scheme Road No.8, Opp.
Sion

Circle, Sion (East), Mumbai - 400 022

Floor,

Contact Telephone

Tel.No. - 022-67808888
Email - ee@mpcb.gov.in

e-Tendering Helpline Support:

24 X 7 Help Desk Toll Free No. 0120-4001 002,
0120-4001 005, 0120- 4493395

MPCB
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2) E-TENDER TIME SCHEDULE (25 days)

Please Note: All bid related activities (Process) like Tender Document Download, Bid
Preparation, and Bid Submission will be governed by the time schedule given under Key Dates

below:
S N Activity Start Expiry
Date Time Date Time
1 | Release of Tender 05-02-2026 11.00 05-02-2026 | 17.00
2 | RFP Document | 45 622026 17.01 03/03/2026 | 17.00
Download
3 Pre-Bid Queries 05-02-2026 17.01 12/02/2026 17.00
4 | Pre - Bid Meeting 13-02-2026 15.00 hrs
Bid Submission 05-02-2026 17.01 03/03/2026 | 17.00
6 | Technical - Bid opening | 04032026 | 17.05 | 04-03-2026 | 17.05
7 Commercial Bid Opening To be announce later

Please Note: All bid related activities (Process) like Tender Document Download, Bid
Preparation, and Bid Submission will be governed by the time schedule given under Key Dates

below:

Dates mentioned here, are scheduled dates for Bid Opening Activities. Any changes in dates of
opening of technical and commercial bids shall be notified in 'Press Notice / Corrigendum'
section on the e-Tendering sub portal of the department before opening of the same.

MPCB
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3) INSTRUCTION TO BIDDERS

3.1 General Instruction: -

Maharashtra Pollution Control Board Invites E — tenders for Restoration, Repair and
upgradation of existing Toilets and Common Area at Kalpataru Point, Sion

The bidders are requested to familiarize themselves with the use of the e - Tendering portal of
Government of Maharashtra well in advance.

To view- Tender Notice, Detailed Time Schedule, Tender Document for this Tender and
Subsequently purchase the Tender Document and its supporting documents, kindly visit
following e-Tendering website of Government of Maharashtra www.mahatenders.gov.in

The Contractors/suppliers participating first time for e-Tenders on GoM e-tendering portal
will have to complete the Online Registration Process for the e-Tendering portal. A link for
enrollment of new bidders has been provided on
www.mahatenders.gov.in

All bidders interested in participating in the online e-tendering process are required to
procure Class Il or Class Il Digital e-Token having 2 certificates inside it, one for
Signing/Verification purpose and another for Encryption/Decryption purpose. The tender
should be prepared & submitted online using individual’s Digital e-Token.

Empanelment: The Contractors interested in participating in the Tenders of Maharashtra
Pollution Control Board processed using the Electronic Tendering System shall be required
to enroll on the Electronic Tendering System to obtain Login ID and password. The
Contractors may obtain the necessary information on the process of enrolment either from
Helpdesk support team or enrolled directly on Web site www.mahatenders.gov.in.

E -Tendering Tool Kit for Bidders (detailed Help documents, designed for bidders) has
been provided on Maha e tender website in
www.mahatenders.gov.in to guide them through different stages involved during e-Tendering
such as online procedure for Tender Document Purchase, Bid Preparation, Bid Submission.

Bidders will have to pay cost of Tender Document through online modes of payment such
as Net Banking only during Tender Document Download stage. This payment will not be
accepted by the department through any offline modes such as Cash, Cheque or Demand
Draft.

Similarly, Bidders will have to pay Earnest Money Deposit through online modes of
payment such as Net Banking only during Bid Preparation stage. This payment will not be
accepted by the department through any offline modes such as Cash, Cheque or Demand
Draft.
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The interested contractors / bidders will have to make online payment (using net banking) of
Rs. 3,000/- (Three Thousand Only) per bid per tender to online service provider of e-
Tendering system at the time of entering Online Bid Submission stage of the tender
schedule.

For any assistance on the use of e-Tendering system, the Users may call the below number: 24
X 7 Help Desk Toll Free No. 0120-4001 002, 0120-4001 005, 0120- 4493395

For a bidder, online bidding process consists of following 3 stages:
1. Online Tender Document Purchase and Download
2. Online Bid Preparation

3. Online Bid Submission

All of 3 stages are mandatory in order for bidders to successfully complete Online
Bidding Process.

4) TENDER DOCUMENT PURCHASE AND DOWNLOAD:-

4.1. The tender document is uploaded / released on Mahaetenders website
www.mahatenders.gov.in. Tender document and supporting documents may be
purchased and downloaded from above link of Mahaetender site GoM, by making
payment through Online Payment Modes i.e. Net Banking Only.

4.2. If for any reason a bidder fails to make this payment through online modes, system won't
allow the bidder proceed further for next stage resulting in his/her elimination from Online
Bidding Process.

4.3. This payment will not be accepted by the department through any offline mode such as
Cash, Cheque or Demand Draft.

4.4. Subsequently, bid has to be prepared and submitted online ONLY as per the schedule.

4.5. The Tender form will be available online only. Tender forms will not be sold / issued
manually from Maharashtra Pollution Control Board (MPCB) office.

4.6. The bidders are required to download the tender document within the pre-scribed date &
time mentioned in online tender schedule. After expiry of the date and time for tender
document download, Department / Corporation will not be responsible for any such failure on
account of bidders for not downloading the document within the schedule even though they
have paid the cost of the tender to the Department / Corporation. In such case the cost of the
tender paid by the bidders will not be refunded.
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5) PREPARATION & SUBMISSION OF BIDS:-

Both the Bids (Technical as well as Commercial) shall have to be prepared and subsequently
submitted online only. Bids not submitted online will not be entertained.

6) ONLINE BID PREPARATION PRICE BID:-

All commercial offers must be prepared online in given BoQ format (An online form
will be provided for this purpose in Online Price Bid Envelope during Online Bid
Preparation stage).

Online Bid Submission

In this stage, bidders who have successfully completed their Bid Preparation stage are
required to submit the bid in prescribe time schedule.

INSTRUCTION TO BIDDERS FOR ONLINE BID PREPARATION &
SUBMISSION

Bidders are required to pay Earnest Money Deposit (if applicable to them) through
Online Payment modes i.e. Net Banking only during Bid Preparation Stage.

If for any reason a bidder fails to make this payment through online modes, system
won’t allow the bidder to complete Bid Preparation stage resulting in his/her
elimination from Online Bidding Process.

Hence, it is strongly recommended to bidders to initiate this payment well in advance
prior to expiry of Bid Preparation stage in order to avoid elimination from Online
Bidding Process on grounds of failure to make this payment.

During the activity of Bid Preparation, bidders are required to upload all the
documents of the technical bid by scanning the document sand uploading those in the
PDF format. This a part, bidders will have to quote commercial offer for the work /
item as per the format given, for which bids are invited, in an online form made
available to them in Commercial Envelope. This activity of Bid Preparation should
be completed within the pre-scribed schedule given for bid preparation.

After Bid Preparation, the bidders are required to complete Bid Submission activity
within prescribed schedule without which the tender will not be submitted.

The date and time for online preparation followed by submission of envelopes shall

strictly apply in all cases. The tenderers should ensure that their tender is prepared
online before the expiry of the scheduled date and time and then submitted online
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before the expiry of the scheduled date and time. No delay on account of any cause
will be entertained. Offers not submitted online will not be entertained.

If for any reason, any interested bidder fails to complete any of online stages during
the complete tender cycle, department shall not be responsible for that and any
grievance regarding that shall not been tertained.

Any amendment to the tender will be placed on sub portal of the Department, who
have invited the bids, on Maha e-tendering portal. The tenderer will not be
communicated separately regarding the amendment.

OPENING OF BIDS:

The bids that are submitted online successfully shall be opened online as per date and
time given in detailed tender schedule (if possible), through e-Tendering procedure
only in the presence of bidders (if possible). Bids shall be opened either in the
presence of bidders or its duly authorised representatives. The bidder representatives
who are present shall sign are gister evidencing their attendance. Only one
representative per applicant shall be permitted to be present at the time of opening the
tender

7) TECHNICAL BID:-
This envelope shall be opened online as per the date and time given in detailed tender
schedule (if possible), through e-Tendering procedure only,

The technical bid consist of following Documents:

Sr. . Compulsory (C) /
NG List of Document Additional (A)
Pre-Qualification Documents to be submitted as per schedule — I:
1 | The Contractor shall submit experience certificate for execution of C

single Civil, Structural Glazing (Facade), Waterproofing, Interior,
Electrical & HVAC with allied services works in Metropolitan cities in
Maharashtra of similar nature consisting of Civil, Structural Glazing
(Fagade), Waterproofing, Interior, Electrical, HVAC & Allied works
not less than Rs. 4,48,00,000 Crores OR Two similar works not less
than 2,36,00,000 Crores Or Three similar works not less than
2,24,00,000 Crores in any Government/ Semi Government Department
/ PSU/ local bodies such as MPCB/MJP/CIDCO etc in last seven
financial years signed by an officer not below the rank of Executive
Engineer OR Similar works in Private Offices in last seven years signed
by the Client not below the rank of Director.(Note: The weightage of
costing for private works executed shall be considered 50% ie If the
party has executed private

work worth 100 lacs , then the same shall be considered as 50 lacs for
the purpose of evaluation.)

2 | Professional Tax Registration Certificate for employees in E C
category for tenders without PQ and both i.e. 'E' & 'R’ category
for tenders where PQ is applicable.
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3 | Registration Certification with GST Tax Deptt. under GST Act C
2017, of Govt. of Maharashtra.

4 | Income Tax Returns for last 3 years & Certified copy of PAN C
card
5 | The photo copies duly attested, of the above certificates will have C

to be uploaded in Envelope No.1. Original shall be produced in
the office of for verification on the day of opening of the tender as
mentioned elsewhere

6 | Contractor need to submit the Undertaking for accepting all the C
tenders terms & condition on stamp paper as per the Format on
page no. 47

7 | Contractor shall do a Site Visit which is Compulsory till a specific C
date & time

8 | Pre-Bid Meeting is Compulsory to attend, and contractor shall C

upload minutes of Pre-bid meeting. During the meeting agency
has to submit the tender purchase payment receipt.

8) COMMERCIAL BID:-

All commercial offers must be prepared online (An online form will be provided for this
purpose in Online Commercial Envelope (C1), during Online Bid Preparation stage).

Any bidder should not quote his offer anywhere directly or indirectly in Technical Envelope
(T1), failing which the Commercial Envelope (C1) shall not be opened and his tender shall
stand rejected.

Note: During Online Bid Preparation stage, bidders are allowed to make any changes or
modifications in the bid data uploaded by them in Technical (T1) as well as Commercial (C1)
envelope

Towards the end of Bid Preparation, once verification of EMD payment is successful, bidder

completes the Bid Preparation stage by generating the Hash Values for T1 and C1. Post this,
system won'’t allow him/her to make any further changes or modifications in the bid data.

9) TECHNICAL ENVELOPE (T1):-

First of all, Technical Envelope of the tenderer will be opened online through e-Tendering
procedure to verify its contents as per requirements.

At the time of opening of technical bid the tenderer should bring all the original documents
that have been uploaded in the Online Technical Envelope (T1) so that same can be verified
at the time of opening of technical bid.

If the tenderer fails to produce the original documents at the time of opening of technical bid
then the decision of the committee taken on the basis of document uploaded will be final and
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binding on the tenderer.

If the various documents contained in this envelope do not meet the requirements, a

note will be recorded accordingly by the tender opening authority and the said tenderer’s
Commercial Envelope will not be considered for further action but the same will be recorded.
Decision of the tender opening authority shall be final in this regard.

The right to accept or reject any or all tenders in part or whole without assigning any reason
thereof is reserved with Tender Opening Authority and his decision(s) on the matter will be
final and binding to all.

The commercial bids shall not be opened till the completion of evaluation of technical bids.

The commercial Bids of only technically qualified Bidders as mentioned above will be
opened.

10) COMMERCIAL ENVELOPE (C1):

This envelope shall be opened online as per the date and time given in detailed tender
schedule (if possible), through e-Tendering procedure only.

11) Einal List of Commercial Documents to be uploaded Online:

The following documents related to commercial envelope should be uploaded by the bidders
in the form of PDF Files in the same order as mentioned below, on the e-Tendering website
during Online Bid Preparation stage.

15_SUBMISSION OF TECHNICAL BID: COVER -1

15.1 CRITERIA FOR MINIMUM ELIGIBILITY AND BID RESPONSIVENESS:

The Bidder shall fulfill all of the following Minimum Eligibility Criteria to participate in the
bidding process. The Bidder should provide necessary documentary evidences of compliance
as follows. Failure to do so for any of the Criteria mentioned below shall result in
disqualification of the Bidder.

The Contractor shall submit experience certificate for execution of single Civil, Structural
Glazing (Facade), Waterproofing, Interior, Electrical & HVAC with allied services works in
Metropolitan cities in Maharashtra of similar nature consisting of Civil, Structural Glazing
(Fagade), Waterproofing, Interior, Electrical, HVAC & Allied works not less than Rs. 24
Lakhs OR Two similar works not less than 18 lacs Or Three similar works not less than 12
lacs in any Government/ Semi Government Department / PSU/ local bodies such as
MPCB/MJP/CIDCO etc in last seven financial years signed by an officer not below the rank
of Executive Engineer OR Similar works in Private Offices in last seven years signed by the
Client not below the rank of Director.(Note: The weightage of costing for private works
executed shall be considered 50% ie If the party has executed private work worth 100 lacs ,
then the same shall be considered as 50 lacs for the purpose of evaluation.).

Professional Tax Registration Certificate for employees in E category for tenders without PQ
and both i.e. 'E' & 'R’ category for tenders where PQ is applicable.
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Registration Certification with GST Deptt. under GST Act 2002, of Govt. of Maharashtra.
Income Tax Returns for last 3 years & Certified copy of PAN card

The photo copies duly attested, of the above certificates will have to be uploaded in Envelope
No.1. Original shall be produced in the office of for verification on the day of opening of the
tender as mentioned elsewhere

Contractor need to submit the Undertaking for accepting all the tenders terms & condition on
stamp paper.

Contractor shall do a Site Visit which is Compulsory till a specific date & time

Pre-Bid Meeting is Compulsory to attend, and contractor shall upload minutes of Pre-bid
meeting. During the meeting agency has to submit the tender purchase payment receipt.

15.2 TECHNICAL BID: EVALUATION CRITERIA & PROCESS

The Bidder shall necessarily submit in Cover 1 of the Bid Document, the Technical Bid
detailing his credentials for executing this project and the highlights of the equipment &
services offered by him with respect to scope of work defined in the Bid Document and the
benefits that would accrue to MPCB. The Screening Committee appointed for this purpose
will do this evaluation. The Technical Bid will contain all the information required to
evaluate the bidder’s suitability to MPCB for the purpose of this project.

The guidelines for evaluation have been designed to facilitate the objective evaluation of the
Technical Bid submitted by the bidder. The information furnished by the bidders in the
technical bid shall be the basis for this evaluation. In case any of the information is not made
available, the Committee will assign zero (0) marks to that item.

While evaluating the Technical Bid, MPCB reserves the right to seek clarifications from the
Bidders. Bidders shall be required to furnish such clarifications in a timely manner.

MPCB also reserves the right to seek additions, modifications and other changes to the

submitted Bid. Bidders shall be required to furnish such additions / modifications / other
changes in a timely manner.
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15.2.1 Evaluation of Technical Bid

The technical evaluation of the bidders will be done based on the criteria and marking system
as specified as follows:

Sr.
No

Criteria

Graded
Marks

Max.
Marks

Testimonial to be presented

1

Civil / Interior / Structural Glazing
(Fagade) jobs executed during last
seven (8) years for
Government/Semi Government/PSU
and Private offices in metropolitan
cities in Maharashtra (Note: The
weightage of costing for private
works executed shall be considered
40% ie If the party has executed
private work worth 2600 lacs, then
the same shall be considered as 1040
lacs for the purpose of evaluation)

Civil /[ Interior /  Structural/
Electrical/ Equipment supervision
Specializing in Cafeteria works (area
up to 2500 to 3000)

10

10

Kitchen Works- Supervision and
Specializing in Kitchen Equipment
making and Necessary Licenses for
Kitchen equipment Set up and
Installation.

10

10

Civil / Interior / Structural Glazing
(Facade) works for office building
(value bet. Rs. 13 Cr to 26 Cr in
each case)

15

Copies of the orders executed
in the designated period

Upto 2 Nos

Upto 4 Nos

10

Over 4 Nos

15

Interior works for offices (Area of
job executed in Sqft)

15

Copies of Work order

Upto 60,000 sqft

Upto 75,000 sqft

MPCB
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above 90,000 sqft

15

MPCB
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Sr. Criteria Graded Max. Testimonial to be presented
No Marks Marks
3 Electrical and Allied services works 10 Copies of Work order
executed (MEP Works)
400 lakhs x 3 project 5
500 lakhs x 2 project 7.5
600 lakhs x 1 project 10
4 Establishment of the firm in 5 Documentary evidence to be
Mumbai and Navi-Mumbai (Max. 5 attached
Marks)
Upto 10years 2
Upto 15 years 3
Upto 20 years 5
5 | Work in hands of Civil / Interior /
Structural Glazing (Fagade), jobs for
Government/Semi Government/PSU
and Private offices in metropolitan
cities in Maharashtra (Note: The
weightage of costing for private
works executed shall be considered
50% ie If the party has executed
private work worth 100 lacs, then
the same shall be considered as 50
lacs for the purpose of evaluation)
(value bet. Rs. 10 Cr to 13 Cr in
each case)
Civil / Interior / Structural Glazing 5 Documentary evidence to be
with Electrical & Allied Services attached
(MEP) jobs executed for
Commercial / Educational /
Residential / building
Upto 1 Nos 2
Upto 2 Nos 3
Over 3 Nos 5
6 Annual turnover of during last three 10 Certificate from CA
years ( information must be
supported with latest income tax
certificate / Audited balance sheets )
a Turnover of 3000 to 5000 lacs 5
b Turnover of more than 5000 to 7500 75
lacs
c Turnover of above 8500 lacs 10
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Sr. Criteria Graded Max. Testimonial to be presented
No Marks Marks
7 | Net Worth (In case of companies)/ 5.0 Certificate From CA
Capital (in case of Partnership Firm
or LLP) (Information must be
supported with latest income tax
certificate / Audited balance sheets)
a | UptoRs. 1Crores 15
b | Above 1 Crores but Below 1.5 3.0
Crores
c | Above 2 Crores 5.0
8 | Working Capital (Current Assets - 5.0 Certificate From CA
Current  Liabilities) (Information
must be supported with latest
income tax certificate/ Audited
balance sheets)
a | Upto Rs. 50 lakhs 15
b | Above 55 lakhs but Below 75 lakhs 3.0
c | Above 1 Crores 5.0
9 Permanent employee strength of the
Party (should be working in the firm 5
from past 4 years)
Upto 15 Nos- Maximum of 10 nos 3 Salary register/ Bank payment
permanent employees and 5 statement
Engineering/Administration staff
Above 28 Nos- Minimum of 18 nos 5
permanent employees and 10
Engineering/Administration staff
10 | Constitution of the Firm 10 Documentary evidence to be
attached
Pvt Ltd Company 10
Partnership Firm 8.5
Proprietorship Firm 5
11 | Technical presentation by the 5 5 A presentation has to be made
prospective Bidder by the Bidder to
Client/Consultant/Architect
show the project completion
chart, company profile,
planning of work etc.
Supporting work completion
certificates, catalogues and
brochures to be submitted high
lighting the technical aspects
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points.
12 | Safety 5
To ensure the highest standards of 5 Documentary evidence to be
safety in project execution, it is attached

mandatory for the contractor to
demonstrate a minimum of 2 million
safety man-days worked in past
projects. This requirement aims to
verify the contractor's experience
and commitment to maintaining a
safe working environment. The
contractor must provide documented
proof, such as safety records or
certificates from previous projects,
to  substantiate  this  claim.
Compliance with this criterion will
be a key factor in the evaluation of
the tender.

Each responsive Bid will be attributed a technical score denoted by symbol “S(t)”.
The technical score shall be out of a maximum of 100 marks.

If in MPCB’s opinion, the Technical Bid does not meet the minimum technical criteria or is
otherwise materially deficient / inconsistent in any other aspect; the Bid shall be declared
Technically Evaluated & Non-Responsive and shall not be considered for further evaluation.

After technical evaluation, MPCB will rank the bidders in descending order of their technical
scores with the top ranked bidder having the highest technical score. If any bidder is found to
be technically inadequate to the requirements of MPCB, i.e. if the technical marks are lower
than 70, then that bidder’s bid would be deemed non-responsive for further evaluation and
would not be considered further in the bidding process.

If in case, after technical evaluation, only one bidder is found to be responsive & eligible, i.e.
if the technical marks of only one bidder are more than or equal to 80, the Board will decide
an acceptable price band and open Price Bid of the only eligible bidder. If the price bid of the
bidder falls within the price band specified by the Board, the bidder will be declared as the
SUCCESSFUL BIDDER.

16.0 EVALUATION OF PRICE BID: COVER 2
16.1 PRICE BID PARAMETERS
Bidders are required to offer their best prices in terms of cost of the work including all taxes

and levies as on the last date of submission of bid (detailed break-up of all applicable taxes
and levies over and above the quoted price should be mentioned)
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16.2 EVALUATION OF PRICE BIDS AND RANKING

The price bids of only technically successful bidders whose technical Bids have been
awarded 70 or more marks by the Committee will be opened.

The evaluation will be carried out if Price bids are complete and computationally correct. For
the purpose of evaluation, only the Grand Total Price Z arrived at by addition of Sub Total X
& Sub Total- Y will be considered. For the purpose of arriving at Grand Total Price Z, the
locations to be covered under implementation priority -1 will only be considered. Additional
and/or optional charges if any will not be considered for the purpose of price bid evaluation.
Lowest Price bid (denoted by symbol “P (m)”) will be allotted a Price score of 100 marks.
The Price score will be denoted by the symbol “S (p)”. The Price score of other bidders will
be computed by measuring the respective Price bids against the lowest bid.

These Price scores will be computed as: S (p) = 100 * (P (m) / P) where P is the Price bid of
the bidder whose Price score is being calculated. The Price score shall be out of a maximum
of 100 marks.

16.3 COMPUTING THE FINAL SCORE

The composite score is a weighted average of the Technical and Price Scores. The
weightages of the Technical vis-a-vis the Price score is 0.70 of the Technical score and 0.30
of the Price score. The composite score (S) will be derived using following formula:

S=(S(t) *0.70) + (S (p) * 0.30).
Thus the composite score shall be out of a maximum of 100 marks.

The responsive bidders will be ranked in descending order according to the composite score
as calculated based on the above formula. The highest-ranking vendor as per the composite
score will be selected. However, in order to ensure that MPCB gets best solution in technical
terms, MPCB reserves the right to enter into negotiation with bidder having highest technical
score and place order with this bidder at a suitable price.

16.4 AWARD CRITERIA

Final choice of MPCB to award this project to a suitable bidder to execute this project shall
be made on the basis of composite scoring arrived as per formula mentioned above.

16.5 NOTIFICATION OF AWARD
MPCB will notify the successful bidder in writing that his bid has been accepted. Upon the
successful bidder’s furnishing of performance security, MPCB will promptly notify each

unsuccessful bidder and will discharge their bid security.
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1.

GENERAL CONDITIONS OF CONTRACT (GCC)

DEFINITIONS AND INTERPRETATIONS:

In the Contract (as hereinafter defined) the following words and expressions shall have the
meanings hereby assigned to them except where the context otherwise requires.

A. The client / Employer shall mean Maharashtra Pollution Control Board (MPCB) having its

office at Kalpataru Point, Sion Circle — East, Mumbai — 400022 Or any other place as
modified subsequently and shall include its Manager or other officers authorized to deal with
these presents are concerned on his behalf posted in the any of the Offices of Client and shall
also include client's successors and assignees. Wherever the words "Client", "Employer"
appear, these shall be deemed to mean MPCB and these words shall convey the same
meaning.

The Tender shall mean the tender including addendum and drawings submitted by the tenderer
for acceptance by Employer.

The Project in-charge shall mean the Head of the Project of the employer, or his successor in
office or authorized representative nominated by the employer.

The Contractor shall mean the person or persons, firm or company whose tender has been
accepted by Client and includes the Contractor's legal representatives, its successors and
permitted assigns.

The Sub-contractor shall mean any person or firm or company (other than the Contractor) to
whom any part of the work has been entrusted by the Contractor, with the written consent of
the Consultants & / or the legal representatives, successors and permitted assigns of such
person, firm or company.

The Architect / Consultants shall mean M/s. SKD STUDIO or any other consultant / the
person nominated by the employer from time to time and shall include those who are
expressly authorized by the client to act for and on his behalf for all functions pertaining to
operation of this Contract.

Consultant’s Representative shall mean any Engineer or Architect of the Consultants
appointed from time to time to perform the duties set forth in the Tender Document whose
authority shall be notified in writing to the Contractor.

The Works shall mean and include all works to be executed in accordance with the
Contract or part there of as the case may be and shall include all extras, addition, altered, or
substituted works as required for the purpose of the Contract.

The Contract shall mean the agreement between the client and the Contractor for the execution
of the works including there in all documents such as the invitation to Tender, Instructions to
Tenders, General and Special Conditions of Contract, Specifications, General Requirements,
addendum, Time Schedule of Completion of Job, Drawings, Letter of Intent awarding the
work, Agreed Variations, if any etc.
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The Contract “Document” shall mean collectively the Tender Documents, addendum if any,
Designs, Drawings, Specifications, agreed variations if any and other documents constituting
the E-Tender and acceptance thereof.

Construction Plant shall mean all appliances or things of whatsoever nature required in or
about the execution, completion or maintenance of the works or temporary works (as
hereinafter defined) but does not include materials or other things intended to form or
forming part of the permanent work.

Temporary Works shall mean all temporary works of every kind required in or about the
execution, completion or maintenance of the works.

. Specifications shall mean all directions, various technical specification, provisions and
requirements attached to the Contract, which pertain to the method and manner of performing
the work or works to the quantities and qualities of the work or works and the materials to be
furnished under the contract for the work or works, as may be amplified or modified by the
client or the Consultants during the performance of Contract in order to provide for the
unforeseen conditions or in the best interest of the work or works. It shall also include the
latest edition including all addenda/corrigenda of relevant Indian Standard Specifications and
other relevant codes.

Plans shall mean all maps, sketches and layouts as are incorporated in the Contract in order to
define broadly the scope and specifications of the work or works and all reproductions thereof.

Drawings shall include maps, plans and tracings or prints thereof with any modifications
approved in writing by the Consultants/ Architects and such other drawings as may, from time
to time, be furnished or approved in writing by the Consultants.

Site shall mean the lands, buildings and other places on, under, in or through which the
permanent works are to be carried out and any other lands or places provided by the client for
the purpose of the Contract.

Notice in writing or written notice shall mean a notice in written, typed or printed characters
sent (unless delivered personally or otherwise proved to have been noticed) by registered post
to the last known private or business address or registered office of the addresses and shall be
deemed to have been received in the ordinary course of post it would have been delivered.

The Completion Certificate in relation to the work shall mean the certificate to be issued by
the Consultants /Architects and countersigned by the Representative of client, when the works
have been completed to their satisfaction.

The Final Completion Certificate or No dues certificate in relation to the work shall mean
the certificate regarding the satisfactory compliance of the various provisions of the Contract
to be issued by the Consultants/ and the Architects countersigned by the representative of
client, after the period of defects liability is over. (Defect Liability period is 12 months
from the date of completion).

Approved shall mean approved in writing including subsequent written confirmation of
previous verbal approval.
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2. Employer ‘s decision regarding interpretation of drawings etc., shall be final

In the event of there being any discrepancy, ambiguity or omission or any error or difference
of opinion regarding the interpretation or granting of any specification designs, drawings,
description or instructions relating to the works to be executed the decision of the Project-in-
charge thereon shall be final and binding on the Contractors and the Contractors shall not be
entitled to claim any additional or extra payment or claim any other benefit or advantage for
the same.

3. Liability of Contractors:

In any case in which any of the power conferred upon Employer shall have become
exercisable and the same shall not have been exercised, the non exercisable portion
thereof shall not constitute a waiver of any of the conditions thereof and such powers shall not
withstanding the same be exercisable in the event of future case of default by the Contractors
and the liabilities of the Contractors shall remain unaffected thereby.

4. Completion of Work:

On completion of the works, the Contractors shall be issued the Completion Certificate jointly
by the authorized representative of Client and the Consultants, but no such certificate shall be
given nor shall the works be considered to be completed until the Contractors shall have
removed from the premises in which the work shall have been executed all scaffoldings,
surplus materials and rubbish and shall have cleaned of all dirt from such works or other parts
of any building in or upon which the work have been executed.

If the Contractors shall fail to comply with the requirement of this clause as to removal of
scaffolding, surplus materials and rubbish and cleaning of dirt on or before the date fixed for
the completion of the works, the Client may at the expense of the Contractors remove such
scaffoldings, surplus materials and rubbish and dispose of the same as it thinks fit and clean of
such dirt as aforesaid, and the Contractors shall forthwith pay the amount of all expenses so
incurred and shall have no claim in respect of any such scaffolding or surplus materials
aforesaid, except for any sum actually realized by the sale thereof.

5. Extension of time:

If the Contractors shall desire an extension of time for completion of the work on the ground
of his having been unavoidably hindered in its execution or on any other ground he shall
apply in writing to the Client through the Consultants within 15 days of the schedule date of
completion on account of which he desires such extensions as aforesaid and the Client shall
if in his opinion (which shall be final) finds reasonable grounds, authorizes such extension of
time if any as may deem in his opinion necessary and proper. Any extension of time even
if granted shall be without prejudice to Client's right to recover loss  or damages suffered
from delay in waiver thereof. Any application for extension of time made by the Contractor
after the expiry of due date for completion of the work as per Terms of Contract and the
Work Order shall not be entertained or be deemed to be valid. The contract shall remain in
force even for the period beyond the due date of completion irrespective whether the extension
is granted or not. Liquidated damages at the rates specified in Appendix to form of tender shall
be levied on the Contractor for the period of delays attributed to him.
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6. Contractors to supply plant, ladders, scaffoldings etc:

9.

The Contractors shall supply at their own cost materials, plant, tools, appliance, implements,
ladders cordage, tackle, scaffoldings and temporary works requisite or proper for the execution
of the work.

Execution of additional work:

The Contractors shall execute the whole and every part of the work in the most substantial and
workman like manner both as regards materials and in every other respect in strict accordance
with the specifications. The Contractors shall also conform exactly, fully and faithfully, to the
designs, drawings and instructions in writing relating to the work. Any additional work which
the Contractors may be directed to do as the part of the original work shall be carried out by
the Contractors on the same basis in all respects on which they have agreed to do the main
work at the same rates as are specified in the Tender for the main work provided that if any
additional or altered work includes any class of work for which no rate is specified in this
Contract, then such class of work shall be carried out at the rate mutually agreed upon
between the Client/Consultants and the Contractors having regard to the nature of the said
work and the rates of the main work. The rate of such item shall be derived on the basis of
rate analysis considering prevailing market rates for labour and material and as per CPWD
method. The Contractors shall however, have no claim or compensation by reason of any
alternations having been made in the original specification etc., which may entail any
curtailment of the work as originally contemplated.

No compensation for alternation in or reconstruction of work to be carried out:

If at any time after the commencement of the work the Consultants shall, for any reason
whatsoever, not require the whole or any part of the work as specified in the Tender to be
carried out, the Consultants shall give notice in writing thereof to the Contractors who shall
have no claim to any payment of compensation whatsoever on account of any profit or
advantages which he may have derived from the execution of the work in full but which he did
not derive in consequence of the full amount of work not having been carried out and having
been cancelled by the Client. Neither shall they have any claim for compensation by reason of
any alterations having been made in the original specifications, drawings, designs and
instructions which shall be involve any curtailment of the work as originally contemplated.

Work to be done to the satisfaction of the Consultants and Client:

The Contractors shall carry out and complete the work in accordance with this Contract and
the directions, in every respect, to the entire satisfaction of the consultants and Client. If the
Contractors shall find any discrepancy in or divergence between the Contract, Drawing and/or
Schedule of quantities, they shall have to apply in writing for any necessary instructions from
the Consultants/client in relation thereto.
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10.

11.

12.

13

14.

Defective work and materials:

If at any time before the Security Deposit is refunded to the Contractors it shall appear to
Client or the Consultants that any work has been executed with unsound, improper or
unskillful workmanship or with materials of inferior quality or not otherwise in accordance
with the Contract, it shall be lawful for the Client or the Consultants to intimate this fact in
writing to Contractors either in the site order book or by letter thereupon. The Contractors
shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or
in part and provide with proper and suitable materials at their own charge and cost to the entire
satisfaction of the Consultants. In the event of the Contractors failing to do so within a period
to be specified by the Consultants. The Contractors shall be liable to pay compensation at the
rate of one percent of work order value per day, not exceeding ten days of the value of the
Whole Work Order. In the case of any such failure the Consultants may rectify or remove and
re-execute the work or remove and replace with others the materials or articles complained of,
as the case may be, at the risk and expense in all respects of the Contractors.

Client not to be liable for temporary suspension in work:

The Contractors shall on being so directed by the Consultants postpone any work to be
executed under this contract and/or suspended further progress of all or any part of the work
and shall not resume execution of the same until they receive written orders from the
Consultants to proceed. The Contractors shall not be entitled to claim any payment from Client
for damages arising from the postponement or suspension of such work.

Measurement of work to be covered:

The Contractors shall give at least 15 days notice in writing to the Consultants and their
authorized site representatives / Client before covering or otherwise placing beyond the reach
of measurement any work in order that the same may be measured and correct dimensions
thereof taken before the said work is so covered or placed beyond the reach of measurement.
Without such notice having been given or consent obtained the same shall be uncovered at the
Contractors expense, for taking such measurements and dimensions. In default thereof Client
shall not make any payment or allowance for such work or the materials with which the same
IS executed.

Measurement / Assessment of work:

All work to be done under this Contract shall be in accordance with the mode of measurement
mentioned in the tender. Any item not mentioned in the tender shall be measured as per the
procedure laid down in relevant ISI standards (Bureau of Indian Standards - latest edition).
Detailed measurements of works carried out shall be taken jointly by the representatives of the
client / Consultants, in the presence of the Contractor's representative and final payment will
be made as per measured quantities and not as per the tender quantities.

Defect Liability Period:

The Contractors has to maintain the work for 12 months after the work has been completed
(the date of completion shall be one as recorded in virtual completion Certificate) the
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15.

Contractors shall maintain and uphold the same in an efficient condition and shall be bound to
remove any omission or defects discovered or appearing in the work during such time as
directed by the Consultants. The Security Deposit will be released to the Contractors only after
the expiry of the aforesaid period and subject to it being ascertained that there is no defective
work or material requiring repairs or maintenance under any conditions herein provided.

If the Contractors or their work people or servants shall break, deface, injure or destroy any
part of the building in which they may be working or any building road, kerbs, fence
enclosure, water pipes, cables drains, electric or telephone post or the work wires, trees, grass
land or cultivated ground contiguous to the premises on which the work or any part of it is
being executed or if any damage shall happen to the work, while in progress, from any cause
whatsoever, or any imperfection become apparent in it within 24 months after completion
date of entire works covered by the works order as indicated in the Final Measurement
Certificate, the Contractors shall make the same good at their own expenses or, in default, the
Consultants may cause to be made good through alternative means and deduct the expense
from any sums that may be then or at any time thereafter may become due to the Contractors,
balance Security Deposit/ BG for RMD of the Contractors shall not be refunded before the
expiry of twenty four months from the completion date indicated in the Completion
Certificate.

Prevention of fire and insurance of works against fire etc.

The Contractors shall take all measures for prevention of fire to the proposed works building
and any other buildings or other structures adjacent there to. Should any injury irrespective of
whether it results in death or not to any life or damage to the property occur as a result of
Contractors negligence to observe the preventive measures the Contractors shall be held
responsible for the consequences thereof. If as a result of any fire the work under construction
is in any event lost, damaged or destroyed, then irrespective of whether the Client may have
made payment in respect of the said work or not, the Client will be entitled to claim
compensation, reimbursement or further amount by reason of such reinstatement to the extent
of the insurance money payable under the policy or up to a reasonable extent the cost of such
reinstatement, if the cost exceeds the quantum of insurance money payable under the policy
as may be considered reasonable by the Consultants.

The Contractors will be required to take out without claim to any extra a proper and effective
insurance policy CAR POLICY from any nationalized Insurance Company approved by the
Client fully insuring against loss or damage by fire, storm tempest, lightning flood,
earthquake, aircraft or anything dropped there from, aerial objects, riots and civil commotion
or other risks as indicated by the employer and it's satisfaction for:

(@) CAR POLICY for 125% of the Contract Value. (Contract Value plus 25% of the
Contract Value).

(b) Work man compensation policy — 100% of contract value.
(c) Third party Liability - Rs. 50.00 Lakhs

Should the Contractor fail to take out such insurance cover, the Client may itself insure against
the said risks and deduct a sum equivalent to the amount paid by the Client towards premium
from any moneys due to or become due to the Contractor. The benefit of any such insurance
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16.

17.

policy shall be assigned in favor of the Client and such assignment shall be duly registered
with said Insurance Company. The Contractor agree that the insurance moneys payable under
such insurance policy shall be utilized by Client for reinstating the work affected by such fire
or other risk.

The Contractor shall indemnify Client against all claims made against Client by any member
of the public or other third party in respect of the works or in consequence thereof and shall at
his own expense arrange to effect and maintain until the Completion of the works, a policy of
Insurance with an approved office, in the joint names of Client and the Contractor (clients
name will appear 1% of the policies) against such risks and deposit such policy or policies
with the Client from time to time. All the policies shall be valid till the date of completion and
handing over of the work to the Employer.

Transfer or assignment of Contract:

This contract shall not be assigned or transferred or sublet in any manner whatsoever without
the previous written approval of Client. If the Contractors shall assign or transfer or sublet or
attempt to do so, Client may by notice in writing rescind the Contract and in that event the
security Deposit of the Contractors shall stand forfeited and be absolutely at the disposal of
the Client and the same consequences shall ensure as if this Contract had been rescinded under
clause 24 hereof and in addition thereto the Contractors shall not be entitled to recover or to be
paid for any work thereto performed under this Contract.

Insolvency attempts to bribe etc.:

If the Contractors become insolvent or commence any insolvency proceedings or make any
compensation with their creditors or attempt to do so, or if any bribe, gratuity, gift, loan
requisites reward or advantage whether pecuniary or otherwise, shall either directly or
indirectly be given, promised or offered by the Contractors or any of their servants or agents
to any officer or persons in the employment of Client in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or indirectly
interested in the Contract, Client on behalf of the Chairman shall have the power to adopt any
of the courses specified in clause 24 shown as he may deem best suited to the interest of the
Bank and in the event of any of these courses being adopted the consequences specified in the
said clause 24 shall ensue.

18. Change in Constitution:

Where the Contractors are a Partnership Firm, the previous approval in writing of Client shall
be obtained before any change is made in the constitution of the firm. Where the Contractor is
an individual or a Hindu Undivided Family business concern, such approval as aforesaid shall
likewise be obtained before the Contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the work hereby undertaken by the
Contractors. If previous approval as aforesaid is not obtained, the Contractors shall be deemed
to have been assigned in contravention of clause mention in contract hereof and the same
action may be taken and the same consequence shall ensue as provided in the said Clause in
works contract. The Contractors shall hand over to Client a certified true copy of the Deed of
Partnership, which is entered into by the Contract or to with Client as evidence of the names of
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19.

20.

21.

22.

the partners and of their shares in the said partnership. In the event of the Contractors being a
Joint Hindu Undivided Family business concern the Contractor shall also hand over the full
names, address and ages of the co-partners or members concerned and duly satisfy Client that
such Joint Hindu Undivided Family has authority and power in law to enter into the said
Contract. These Documents and particulars aforesaid shall be handed over by the Contractors
to Client along with the quotations and offer placed by the Contractors in response to the
notice inviting tenders.

Engagement of Apprentices:

The Contractor shall during the currency of the Contract when called upon by the Consultants
engage and also ensure engagement by subcontractors and other employed by the Contractor
in connection with the works, such number of apprentices in the categories mentioned in the
Act 1961 and the Rules made there under and shall be responsible for all obligations of the
employer under or as required under the said Act.

Workmen's Compensation liability:

The Contractors shall be responsible for and pay any compensation as specified in the
Workmen's Compensation Act, 1923 and 1933 and amendments thereto for injuries caused to
the workmen. The Contractor shall be responsible for and pay the expenses for providing
medical treatment to any workmen who may suffer any bodily injury as a result of any
accident. The Contractors shall be liable for all payments to their staff, labourers and
workmen employed for the performance or carrying out the said work and the Client shall
in no event be liable or responsible for any payment and the Contractors shall keep Client
indemnified against the same and from all proceedings in respect thereof. The Contractors
shall at his own expense effect and maintain during the currency of the Contract, a policy of
Insurance with an approved office, in the joint names of Client and the Contractor against
risks under the Workmen's compensation Act or any other statute in force during the
currency this Contract and Deposit such policy or policies with Client from time to time.

In every case in which by virtue of the provisions of Section 12, Subsection (1) of the
Workmen's Compensation Act, 1923 Client is obliged to pay compensation to a workmen
employed by the Contractors in execution of the works, Client will recover from the
Contractors the amount of the compensation under subsection (2) of section 12 of the said
Act and Client shall be at liberty to recover such amount or any part thereof by deducting it
from the Security Deposit or from any sum due by the Client to the Contractors, whether
under this Contract or otherwise. Client shall not be bound to contest any claim made against it
under sub-section (1) of Section 12 of the said Act, except on the written request of the
Contractors and upon their giving to Client full security for all costs for which Client might
become liable in consequence of contesting such claim. The contractor shall also submit an
Indemnity Bond to the client on the approved proforma regarding workman compensation.

The Consultants may require the Contractors to dismiss or remove from the site of the work
any person or persons in the Contractors' employment who in the opinion of the Consultants
may be incompetent or misconduct himself or themselves and the Contractors shall forthwith
comply with such requirements
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23.

24.

(i)

(ii)

Indemnity:

The Contractors shall assume all liability for and give to Client a complete indemnity against
all actions, suits, proceedings, claim or demands arising out of or in connection with the
carrying out of the work by or from any person whomsoever. In this connection the contractor
shall submit an Indemnity Bond on the proforma approved by employer covering Indemnity
for all claims or demands including workman compensation.

Determination of contract on account of abandonment of work:

The Consultants may without prejudice to the rights of Client against the Contractors
mentioned in clause of the Agreement or in respect of any delay or inferior workmanship or
otherwise or to any claim for damages in respect of any breach of Contract and without
prejudice to any rights or remedies under any of the provisions of the Contract or otherwise
and whether the date for completion of the works has or has not expired by a notice in writing
absolutely, determine the Contract in any of the following cases:

If the Contractor having been given by the Consultants a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an
inefficient or otherwise improper or unworkman like manner and shall omit to comply with
the requirements of such notice for a period of seven days of such notice thereafter or if the
Contractor shall delay or suspend the execution of the work with the judgment of the
Consultants (which shall be final and binding) they will be unable to secure completion of the
work by the date for completion or he has already failed to complete the work by that date.

If the Contractor being a company shall pass a resolution or the Court shall make an order that
the company shall be wound up or if a receiver or a liquidator on behalf of a creditor shall be
appointed or if circumstances shall be appointed or if circumstances shall arise which entitle
the Court to make a winding up order.

(iii) If the Contractor commits breach of any of the Terms and Conditions of this Contract.

(iv) Ifthe Contractors commit breach of any acts mentioned in clauses 16 to 19 hereof.

@)

When the Contractor have made themselves liable for action under any of aforesaid cases or in
any case in which under any Conditions of this Contract the Contractors shall have rendered
themselves to forfeiture of their Security Deposit or in cases of abandonment of work by the
Contractors for any cause whatsoever, the Consultants on behalf of Client shall have a power
to adopt any of the following courses as Client may deem best suited to their own
manufacture:

To rescind the Contract (of which recession notice in writing to the Contractor under the hand
of the Consultants shall be conclusive evidence) and in that case the Security Deposit of the
Contractors shall stand forfeited and be absolutely at the disposal of Client.

(b) To employ labour and to get supply of materials to carry out the work or any parts of works,

debiting the Contractors with the cost of the labour and the price of the materials as to
correctness of which costs and price of the materials as per the certificate of the Consultants
which shall be final and conclusive against the Contractors.
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(c) To order that the work of the Contractors be measured by and to take such part thereof as shall

25.

26.

217.

be unexecuted out of their hands and to give it to another Contractor to complete, in which
case any expenses which may be incurred in excess of the sum which would have been
payable to the original Contractors if the whole work had been executed by them (as to the
amount of which excess of expense, the certificate in writing of the Consultants shall be
final conclusive) shall be borne and paid by the original Contractors and shall be deducted
from any money due to them by Client under the contract or otherwise or from the Security
Deposit or a sufficient part thereof.

In the event of any one or more of the above courses being adopted by the Consultants,
Contractors shall have no claim to compensation for any loss sustained by them by reason of
their having purchased or procured any materials or entered into any engagements or made
any advance on account or with a view to the execution of the works or the performance of
Contract. And in case action is taken under any of the provisions aforesaid, the Contractor
shall not be entitled to recover or be paid any sum for any work actually performed under this
Contract unless and until the Consultants has certified in writing the performance of such
work value payable in respect thereof and the Contractors shall be entitled to be paid the
value so certified subject to the claims if any of Client against the Contractors.

Termination of contract in the event of death of Contractor:

Without prejudice to any of the rights or remedies under this Contract, if the Contractor being
an individual dies, the Consultants shall have the option to terminate the contract without any
liability on the Client for compensation or damages to the Contractors. Measurement of work
done till the death of the Contractor will be recorded by Client which shall be final and
binding on the legal representative of the Contractor.

Substitution of Contractors:

Client may if desired may take possession of all or any of the machines, tools, plants,
materials and stores in or upon the works or the site thereof or belonging to the Contractors or
procured by them and intended to be used for the execution of the works or any part thereof
by paying or allowing for the same an amount at the Contract rates or in the case of Contract
Rates not being applicable at current market rates to be certified by the Consultants and the
certificate thereof shall be final. The Contractor shall not have any claim on the materials that
have not been actually brought on site of work irrespective of the fact that the Contractor may
have purchased the same for use under this Contract. Client shall have also full power by
giving notice in writing by the Consultants or through the Consultants to the Contractors or
any of their representatives or authorized agents to require them to remove such machines,
tools, plants, materials and stores from the premises within time to be specified in such notice
and in the event of the Contractor failing to comply with any such requisition the Client may
remove them at the Contractor’s expenses or sell them by auction or private sale at the risk and
on account of the Contractors in all respects and the certificates of the Consultant as to the
expenses of any such removal and the amount of proceeds and expense of any such sale shall
be final and conclusive.

Any breach or violation or non-observance of any of the Terms and Conditions and provisions
contained in the agreement or the General Terms or otherwise in relation to the Contract or

MPCB 27 SIGNATURE OF CONTRACTOR



28.

29.

Works Order shall be deemed and considered as a breach of the entire Contract and entitle the
Client to exercise and enforce the various rights and powers conferred on Client under the
Contract.

Infringement of Patents:

The Contractor shall assume all liability and fully indemnify and save harmless, Client, their
successors or assigns from and against all claims, suits, proceedings, damages, losses,
expenses, fees, any royalties, arising from any infringement, real or claimed, of any patent on
any articles, machine manufacture, structure, composition, arrangement, improvement, design,
device, methods or progress embodied or used in the performance of this contract. The Client
and their successors and assigns will give written notice of all such claims and patent
infringement suits or proceedings instituted against them to the Contractor who will defend the
same and will give the Contractor authority, assistance and all available information to enable
them to do so.

Escalation:

No escalation is allowed /permitted in quoted rates in the tender the same should be valid at
least for completion of the project from the date of awarding the job to the successful
contractor.

29A.Contract Agreement:

30.

3L

32.

Contractor shall execute the contract agreement on the proforma given in Annexure | to this
document immediately after issue of work order. Employer shall not make any payment to the
Contractor before execution of contract agreement.

Initial Security Deposit

The Contractors shall within seven days of issue of acceptance letter (LOI) or before the
execution of this Agreement deposit with the client a sum of equivalent to 5 % of accepted
contract value by demand draft / BG in favour of MPCB. The client shall not be liable to pay
any interest to the Contractors on the amount of such Security Deposit and shall hold this
amount as a guarantee for timely and proper performance of the said work by the Contractors.
The said amount shall be liable for forfeiture in addition to all other rights and remedies which
are available to the client under the said General Conditions of Contract. NO FDR will be
accepted

Retention Money Deposit (RMD)

An amount equivalent to 10% of the value of each interim bill shall be deducted from interim
bills of the contractor towards RMD, subject to a maximum limit of 10% of contract value
inclusive of Initial Security Deposit.

Appropriation of Security Deposits towards The client's Dues.

All sums by way of damages, Compensations or otherwise howsoever and all other sums
of money payable by the Contractors to The client under the terms of this Agreement or
the said Work Order may be deducted from the cash amount of the Security Deposit or be

MPCB 28 SIGNATURE OF CONTRACTOR



realized from the Demand Draft of the Initial Security Deposit lying with The client under this
Agreement or from any sums which may be due or may become payable by the client to the
Contractors on any account whatsoever and in the event of the Contractor's Security Deposit
being reduced by reason of any such deduction or as aforesaid, the Contractors shall, within
15 days thereafter, make good in cash or DD / Government securities approved by The client
and endorsed as aforesaid any sum or sums which may have been deducted from, or raised by
the DD, cash or Security Deposit or any part thereof. Subject to the other provisions of this
Agreement and the General Conditions of Contract relating to the right of the client to retain
and deduct any amount that may be due to The client on any Payment for Work done account
whatsoever the 50% of total Security Deposit made by the Contractors shall be refunded after
the completion of the work in all respects. This date will be the same as indicated in the
completion Certificate. Balance 50% of SD (i.e 5% of contract value) retained in cash shall be
refunded after completion of defects liability period of 12 months and on issue of final
completion certificate. The client on the request of Contractor may release this balance SD
(RMD) of 5% against Demand Draft from a nationalized Bank valid for defects liability period
of 12 months on the proforma approved by the Client.

33. The client will pay to the Contractors in respect of the said work mentioned in the said contract
document on the basis of the rates specified therein at the times and in the manner specified in
the said Work Order and/or in the General Conditions of Contract.

34. Manner and period in which the work is to be carried out

The Contractors agree and undertake to duly perform and execute and complete the said
work set forth in the contract documents and the subsequent amendments, if any, issued from
time to time thereto in the manner authorized by and under the General Conditions of
Contract. The said work shall throughout the stipulated period of the Contract be proceeded
with all due diligence, promptness, care and accuracy and in a workman like manner to the
satisfaction of Consultants and The client and would be completed in accordance with the said
Specifications, Designs, Drawings, Schedule of quantities and instructions on or before the due
date mentioned in the said Contract agreement, time being the essence of the Contract on the
part of the Contractors.

35. Compensation for delay for unfinished work

Without prejudice to the rights and remedies of the client against the Contractors under
any of the provisions of this agreement and the General Conditions of Contract or the said
Work Order or otherwise if the Contractors commit any default or breach of the Terms and
Conditions of this Agreement and/or the General Conditions of the Contract and/or the said
Work Order or fail in the due performance thereof within the time fixed by the Contract
(which is the essence of the Contract) and do not complete the entire work on the stipulated
due date, The client shall be entitled to recover from the Contractors and the Contractors
hereby agree to be bound to pay to the client as and by way of Compensation or liquidated
damages, an amount calculated at the rate of 1% (1 percent) of the contract value per week or
part there of subject to maximum 10 % (Ten percent) of the contract value for delay beyond
stipulated date of completion as mentioned in the Contract / Work Order and both the parties
hereby confirm, record and declare that the amount of compensation or liquidated
damages fixed as above represent the genuine, fair and reasonable pre-estimate thereof
considering all the facts and circumstances as the loss and damages that would be likely
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36.

37.

38.

suffered by The client on account thereof. It is further hereby agreed and confirmed that the
sum payable by the Contractors under this provision shall be considered as reasonable
compensation irrespective of whether actual loss or damage has or has not been sustained and
The client would not be required to render any proof in support thereof. Liquidated damages /
compensation for delay shall not be recovered for the delays which are not attributed to the
Contractor and client has authorized extension of time for such delays.

It is further specifically declared that any extension of time granted by The client shall not
amount to abandonment, waiver against The client of its claim for compensation or liquidated
damages under this provision and the acceptance of delivery of any item of the work by The
client will not be deemed to constitute any waiver of The client's right nor shall be deemed to
be executed completely only when full and final measurements duly certified by The client
and the Consultants have been made and till then the Contractors shall not be deemed to be
discharged or absolved from all their obligations in terms of the Contract including
specifically the provision relating to the payment of reasonable compensation and
damages as aforesaid. It is specifically agreed and declared that in the event of the
Contractors not completing the work even after the stipulated date, the aforesaid provision
shall not be deemed to prevent or stop The client from exercising any other rights or remedies
available to The client against the Contractors including the completion of the work through
any other Contractor or agency or otherwise however at the risk and the account of
Contractors and The client shall be entitled to recover and the Contractors shall bound to pay
all such losses and damages to The client rights and remedies which are available to The client
under clause of works contract of the General Conditions of the Works Contract.

Supervision of work

In addition to adequate number of technical supervisory staff, the Contractors shall keep
constantly at the work site a competent Engineer or such other competent person as may be
required to set the work. Any direction or explanation given by The client's or the Consultant's
authorized representative to such person in writing shall be held to have been given to the
Contractors.

Inspection of Work

Site engineers deputed by the consultant shall supervise the work constantly and inspection
will be made periodically during the progress of the work by the representative /
representatives of The client as well as by the senior representative of the Consultants and all
materials and workmanship must be of acceptable quality and efficiency to the said
representatives. The decision of the Consultants in this respect will however be final and
binding on the Contractors. If the progress of any particular portion of the work is
unsatisfactory, The client shall notwithstanding the fact that the general progress of the work is
satisfactory, be entitled to take action after giving the Contractors 15 days notice in writing
and the Contractors will have no claim for compensation for any loss sustained by them
owing to such action. All works under or executed in pursuance of this contract shall at all
times be open to the inspection and supervision of The client and their authorized
representatives and agents as well as the Consultants or their representatives.

(@) It is specifically and distinctly understood and agreed to between The client and
Contractors that the Contractors shall have no right, title or interest in the site made available
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39.

40.

41.

42.

by The client for execution of the works or in the building structures or works executed on the
said site by the Contractors or in the goods, articles, materials, etc., brought on the said site
(unless the same specifically belongsto the Contractors) and the Contractors shall not have
or deemed to have any lien whatsoever charge for unpaid bills nor will be entitled to assume or
retain possession or control of the site or structures and The client shall have an absolute and
unfettered right to take full possession of the site and to remove the Contractors, their
servants, agents and materials belonging to the Contractors and lying on the site.

(b) The Contractors shall be allowed to enter upon the site for execution of the works only as a
licensee and shall not have any claim, right, title or interest in the site or the structures erected
thereon and The client shall be entitled for such license at any time without assigning any
reason.

Measurement of work

As soon as the item of work is completed, notice thereof should be given forthwith by the
Contractors to the Consultants. A representative of the Consultants / Site Engineer
representative will then measure the work completed and record the measurements in
measurement books (MB) supplied by the client which will constitute the basis for payment
of such works by The client to the Contractor. The Contractor shall sign each and every
Measurement sheet and Certificate in token of acceptance thereof. Client’s representatives /
Engineer shall have right to check / verify the measurements jointly recorded by the contractor
and consultant’s representative. The contractor shall submit the bills in duplicate on the
proforma approved by the consultant / client along with all supporting papers to consultant for
certification.

Provisional Payment

No payment shall be made for any item of works till the whole of the item shall have been
completed and certified by the consultant. The client may however at their option and on
recommendation of consultant pay to the Contractors provisional amount (part rate)
proportionate to the part of the work as approved and passed by Consultants. The certificate
of such approval and passing of the part sums so payable shall be final and conclusive against
the Contractors.

Final payment

The final measurement Certificate / Bill shall be prepared by the Consultants and Contractors
within three months from the date of completion of the work subject to the claim of The
client against the Contractors for compensation or liquidated damages or otherwise as
provided in the said Contract, agreement and the General Conditions of Contract. (50% of the
total security deposit (including initial security deposit) shall be refunded to the contractor on
issue of completion certificate.

Bills to be in The client's prescribed form

The Measurement Certificate/Bill shall be prepared jointly by the Consultants' representative
and Contractors and shall be submitted in duplicate along with all the supporting documents to
the consultants for certification.
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44,

45,

Liability for payment of taxes, duties etc.

The Contractors shall be bound and liable to pay GST, work contract tax, income tax or any
taxes to Govt. / other public authorities. Under no circumstances shall The client be liable to
pay any such taxes, ceases, duties etc. on the work order or any part or component thereof or
any materials or stores bought by the Contractors or supplied by The client or otherwise
howsoever to the end and intent that all such liabilities shall be borne and discharged solely by
the Contractors who shall keep indemnified The client against the same.

Settlement of dispute and Differences

a) The Contractor shall try to settle all matters pertaining to this contract first with the
Consultant. The decision of the Consultant may be in the form of a certificate, instruction or
otherwise. The decision, opinion, direction, certificate for payment with respect to all or any of
the accepted matters (which are indicated hereinafter), of the Consultant shall be final and
conclusive and binding on the Contractor and shall be without appeal.

b) All other disputes and differences of any kind whatsoever between the Contractor and the
Consultant arising out of or in connection with the contract or carrying out the works (whether
during progress of work or within defects liability period and whether before or within 365
days of determination / abandonment / breach of the contract) shall then be referred by the
Contractor to the Employer giving interalia full details of matter under dispute and the reasons
thereof. The Employer shall within a period of 60 days from the receipt of such reference from
the Contractor, give his decision in writing. If the Contractor is dissatisfied with the decision of
the Employer, or if the Employer does not convey his decision within 60 days, he can refer the
matter for arbitration by serving a written notice on the Employer, through the Engineer within
a period of 28 days of such decision. The notice shall specify the matters with full details and
amount which are in dispute and referred for arbitration. However if the Contractor does not
make any demand for arbitration in respect of any claims within 60 days of receiving the
intimation from the Employer that the final bill is ready for payment, the claim if any received
after 60 days period shall be absolutely barred from reference to the arbitration.

Arbitration

The disputes and differences between the Contractor and the Employer arising out of this
contract shall be referred to a sole arbitrator. The sole arbitrator shall be selected by the
Contractor from a panel of 3 arbitrators suggested by the Employer. The arbitration
proceedings shall strictly be according to the Arbitration and Conciliations Act-1996 or any
statutory modification thereof. The place of arbitration shall be at Mumbai.

The arbitrator shall have power to open up, review and revise any certificate, opinion, decision,
requisition or notice and any matter required in his opinion, save in regard to excepted matters
referred to in the Clause no. 46 and to determine all matters in dispute which shall be submitted
for arbitration.

The arbitrator shall make his award within 1 year (or such further expected time as may be
decided by him with the consent of the parties) from the date of entering on the reference. In
case, during the arbitration proceedings the parties mutually settle / compromise or compound
their dispute or difference, the reference to arbitration and the appointment of the Arbitrator
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shall deemed to have been revoked and the arbitration proceedings shall stand withdrawn or
terminated, with effect from the date on which the parties file a joint memorandum of
settlement thereof, with the Arbitrator.

This submission shall be deemed to be a submission to arbitration within the meaning of the
Avrbitration & Conciliation’s Act — 1996 or any statutory modification thereof.

It is agreed that the Contractor shall not delay the carrying out of the works by reason of any
such matter, question or dispute being referred to arbitration, but shall proceed with the works
with all due diligence and shall, until the decision of the Arbitrator is given, abide by the
decision of the Consultant and no award of the Arbitrator shall relieve the Contractor of his
obligations to adhere strictly to the Consultant instructions with regard to the actual carrying
out of the works. The Employer and the Contractor hereby also agree that arbitration under this
Clause shall be a condition precedent to any right of action under the contract.

46. Excepted matters

Following matters referred in General Conditions (GCC) and special conditions of
contract

(SCC) shall be considered as excepted matters.
GCC - Clause no 4 (Completion of work)
Clause no 5 (Extension of time)
Clause no 10 (Defective work and material.)
Claues no 13 (Measurement of work)
Clause no 16 (Assignment)

Clause no 35 (Compensation for Delay)

SCC- Scope of work
Clause no 9 (Testing of work and material)

Clause no 11 and 12 (Measurement and dimensions)

Clause no 25 (Mock up)

47. Extraitems

The contractor is required to execute the tender items only at site as per the requirements of
client. Non-tender items i.e. extra items shall not be executed under any circumstances before
taking approval from client/consultants. Incase it is required to execute such items on sites,
contractor shall intimate the same to the consultant & client & will have to produce the
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49.

50.

Sl

52.
53.

expected quantity of that particular item after taking site measurements & the lowest possible
rate supported with rate analysis along with necessary supporting invoices, quotations duly
certified by Consultants. The contractors OH & profit shall be 10 %, + Work contract tax @
4 % of final rate to be added. The Project-in-charge from clients end shall reserve the right of
checking, correcting & certifying the rate jointly with Consultants representative & permission
of executing such items shall be given after entire satisfaction of rate analysis produced by
contractor. As far as possible, the rates for extra items shall be derived from the rates quoted by
the contractor for other similar item in the tender.

Deviated Items
Contractor shall not execute any deviated item without the written permission from the
consultant / client. The rates for such deviated items shall be derived from the tender items.

Mobilization Advance

A mobilization advance up to 10 % of the contract value can be paid by the client on request of
the Contractor against Bank guarantee. This advance shall carry a simple interest of 10% p.a.
and secured against Bank guarantee issued by a Nationalized / Scheduled Bank of principal
plus interest. The mobilization advance shall be recovered proportionately from interim bills so
that the entire amount and interest thereon shall be recovered when 80% of the work is
completed and billed or within 4 months from date of commencement.

Secured Advance against materials brought at site.

The Contractor will be paid secured advance against materials brought and stacked at site for
use in permanent work and in the opinion of Consultant are required to be procured in advance.
The advance paid shall be maximum up to 65% of the item rate as decided by the Consultant or
75% of the net cost of material stacked at site upon submission of “Indenture for Secured
Advance” as per proforma given in Annexure — at the discretion of Consultant and the
Contractor shall produce necessary vouchers / invoices in support of cost of each materials.
Such advance shall not be paid on materials which are perishable and consumable in nature.

The advance granted on materials as above shall be adjusted / recovered from the bills after the
materials are used in the work. The Contractor cannot remove the materials from site without
written consent of the Consultant and Contractor shall be liable for loss or damages to such
material.

Grant of advance against material stacked at site shall not be deemed to imply any approval by
the Consultant for materials and so it shall not prevent the Consultant for rejection of any
material at any time.

The cost of each item shall be quoted after deducting the discount and exclusive of GST
& inclusive of transportation, loading, unloading at site, wastage and any other levies
etc. The Contractor has to submit the base amount of any item. GST or any applicable
taxes will be paid at actual as per the prevailing rates.

No extra charges shall be paid for Insurance, Transportation etc.

The bidder is expected to examine all instructions mentioned in tender documents forms and
terms & conditions.
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55.

56.

S7.

58.

59.

60.

61.

62.

63.

64.

65.

66.

67.

68.

69.

Failure to furnish all information required by the tender documents or submission of all
documents, not substantially responsive to the tendering document in every respect will be at
the risk and may result in the rejection of bid.

This call of e-tender does not bind the M.P.C.B. to place order. The offer/Bids submitted in
response to this invitation may be rejected without assigning any reasons.

The Board at its discretion may extend the last date of submission of tender and
opening of tenders. The authority does not bind itself to accept the lowest e-tender and is
vested with authority to reject any or all of the tenders received without assigning any reason.

Documents enclosed in the e-tender, shall become the property of M.P.C.B. without any
payment.

In case of dispute, the decision of Member Secretary, Maharashtra Pollution Control Board
shall be final.

The proposal from the firms / Bidders putting their own terms and conditions will be rejected.
The validity of the tender will be for the duration of 03Months

Each folio of the tender document shall be signed by the bidder otherwise the bid will be
treated as rejected.

The e-tender must be filled in English and all the entries must be made by hand written in ink
or may be typed. If any of the document is missing, or unsigned tender will be considered
invalid.

The prospective bidder shall have not been disqualified by the Maharashtra Pollution Control
Board for any reason for specific period.

The price bid of only those bidders will be opened whose Pre-qualification Criteria (schedule
- 1) are found to be acceptable.

The e-tender shall contain no interlineations erasures or overwriting of words except as
necessary to correct errors made by e-tenders, in which case such correction shall be
initialized by the person or persons.

Bids received after due date and time mentioned in the tender notice shall not be accepted.

In no case hard copy of tender should be handed over to any employee of the Board.

Canvassing in any form will disqualify the tender.

All tenders shall be addressed to:
The Member Secretary,
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Maharashtra Pollution Control Board, Kalpataru Point, 3rd & 4th Floor, Sion
Matunga Scheme Road No.8, Opp. Sion Circle.
Sion (East), Mumbai - 400 022, Tel No. 022-67808888

70. Earnest Money of the unsuccessful bidder will be refunded without any interest after the
tender is finalized or within one month whichever is earliest and that of successful bidder

will be refunded without any interest after 04 months of the finalization tender or can be
readjusted as a security deposit, on their request.

71. The_successful bidder shall deposit balanced security deposit in the form of D.D. drawn in
favour of Maharashtra Pollution Control Board which will be refundable, without
interest, after the successful completion of the contract period.

Date:-

Place: - (Name & Seal & Signature of Bidder)
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SPECIAL CONDITIONS OF CONTRACT (SCQ)

Scope of Work
The scope of work consists of the work of restoration, repair and upgradation of existing toilets and
common areas at kalpataru point, sion. with the existing set-up i.e. Civil, Interiors, Facade,
waterproofing, loose furniture, fixed furniture, doors and windows, plumbing with fitting & fixtures, SITC
of Electrical Panels , Distribution Boards, Electrical fittings/fixtures/lights etc, under floor raceway, LAN
networking, Earthing, Cabling and cable trays, Fire Alarm and detection system, Public Address system,
CCTV wiring etc.

1. Time Limit

The entire work shall be completed within the stipulated days as per the tender notice from
date of commencement (i.e 06 Months).

2. Terms of Payment
The following terms of payment shall apply:

a) MPCB may pay 10% of the Contract value as mobilization advance against Bank Guarantee,
on acceptance of work order. The mobilization advance shall be interest bearing (@ 10%
simple interest).

b) 10% mobilization advance paid will be adjusted on pro-rata basis from certified bill amount.

c) Entire amount of advance together with interest will be recovered by the time bill for 80% of
contract value is certified or within four months from the date of commencement.

d) Any work done at factory will not be counted in the 75% running account bills until the
material is brought to the site of work.

e) Minimum value of first and second running bills shall be at least 10% of work order value and
subsequent bills shall be 15% of the work order value. Any bill of lesser amount shall be
processed or rejected as per Project-in-charge's description.

f) Retention money @10 % shall be retained from every running bill subject to a maximum of
10% of contract value including ISD and the 50% of total SD shall be released on
completion of work and balance 50% shall be released after completion of defects liability
period of 12 months and on issue of Final Completion Certificate.

g) No payment shall be made to the Contractor unless the contract agreement is executed and all
insurance policies as stipulated in the tender are taken and submitted to the Employer.

4. Righttodistribute work

The Consultants/Client reserve all rights to divide, distribute the tender items to more than one
agency, delete any item or operate items quoted as rate only.
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After Consultants / client’s approval, the manufacturing of loose furniture can be carried out at
the Contractors factory/premises and the rates quoted should be inclusive of free delivery to
the site.

5. ldentity Cards

The Contractor shall be given approved identity cards to all his workers, which will have to be
produced by the Contractors’ workmen as and when demanded by the Consultants / Client's
representatives or Security men.

6. Electric Supply & water supply

The contractor shall make his own arrangement for power and water required for the work and
pay the charges for the same. In case the power is provided by client, contractor shall install a
Electrical sub meter and pay the bill as per actual power consumed in the works.

7. Program of work and progress reports.

The successful Contractor will have to submit a detailed Bar Chart indicating the schedule of
various activities from the date of commencement till completion and get the same approved
by the Consultants/Client. Once the Bar Chart is approved by Client, Contractor shall strictly
adhere to the same. This program shall form part of the Contract and shall be binding on the
Contractor. However, the Client reserves the right to alter the program, if necessary, from
time to time. No claim whatsoever of any nature by the Contractor on his account shall be
entertained by Client. They shall also have to indicate their requirements about co-ordination
from other agencies working at site. In addition to this, following further information should
also be furnished by the contractor.

(1) Nature of labour force required for the work.

(2) Material procurement program.

(3) Details of machinery/equipment to be used.

(4) Details of work to be executed at site and in Contractor's factory/shop.

(5) Requirements of electric power at site.

(6) Arrangements made for Contractor's own security.

(7) Requirement of funds requirement from time to time to be intimated in advance.

The Contractor will also have to furnish weekly progress report incorporating necessary details
of work under execution.

8. Office/Stores on the site

The Contractor shall provide for all necessary storage on the site in a specified area for all
materials, which is likely to deteriorate by the action of the sun, rain or other material causes
due to exposure, in such a manner that all such materials, tools, etc., shall be duly protected
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10.

11.

12.

from damage by whether or any other cause. All such stores shall be cleared away and the
ground left in good and proper order on completion of this Contract unless otherwise expressly
mentioned therein.

Testing of works and materials and preparation of samples

The Contractor shall, as required by the Consultants, arrange to test materials and/or portions
of the works at his own cost in order to prove their soundness and efficiency. If after any such
test, the work or portions of the works are found, in the opinion of the Consultants to be
defective or unsound, the Contractor shall pull down and re-erect the same at his own cost.
Samples of each class of materials and workmanship shall be submitted by the Contractor for
the approval of the Consultants/Client before procurement and execution.

Notice
The Contractor shall comply with all acts and regulations for the successful completion of the
Contract works and shall pay necessary attention to all notices and pay all fees / charges.

Measurement to be recorded before work is covered up

The Contractor shall take joint measurements with the Consultants’ representative before
covering up or otherwise placing beyond the reach of measurement any item of work. Should
the Contractor neglect to do so, the same shall be uncovered at Contractor's expense or in
default thereof, no payment or allowance shall be made for such work or the materials with
which the same was executed.

Dimensions

Figured dimensions are to be followed in all cases. Large scale details take precedence over
small scale drawings. In general, the drawings shall indicate the dimensions, positions and
type of construction; the specifications shall indicate the qualities and methods, and the bill of
quantities shall indicate the quantum and rate for each item of work.

Any work indicated in the drawings and not mentioned in the specifications or vice-versa,
shall be furnished as though fully set forth in both. Any ambiguity, conflict of interpretation,
errors or inconsistencies discovered in the drawings/documents shall be promptly brought to
the attention of the Client and the Consultants. Generally, the provisions giving more rigorous
interpretation shall prevail, but in the event of disagreement between the Contractors and the
supervisor, decision of Project-in-charge shall be final. In case of any discrepancy, the
Contractor is to ask for an explanation before proceeding with the work.

13. Action where there is no specification

14.

In case of any class of work over which there is no specification mentioned, the same
shall be carried out in accordance with the latest Indian Standard Specifications subject to
the approval of the Consultants and Client.

Clearing the site of works

The Contractor shall clear the site of works as per the instructions of the Consultants. The site
of works shall be cleared of all men, materials, sheds etc., belonging to the Contractor. The
site shall be delivered back to the Client in a clean and neat condition as required by the
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15.

16.

17.

18.

19.

20.

21.

22.

Consultants within a period of one week after the job is completed. In case of failure by the
Contractor, the Client will have the right to get the site cleared at the risk and cost of the
Contractor

Occupation of partially completed portion by the Client

The Client shall be entitled to and will be at liberty to occupy even the partially completed
portion of the work by themselves or through their agents and servants if they so desire.
Necessary extension of time for completing the work shall, however, be granted to the
Contractor but he shall have no claim for any compensation whatsoever due to the delay, if
any, involved in completing the work on account of partial occupation.

Typographical or Clerical Errors

The Consultants clarifications regarding partially omitted particulars or typographical or
clerical errors shall be final and binding on the Contractor.

Information to be furnished to Client on completion of work

The Contractor, on completion of work shall furnish in a tabulated form, all pertinent and
necessary information regarding the material, hardware, metal work, glass etc., used in the
items of work. The information also to contain the names of such agencies who are specialized
for certain items like melamine polishing, exclusive hardware etc. This tabulated information
is to help the Client in maintaining their office after defects liability period is over.

Performance Guarantee for all bought out items

Contractor shall submit written performance guarantee for all bought out items from him as
well as from manufacturers.

As Built Drawings

Contractor shall within one month of completion of work submit “As Built' drawings (original
tracings and 3 sets of prints) of all the works carried out by him. Contractor will not receive
final payment in case of failure to comply with this condition.

Language of Tender
"English™ is the official language of Tender.
Documents to be complementary

All Sections of Contract Documents and working drawings shall be complementary to each
other. In case of ambiguities, discrepancies or contradictions between any two sections, Client
/ Consultants' decision shall be final and binding on the Contractor for interpretation of same.

Contractors Superintendence

The Contractor shall appoint technically qualified and experienced persons to supervise the
work at site. The Contractor shall obtain the approval from Client/Consultants about
competence of such persons.
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23.

24,

25.

26.
27.

28.

29.

Inspection by Contractor

The Contractor shall inspect all the works and satisfy himself before same is offered for
inspection to the Client/Consultants.

Removal of Debris

Contractor shall arrange to dispose off debris, wood shaving and any other waste product
created while carrying out the work, outside Client's premises. The Contractor shall take due
care while disposing of such waste materials and ensure that any rules/regulations laid down
by Municipal / Client or any other statutory Body are not violated. The Contractor shall be
responsible and answerable to any complaint arising out of improper disposal of wastage.
Quoted rate shall include the cost of same and no extra payment shall be made towards this
account.

Mock-up

The Contractor shall prepare a mock-up of each item, if required, strictly in accordance with
the specifications free of cost, for approval of Consultants and Client. The work on these
items shall proceed further only after the approval of the mock-up.

Rates quoted by the Contractor for the works to be carried out shall be valid for all floors.

The Contractor shall submit original copies of invoices, order forms for any materials
purchased for project work, to Client/Consultants.

The Contractor shall calculate realistic quantities after receipt of drawings and after submitting
first interim bill but before submitting the second interim bill to Client/Consultants.

Works at Night

If the Contractor is required to work at night in order to complete the work within the time
schedule, the Contractor shall provide and maintain at his own cost sufficient lights to enable
the work to proceed satisfactorily without danger. Approach road to the site also shall be
sufficiently lighted by the Contractor. No extra payments will be made for night work.

. The rates quoted by the tenderer in the schedule of quantities will be deemed to be for the

finished work and shall include all charges for:
Materials, Labour, maintenance, fixing, arranging, cleaning, making good, hauling etc.

Plant, double scaffolding, frame work, English ladders, ropes, nails, spikes, tools, materials
and workmen, protection from weather, temporary supports, platform and the maintenance of
the same.

Covering for the walling and other works during inclement weather or strikes or whenever
directed, as necessary.
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d)

9)
h)

31.

32.

33.

34.

35.

36.

37.

All temporary canvas, lights, tarpaulin, barricade, water shoots etc.
All measures required to be taken for protection of existing works.

All such temporary weather-proof sheds at such places and in a manner approved by the
Consultants for the storage and protection of materials against the effects of sun and rain.

All testing of materials.

No tools and plants shall be issued by the Client under the Contract.
All present and future taxes, levies, duties, fees etc.

Rates to valid for additional scope of work

Rates quoted by the tenderer shall be valid for a period of 120 days from the date of awarding
the tender or till completion of work whichever is later. If client decides to place work order
for additional scope of work in the same premises or to amend the original work order for
additional scope of work in the same premises, the contractor shall be bound to accept the
same at rates contained in the original tender; provided such work order or amendment is
issued prior to completion of the work contained in the original tender. However, any decision
in this regard shall be taken by the client only.

Dimensions written on drawings are to be followed. No scaling of any drawings shall be
carried out at site by workmen/labor during execution of work. The clarifications, if any,
required for the execution of any item shall be timely given by the client/consultants in
weekly co-ordination site meetings.

The running bills whenever submitted to the consultant for certification process should
accompany the running measurement sheets containing those items which are billed in that
particular running bill. The measurement sheets produced by the contractor should be jointly
checked fully/partly as desired by the client/consultants.

No disturbances should be observed/ noticed in measured quantities written in measurement
sheets & billed quantity for which the measured quantity takes precedence on billed quantity
& the bill shall be corrected & certified accordingly.

No escalation is allowed/ permitted in quoted rates in the tender which should be valid at least
for 120 days from the date of awarding the job to the successful contractor, or till the
completion date, whichever is later.

Weekly site co-ordination meetings shall be conducted for the contractors working on site &
proper intimation should be given to the client/consultants in order to monitor the project more
efficient way. The relative decision for the execution of tender items shall be given in these
meetings by client/consultants by producing working drawings/hand-made sketches if any.
Contractors’s, senior representatives / partner / director shall attend these meetings.

Working on holidays

The contractor is required to take permission from local authorities of client/consultants for
working of extra hours at night & on public holidays by ensuring no inconvenience to
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inhabitants of the premises & other offices as well as neighbours. For timely completion of
project, contractor is required to produce more labors & regular material supply as required on
site as directed by consultants.

38. The contractor shall submit test report from the manufacturers of various materials used in
the work as instructed by the consultant / client.
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ADDITIONAL TERMS AND CONDITIONS OF CONTRACT
(These conditions precedes over the similar conditions if any in the GCC)

Special Conditions of Contract shall be read in conjunction with the General Conditions
of Contract, Specifications of Work, Drawings and any other documents forming part of
this Contract, wherever the context so requires. Special Conditions of Contract shall
override “The General Conditions of Contract” wherever applicable.”

The work covered by the contract shall be carried out in accordance with the relevant
specifications contained in the specifications Book-IS standards, published by Govt. of
Maharashtra, P.W.D. department, as per the latest edition of the same (hereinafter called
the standard Book of Specifications) subject further to the attached specifications. Where
these two contradict, the latter holds good.

A work order will be maintained by Department, on the site of the work, and the
Contractor will sign orders given therein by the Engineer in charge, his representative and
his superior officers and comply with them.

The site of work shall be cleared by the Contractor before starting the work & after
completing it to the satisfaction of the Engineer (which means the Engineer-in-charge or
his representative). This will include cutting of trees, shrubs and removing grass,
dismantling and removing remains of old masonry, loose boulders and stone etc. The cost
of this will be deemed to have been included in the tendered rate for the several items.

The Contractor shall provide free of charge all labour and material required for lining out,
surveying and measurement of work etc. He will similarly provide such aids as decided
by Engineer in Charge, as are considered necessary for the proper and systematic
execution of the work.

Where the proper measurement of work, it is necessary to have an initial setup levels
taken, the same as recorded in the authorized field book by the Engineer in charge or his
authorized representative will be signed by the Contractor who will be entitled to have a
true copy of the same on demand. Any failure on the part of the Contractor to get such
levels before starting the work will tender him liable to accept the decision of the
Executive Engineer as to the basis of taking measurements. Likewise the Contractor will
not cover any work which will render its subsequent measurement difficult or impossible,
without first getting the same jointly measured by himself & the authorized
representative. The record of such measurements on to department’s side will be signed
by the Contractor and he will be entitled to have a true copy of the same on demand.

All work before being finally taken over by MPCB will be entire liability of the
Contractor for guarding, maintaining & making good any damage of any magnitude
interim payments made for such work will not alter this position. The handing over by the
Contractor & taking over by the Member Secretary, or his authorized representative, will
be always in writing, of which copies will go to the member secretary, his authorized
representative & the Contractor. It is, however, to understand that before taking over such
work MPCB will not put it to its regular use distinct from casual/incidental one.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

MPCB

Orders issued by the member secretary of MPCB from time to time regarding the conduct
of the work shall be binding on the Contractor.

The quantities, specified in the Contract are only approximate & may vary on either to
any extent. No claims/demand for compensation/increased rate, shall be entertained for
variation in quantities on higher/lower side to any extent.

It will be deemed that the Contractor before tendering has thoroughly inspected the work
site & carried out his own investigations to arrive at the rates quoted in the tender. In this
regard he will be given necessary information to the best of the knowledge of the
Department but without any guarantee about its full Proofness.

Excavation items include, if met with, dewatering, whether specified or not and the rates
quoted are deemed to be inclusive of this.

The material supplied or used in the work under this contract will be according to the
following and other specifications herein the tender and those specified in the Standard
Book of specification for the relevant items. Where these two contradict, the former holds
good.

The tendered rates for supply of materials are for delivery of materials properly stacked in
regular heaps or otherwise as directed for facility of measurement before use. In case of
road materials the same will be stacked by the roadside as directed.

No material shall be removed from the road/land, except for excavation of gutters, or any
other adjoining land unless permitted in writing subject to such conditions as the Exe.
Engineer may specify. The Contractor is liable for the damages/compensation arising out
of this condition.

Material will not be stacked at places where they are likely to be damaged or lost. The
Contractor will have no claim for any loss on this account. If such material has been paid
for and is subsequently lost before use in the work the Contractor will make good the
loss.

Before staking any approved material, the same shall be freed from all foreign materials,
if any. The material shall be stacked on cleared and leveled ground.

The order of collection and utilization of materials will be decided by Engineer in charge
S0 as to ensure orderly work.

The materials will be stacked in a natural way without any attempt whatever to leave
voids.

The measurement of the road and building materials shall be without any deduction for
voids.
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19.

20.

21.

22.

23.

24,

25.

26.

MPCB

For the item so indicated, no materials will be used without first having been measured by
regular stacks. The whole of the quantity of a particular material required for a sizeable
section of work shall have been first collected before it can be measured & used. The
same material will either have been all collected/the collection will not have been started
at all before the material collected in the section under reference has been all used.

All materials used and supplied under the contract items shall conform to the
specifications in the Standard Book on Specification and those given herein, if any, and in
every case, a sufficiently large sample will be got approved from the Engineer in charge
before hand before bringing any further quantities on site for use on work & these
samples shall be maintained for all the time for verification of materials brought
thereafter on the site.

Any material not conforming the approved sample shall be removed from the site
forthwith & in any case not later than time specified by the Engineer in charge failing
which the same will be removed & disposed of by Engineer in charge at the risk and cost
of the Contractor, as he deems fir and the Contractor will have no claim whatsoever for
the same. If at any time it is found that under specification materials (and also
workmanship) have been used in the work notwithstanding the fact that the work has been
carried out under the supervision of the department the Executive Engineer’s decision as
to how the case is to be disposed off will be final; he may get such work entirely removed
or may accept it at any reduced rate in his unfettered discretion, including no payment
whatever.

The Contractor will have to construct a shed for storing controlled and valuable materials
issued to him under Schedule ‘A’ of the agreement, at work site, having double locking
arrangement. The material will be taken for use in the presence of the departmental
person. No material will be allowed to be removed from site of work.

Under no circumstances shall any Contractor be entitled to claim enhanced rates for any
items in this contract.

The contractor shall study all the plans, specifications & other items & conditions of the
contract carefully before tendering & shall also inspect the site & get self acquainted with
nature of work & local conditions regarding the availability of labour, material, source &
sufficiency of water supply required for the execution of the work and site conditions
rivers, nalla’s topography etc. existing roads, means of communications & access to site
of work etc.

The Contractor shall, if necessary, construct temporary roads & maintain these in proper
condition till the completion of work at his own cost. If necessary, he shall also at his own
cost, make necessary arrangement for acquisition of land for construction of such
temporary road or for any other purpose in connection with the execution of work.

The Contractor shall comply with all proper and legal orders & direction of local/public
authority/municipality & abide by their rules & regulations and pay all such fees and
charges which he may be liable to. No reimbursement of such fees and charges will be
made by the Department.

46 SIGNATURE OF CONTRACTOR



27. The Contractor shall inform the Engineer-in-charge in writing when any portion of the

work is ready for inspection giving him sufficient notice to enable him to inspect the
same without regarding the further progress of work. The work shall not be considered to
have been completed in accordance with terms of contract until the Engineer — In -
Charge shall have certified in writing to the effect.

28. The Contractor should arrange for factory inspection before dispatching any machines

/ material. The machine / material offered for inspection shall be specific to MPCB’s
project. The rate quoted shall include factory inspection for 5 representative persons
inclusive of travelling expenses, boarding and food etc.

29. If Contractor desires to use any design/material/process covered by letter “patent” or

“Copy Right”, it shall be responsibility of the Contractor to observe all legal formalities
for the use of the same.

30. In the event of there being reasonable doubt as to the quality of workmanship & material

used in the construction, the Engineer-in-charge may order to the contractor to satisfy the
Dept. by carrying out suitable test of electrical materials or thereof.

31. The Contractor shall take all precautions, due care against by floods, rains, storms, out

break of fire & accidents. No compensation will be allowed to the Contractor for his
plants/materials lost, damaged by way of the above cause or other cause which in charge
of the Contractor.

32. Work area for the Contractor

MPCB

The quoted rates shall also be inclusive of all ancillary and incidental works required for
execution of work like labour camp, stores, fabrication yard, air conditioned offices with
meeting rooms, watch and ward, temporary structure for plants and machineries, water
storage tanks, arrangement for temporary connection for electricity, telephone, water etc.
including their consumption charges, protection works, barricading, providing testing
facilities / laboratory at site of work for various field and laboratory tests or any other
activity which is necessary for execution of work and as directed by Engineer-in-Charge.
Before start of the work, the Contractor shall obtain approval of the Engineer-in-Charge,
before locating various temporary structures/ site office, positioning of machinery,
material yard, cement and other storage, steel fabrication yard, site laboratory, water
tank, etc. The Contractor shall Provide Laptops/ PC with Internet facility, Printers /
Scanners at site at his own cost and shall pay all bills. The Contractor, at his own
expense provide temporary road on site as may be necessary for the proper performance
of the contract and for his own convenience but not otherwise after due approval of
Engineer-in charge (EIC) and without disrupting the work of other contractors. Upon
completion of the work such road shall be broken up and levelled where so required at
Contractor’s cost unless engineer-in charge (EIC) shall otherwise direct.
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The contractor shall maintain the site office and its surroundings in a neat and clean
condition for the entire duration of the construction. The toilet effluent shall be
discharged into sewer line or soak pits without causing unhygienic conditions in the
surroundings. After completion of the work, site office shall be dismantled by the
contractor and all the dismantled materials furniture fixtures shall be taken away at his
cost.

All temporary warning / caution boards / glow signage display such as "Construction
Work in Progress", "Keep Away”, “No Parking”, Diversions etc. shall be provided and
displayed by the Contractor, wherever required and as directed by the Engineer-in-
Charge. All signage shall be suitably illuminated during night also. The Contractor shall
be solely responsible for damage and accident caused, if any, due to negligence on his
part. Also, he shall ensure that no hindrance, as far as possible, is caused to general

traffic during execution of the work.

In addition, the Contractor shall also provide a sign board of approved size, desigh &
pattern at an approved location giving the details of the project, client / owner,
architects, structural consultants, Department etc. besides providing space for names of
Contractor/Sub- Contractors. All signage shall be dismantled & taken away by the
Contractor after completion of the work with the approval of the Engineer-in-Charge.

In case of any discrepancy in between Technical data/details and specification,
clarification should be obtained from MPCB, whose decision shall be final and binding
on the Contractor.

The Contractor shall make required mock-ups of various items like, structural glazing,
fagade, interior items etc. as directed by the MPCB / Architect representative. Depending
upon its acceptance, same may be used in the work or may be required to be dismantled
and disposed off. No extra cost/ time for creation of such mock-ups will be given.
Contractor shall also submit samples of all material and shall get it approved from the
MPCB / Architect representative before procurement of the material.

33. PREPARATION OF SAMPLE FLOOR

In contractor shall prepare one sample for lift lobby, any one room decided by Engineer-
in-charge / Architect along with toilet block Samples shall be prepared by the contractor
well in advance before taking up the mass execution at the appropriate time as per Mile
Stones for plan of execution of work.

The contractor shall invariably prepare the samples of finishing items i.e. flooring of
different types, external & internal finishing i.e. colour scheme of paint, tiles in dado,
flooring in platforms & staircase, water supply & sanitary fittings and any other item as
per direction of Engineer-in- charge. The contractor shall proceed with further finishing
items only after getting the samples of these items approved from Architect / Engineer-
in-charge.
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34. Dimensions and Levels

All dimensions and levels shown on the Drawings shall be verified by the Contractor on the
Site and he shall be responsible for the accuracy and maintenance of all dimensions and
levels. Figured dimensions are in all cases to be accepted and no dimension shall be
scaled. Large scale details shall take precedence over small scale drawings. In case of
discrepancy, the Contractor shall ask for clarification from the MPCB / Architect
representative before proceeding with the work.

The Contractor, before starting the work, shall fix bench mark level on the walls/ basement
structure at required places and get it approved from the MPCB / Architect / PMC
representative.

35. Statutory Clearances / Permissions

The Contractor before commencing the work at site must ascertain and extend all the
necessary assistance required to obtain requisite NOC’s . During the course of Renovation,
the Contractor may have obtained the permissions from authorities for use of materials and
installation of the equipments. Same shall be transferred to the Employer on the completion
of work. The Contractor will have to provide required assistance with various concerned
authorities which includes necessary documentation to obtain various Statutory N.O.C.’s /
Permanent Water Connection / Permanent Drainage Connection / Permanent Electric
Connection / LEED / GRIHA / IGBC / tree cutting and etc all other necessary Approvals
during the work or at completion stage. Necessary drawings shall be given by the Architect
if found necessary. Statutory charges will be paid by the Contractor. The consultancy fees of
GREEN building Consultant will be borne by the Contractor.

36. Safety of Structures

The Contractor, at his own cost, shall ensure and undertake all necessary efforts / measures
to protect efficiently all structures as well as humans on site which can be endangered by
the execution of the works or otherwise take such permanent measures as may be required
by the MPCB representative/Engineer/ Statutory Authorities to protect the structures.

37. SAFETY PRECAUTIONS AND SAFETY PROCEDURES

The Contractor shall observe all applicable regulations regarding safety on the Site. The
Contractor shall follow / adhere to all the precautions regarding the pollution measures as
per Government norms. Unless otherwise agreed, the Contractor shall, from the
commencement of work on Site until taking over provide:

a) fencing, lighting, guarding and watching of the Works, and

b) temporary roadways, footways, guards and fences which may be necessary for the
accommodation and protection of owners and occupiers of adjacent property, the public and
others.

This Sub-Clause requires the Contractor to observe all applicable regulations regarding
safety on Site. Quite apart from any statutory regulations that may be applicable to the
Contractor's construction activities the Employer may well have his own Site safety
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regulations, copies of which should be provided to the Contractor at the tender stage in order
that he may allow for any extra cost of compliance in his prices. If a "permit to work"
system is in operation at the Site, full details should be given at the tender stage. The
Employer should also provide the Contractor with a plan of the Site identifying any areas
where hazardous material may be stored or where any special care may need to be taken by
the Contractor and his employees to prevent an accident or injury.

38. SAFETY PROCEDURE

Contractor should submit a safety procedure prior to start of the construction activities for
Employer review. The procedure should include the safety measures including mandatory
statutory to be taken during construction work, firefighting / safety equipment which will
be provided, number of safety / fire officers and their role, periodical exercise on awareness
of workers towards safety. Familiarization of workers with safety equipment, teams for
firefighting etc. In case of any emergency, contractor should immediately mobilize all
resources to combat the emergency and co-ordinate with Employer suitably.

Contractor should ensure that all the contactor’s personnel have undergone the approved
basic training on fire fighting and safety before deployment.

In case of any accident at site causing injury to personnel, contractor shall inform MPCB
as well as Architect immediately. Contractor shall also arrange for pickup and immediate
medical attention for the injured personnel to the first aid center at site or nearest hospital.
All the safety measures should be displayed and followed broadly at site.

39. Electrical / Plumbing / MEP Contractor’s License

The Contractor carrying out the Electrical / Plumbing portion of the work shall have a
valid Electrical / Plumbing Contractors License

40. LIABILITY FOR REGISTRATION OF WORKERS

The Contractor shall be liable for registration of its workers under Building & Other
Construction Workers (Regulation of Employment and Conditions of Services) Act, 1996
and the rules framed there under so as to enable the building & other construction workers
to avail the various benefits as mandated under the Act.

The Contractor shall display all permissions, licenses, registration certificates, bar charts,
other statements etc. under various labour laws and other regulations applicable, at his site
office.

41. FIRE FIGHTING ARRANGEMENT

The Contractor shall provide suitable arrangements for fire-fighting. For this purpose, he
shall provide requisite number of Fire- Extinguishers and adequate number of buckets,
some of which are to be always kept filled with sand and some with water. This equipment’s
shall be provided at suitable prominent and easily accessible places and shall be properly
maintained.
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The Contractor may be subjected to periodic fire prevention inspections and any
deficiency or unsafe condition shall be corrected by the Contractor at his own cost and
to approval of the MPCB representative and the relevant authorities. Periodical mock up
drill regarding fire, evacuations and other disasters regularly at site under the supervision of
the experts

These fire prevention inspections shall include but not limited to the following:

a) Proper handling, storage and disposal of combustible materials, liquids and wastes.

b) Work operations which can create fire hazards.

c) Access for firefighting equipment.

d) Type, size, number and location of fire extinguishers or other fire fighting equipment.

e) Inspection and maintenance of records for extinguishers.

f) Type, number and location of containers for the removal of surplus materials and rubbish.
g) General housekeeping

42. DISPOSAL OF REFUSE ETC.

Disposal of excavated earth, rock cutting, debris and other refuse arising from the
construction activities, shall be the responsibility of the Contractor, which includes
arrangements for disposal yard as well as obtaining necessary permission and approvals
etc from the concerned Authorities and making payments of taxes / royalties etc as
applicable. Any legal or financial implications resulting out of disposal of earth shall be
carried out by the contractor at his own cost. Nothing extra shall be payable on these
accounts.

43. CONTRACTOR TO VERIFY SITE MEASUREMENTS

The Contractor shall check and verify all site measurements whenever requested by other
specialists Contractors or by nominated or other sub-Contractors to enable them to prepare
their own shop drawings and pass on the information with sufficient promptness as will not
in any way delay the works. A copy of all such information passed on shall be given to the
Engineer-in-charge.

The Contractor shall not use or occupy any part of the site unless its use or occupation has been
agreed to by MPCB’s in writing.

44. COMPATIBILITY WITH OTHER WORKS

The building has a common system for IT, IBMS, Fire-fighting, water supply, sewage,
HVAC, power distribution, electricity etc. The Contractor will have to ensure that facilities
provided by him get integrated in the main backbone of the respective services, conceived
for the project as a whole The works to be carried out in this tender are required to be
compatible with the other works being carried out in the Building particularly in areas like
CCTV, Access Control etc. The Bidders are advised to familiarize themselves with the
equipment’s/technologies being installed in the work and ensure that compatibility between
the existing systems and the systems they plan to install is maintained for seamless
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integration. MPCB will not be liable for any incompatibility and will not accept any
technology/ equipment which are incompatible with the equipments/ technologies being
installed in work.

To test the proper working of equipment’s/ facilities installed by him as well as for ensuring
their integration with the respective services backbones, Contractor will have to coordinate
at his own end with other agencies and show the required performance, as given in the
specifications. He also has to bear all expenses for the same. He also has to ensure that his
working does not in any way delay/adversely affect the working of other agencies working
at site. Contractor will have to transport all his material through stairs or his own other
means and may not be allowed to use lifts for the same, even if operational.

45. URGENT REPAIRS

If by reason of any accident or failure or other event occurring to in or in connection with
the works, or any part thereof, either during the execution of the works or during the period
of Defect Liability / maintenance any remedial or other work or repair shall, in the opinion
of the Company’s representative, be urgently necessary for security and safety of life or for
the works or of adjoining property, and the Contractor is unable or unwillingat once to do
such work or repair, the MPCB may employ his own or other workmen to do such work or
repair, as the Company’s representative may consider necessary. If the work or repair so
done by the MPCB which is in the opinion of the Company’s representative, the Contractor
was liable to do at his own expense under the contract, all costs and charges incurred by the
MPCB in so doing shall on demand be paid by the Contractor to MPCB or may be
deducted by MPCB from any moneys due or which may become due to the Contractor.
Provided always that MPCB’s representative shall, as soon after the occurrence of any
such emergency, as may be reasonably practicable notify, the Contractor thereof in writing.

46. CONTRACTOR TO KEEP SITE CLEAN

During the progress of the works the Contractor shall keep the site reasonably free from all
unnecessary obstruction and shall store or dispose off any construction plant and surplus
materials and clear away and remove from the site any wreckage, rubbish or temporary
works which are no longer required on time to time basis.

47. PROTECTION OF EXISTING SERVICES/ FACILITIES

Drains, pipes, cables, overhead wires and similar services encountered in the course of the
works shall be guarded from injury by the Contractor at his own cost, so that they may
continue in full and uninterrupted use to the satisfaction of the owners thereof, and
Contractor will not occupy any part of the site in a manner likely to hinder the operation of
such services.

Should any damage be done by the Contractor to any mains, pipes, cables or lines (whether
above or below ground etc.), whether or not shown on the drawings the Contractor shall
make good or bear the cost of making good the same without delay to the satisfaction of the
Engineer-in-charge.
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Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services
encountered in the course of the execution of work shall be protected against the damage by
the contractor, in case any damages to such existing services take place the same shall be
rectified by the contractor at his own expense to the satisfaction of the Engineer-in-charge.
The contractor shall not store materials or otherwise occupy any part of the site in a manner
likely to hinder the operation of such services.

Examination of certain conditions before tendering by the contractor to be presumed.

(i) The contractor shall be presumed to have satisfied himself by the careful examination
before submitting his tender as to the nature of the ground and subsoil, the form and the
nature of the site, the quantities and the nature of work & materials necessary for the
completion of the work and means of access to the site. The accommodation he may require
and all other matters incidental thereto and ancillary thereof, affecting the execution and the
completion of the work. He shall also be presumed to have satisfied himself before
tendering as to the correctness and the sufficiency of the tender for the work as it is herein
after otherwise specially provided schedule which rates and prices shall (except in so far as
it is hereinafter otherwise specially provided cover all his obligations under the contract and
all matters and things necessary for the proper completion and maintenance of the work.)

(i) It is agreed and understood that no extra payments shall be admissible to the contractor
under any circumstances whatsoever consequent on any alleged misunderstanding or
miscalculation or arising out of their mistake or factor, not specially provided for in the
contract.

The quantities set out in the accepted schedule of the rates against item of quantified are the
quantities estimated to be required for such works and they shall not be taken as the actual
correct quantities of the works to be executed by the contractor in fulfillment of the
obligation under the contract.

The work will not be treated as completed and taken over by the MPCB till all the
components of the work/structure after being constructed at site in all respects have been
tested by the Engineer-In-Charge to his satisfaction. All tests shall be carried out by the
contractor at his own cost as and when directed by the Engineer-In-Charge.

For all the cement concrete works, test cubes shall be obtained at the time of actual concreting
as per latest IS requirements.

Any water tank or pit constructed at the site of the work shall be protected by suitable
parapet walls to avoid fall of any cattle or person. Contactor shall be responsible for any
loss/damage caused due to noncompliance of this requirement.

The contractor shall make arrangement for proper storage and protection of cement from
moisture at his own cost cement. Contractor shall maintain a register which will show the
receipt and issue of the cement. This register shall be signed by the contractor or his
representative after every transaction and shall be put-up to Engineer In-charge for
verification, whenever desired by him.
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Within 6 days of the receipt of work order to commence the works, the contractor shall
intimate to the Engineer-In-Charge in writing the name of his authorized representative
along with their attested signature who will note down the instructions given to them from
time to time and all such instructions, shall be binding on the contractor.

All steel required for the work shall conform to the relevant BIS specification and shall be
purchased from the standard manufacturing concerns as approved make mention in the
tender. The test certificates shall be produced by the contractor at his own cost. The
department does not take responsibility for arranging wagon etc.

Sample of all materials to be used on the work shall be first approved by the Engineer-In-
Charge before actual use on the work and for such approval requisite test, if any, indicated
by the Engineer-In-Charge shall be carried by the contractor.

Nothing extra shall be paid for the dewatering, de-silting and cleaning of trenches due to
collapsed soil. Contractor’s rate shall be deemed to provide necessary shoring or other
protective measures to guard against collapsing of the trench sides.

For RCC works all cement concrete invariably should be mixed in concrete mixers except in
emergencies. Small quantities where hand mixing is allowed, prior permission of Engineer-
In-Charge will be obtained.

Unless otherwise specified in the bill of quantities against individual items, all items shall
be deemed to include supply of all kinds of different materials and all kinds of labours
required to execute the item fully and finally.

PERMITS AND LICENSES:-

Permits and License for release of materials which are under Government control will be
arranged by the Contractor. The Owner will render necessary assistance, sign any forms or
applications that may be necessary. Charges, if any are to be borne by the Contractor.

SHOP DRAWING

The required shop drawings for all the services such as facade, basement ventilation,
skylight, horticulture, MEP etc. will be supplied by the Contractor for approval from MPCB
/ Architect before commencement of such work for successful completion of work.

41. TESTS & TESTING EQUIPMENTS:-

a) In order to exercise the required degree of constant control over the ingredients of
concrete and their proportions the contractor shall set up and maintain at his own expenses a
testing laboratory at site manned by a qualified and experienced technician. The Contractor shall
provide all apparatus required for testing of concrete and its ingredients and in particular he must
provide the following:
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1) Compression testing machine of minimum capacity of 200 tones.
i) A complete set of standard sieves.

i) Slump cones (2 nos.)

iv) Adequate number of standard moulds (24 nos. Min)

V) Weighing balance (2 nos.)

vi) Curing tanks for cubes to be constructed by Contractor at his own cost.
vii)  Measuring Glass for checking the silt content of sand.

Any other apparatus deemed necessary by the PMC/Client /Architect for proper control shall be
provided by the contractor at his own cost.

b) PMC/Client/Architect may ask for any tests to be performed on any construction material.
Such test shall be performed at the Contractors expenses either at site, in the site laboratory or
elsewhere as directed by the PMC/Client/Architect. The opinion of the PMC/Client on the mode
of testing and interpretation of the results thereof shall be final and binding on the Contractor and
shall be without appeal.

c) Frequency of testing of building materials shall be as per attached test schedule. Testing
of various materials should be carried out as per the relevant IS standards mentioned in the
technical specifications attached to the tender. Contractor should submit manufacturer’s
certificates for the various materials and the above tests will be carried out in addition to the
certificates submitted. Cost of testing should be borne by the Contractor. In case of delay in
testing materials, PMC/Client reserves the right to have the same tested at Contractor’s cost.

d) Sand has to be tested for silt content, particle size and organic impurities. If the silt
content is more than 8% the fine aggregate / sand has to be profusely washed and cleaned to
reduce silt content to acceptable level.

Locally available best quality burnt clay bricks of minimum compressive strength of 35KG /
sq cm shall be used for brick masonry.

42. Any or all services which are not specified or mentioned here upon but are required for the
successful completion of the work will have to be adhered by the Contractor. However no
extra charges will be paid by the Client i.e. MIDC.

The work shall be carried out in accordance with the Architectural drawings and structural
drawings, released for execution from time to time, by the Engineer-in-Charge. Before
commencement of any item of work, the contractor shall correlate all the relevant architectural
and structural drawings issued for the work and satisfy himself that the information available
therein is complete and unambiguous. The discrepancy, if any, shall be brought to the notice of
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the Engineer-In-Charge before execution of the work. The contractor shall be solely responsible
for any loss or damage occurring by the commencement of work on the basis of any erroneous
and or incomplete information.

In case of flooding of site on account of rain or any other cause and any consequent damage,
whatsoever, no claim financially or otherwise shall be entertained not withstanding any other
provisions elsewhere in the contract agreement. Also, the Contractor shall make good, at his own
cost, the damages caused, if any

43. CONDITIONS SPECIFIC TO GREEN BUILDING PRACTICES

It is envisaged to obtain “GREEN” rating for various buildings to be constructed under this
contract. The contractor shall strictly adhere to the following conditions as part of his contractual
obligation.

43.1 The Contractor should follow the construction plan as proposed by the Architect /Engineer
in Charge to minimize the site disturbance such as soil pollution due to spilling. Use staging and
spill prevention and control plan to restrict the spilling of the contaminating materials at site.
Protect top soil from erosion by collection storage and reapplication of top soil, constructing
sediment basin, contour trenching, mulching etc.

43.2 No excavated earth shall be removed from the campus unless suggested otherwise by
Engineer in Charge. All subsoil shall be reused in backfilling/landscape, etc. as per the
instructions of the Engineer in Charge. The surplus excavated earth shall be disposed of by the
contractor for reuse. A certificate of reuse as required by the Engineer-in- Charge shall be
submitted by the contractor.

43.3 The contractor shall not change the natural gradient of the ground unless specifically
instructed by the Engineer in Charge. This shall cover all- natural features like water bodies,
drainage gullies, slopes, mounds, depressions, etc. Existing drainage patterns through or into any
preservation area shall not be modified unless specifically directed by the Engineer-in-charge.

43.4 The contractor shall not carry out any work which results in the blockage of natural
drainage.

43.5 The contractor shall ensure that existing grades of soil shall be maintained around existing
vegetation and lowering or raising the levels around the vegetation is not allowed unless
specifically directed by the Engineer-in-charge.

43.6 Contractor shall reduce pollution and land development impacts from automobiles used
during construction.

43.7 Overloading of trucks is unlawful and creates the erosion and sedimentation problems,

especially when loose materials like stone dust, excavated earth, sand etc. are moved. Proper
covering must take place. No overloading shall be permitted.
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43.8 Preserve and Protect Landscape during Construction

a) The contractor shall ensure that no trees, existing or otherwise, shall be harmed and damage to
roots should be prevented during trenching, placing backfill, driving or parking heavy equipment,
dumping of trash, oil, paint, and other materials detrimental to plant health. These activities
should be restricted to the areas outside of the canopy of the tree, or, from a safe distance from
the tree/plant by means of barricading. Trees will not be used for support; their trunks shall not
be damaged by cutting and carving or by nailing posters, advertisements or other material.
Lighting of fires or carrying out heat or gas emitting construction activity within the ground,
covered by canopy of the tree is not to be permitted.

b) The contractor shall take steps to protect trees or saplings identified for preservation within the
construction.

c) Contractor should limit all construction activity within the specified area as per the
Construction Management Plan (CMP) approved by Engineer in Charge.

d) The contractor shall avoid cut and fill in the root zones, through delineating and fencing the
drip line (the spread limit of a canopy projected on the ground) of all the trees or group of trees.
Separate the zones of movement of heavy equipment, parking, or excessive foot traffic from the
fenced plant protection zones.

e) The contractor shall ensure that maintenance activities during construction period shall be
performed as needed to ensure that the vegetation remains healthy.

f) The permission for cutting of trees and / or Transplanting of the trees shall be obtained by the
contractor from BMC or any other authority of the State Government.

43.9 Contractor shall collect all construction waste generated on site. Segregate these wastes
based on their utility and examine means of sending such waste to manufacturing units which use
them as raw material or other site which require it for specific purpose. Typical construction
debris could be broken bricks, steel bars, broken tiles, spilled concrete and mortar etc.

43.10 The contractor shall provide potable water for all workers.

43.11 The contractor shall provide the minimum level of sanitation and safety facilities for the
workers at site. The contractor shall ensure cleanliness of workplace with regard to the disposal
of waste and effluent; provide clean drinking water and latrines and urinals as per applicable
standard. Adequate toilet facilities shall be provided for the workman within easy access of their
place of work. The total no. to be provided shall not be less than 1 per 30 employees in any one
shift. Toilet facilities shall be provided from the start of building operations, connection to a
sewer shall be made as soon as practicable. Every toilet shall be so constructed that the occupant
is sheltered from view and protected from the weather and falling objects. Toilet facilities shall
be maintained in a sanitary condition. A sufficient quantity of disinfectant shall be provided.
Natural or artificial illumination shall be provided.
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43.12 The contractor shall ensure that air pollution due to dust/generators is kept to a minimum,
preventing any adverse effects on the workers and other people in and around the site. The
contractor shall ensure proper screening, covering stockpiles, covering brick and loads of dusty
materials, wheel-washing facility, gravel pit, and water spraying. Contractor shall ensure the
following activities to prevent air pollution during construction:

_ Clear vegetation only from areas where work will start right away.

_ Vegetate / mulch areas where vehicles do not ply.

— Apply gravel / landscaping rock to the areas where mulching /paving is impractical.

_ ldentify roads on-site that would be used for vehicular traffic. Upgrade vehicular roads (if
these are unpaved) by increasing the surface strength by improving particle size, shape and
mineral types that make up the surface & base. Add surface gravel to reduce source of dust
emission. Limit amount of fine particles (smaller than 0.075mm) to 10 - 20%

_ Water spray, through a simple hose for small projects, to keep dust under control. Fine mists
should be used to control fine particulate. However, this should be done with care so as not to
waste water. Heavy watering can also create mud, which when tracked onto paved public
roadways, must be promptly removed. Also, there must be an adequate supply of clean water
nearby to ensure that spray nozzles don’t get plugged.

_ Water spraying shall be done on:

Any dusty materials before transferring, loading and unloading Area where demolition work is
being carried out
Any un-paved main haul road
Areas where excavation or earth moving activities are to be carried out
e The contractor shall ensure that the speed of vehicles within the site is limited to 10
km/hr.

e All material storages should be adequately covered and contained so that they are not
exposed to situations where winds on site could lead to dust / particulate emissions.

e Spills of dirt or dusty materials will be cleaned up promptly so the spilled material does
not become a source of fugitive dust and also to prevent of seepage of pollutant laden
water into the ground aquifers. When cleaning up the spill, ensure that the clean-up
process does not generate additional dust. Similarly, spilled concrete slurries or liquid
wastes should be contained / cleaned up immediately before they can infiltrate into the
soil / ground or runoff in nearby areas

e Provide hoardings of not less than 3m high along the site boundary, next to a road or
other public area

e Provide dust screens, sheeting or netting to scaffold along the perimeter of the building

e Cover stockpiles of dusty material with impervious sheeting

e Cover dusty load on vehicles by impervious sheeting before they leave the site

43.13 The contractor shall ensure that no construction leachate (e.g. cement slurry etc.), is
allowed to percolate into the ground. Adequate precautions are to be taken to safeguard against
this including, reduction of wasteful curing processes, collection, basic filtering and reuse. The
contractor shall follow requisite measures for collecting drainage water run-off from construction
areas and material storage sites and diverting water flow away from such polluted areas.
Temporary drainage channels, perimeter dike/swale, etc. shall be constructed to carry the
pollutant-laden water directly to the treatment device or facility (municipal sewer line).
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43.14 The storage of material shall be as per standard good practices as specified in Storage,
Stacking and Handling practices, NBC 2016 shall be to the satisfaction of the Engineer in Charge
to ensure minimum wastage and to prevent any misuse, damage, inconvenience or accident.
Watch and ward of the Contractor is materials shall be his own responsibility. There should be a
proper planning of the layout for stacking and storage of different materials, components and
equipment with proper access and proper maneuverability of the vehicles carrying the materials.
While planning the layout, the requirements of various materials, components and equipment at
different stages of construction shall be considered.

43.15 The contractor shall ensure the following activities for construction workers safety, among
other measures:
e Guarding all parts of dangerous machinery.

e Precautionary signs for working on machinery Maintaining hoists and lifts, lifting
machines, chains, ropes, and other lifting tackles in good condition.

e Durable and reusable formwork systems to replace timber formwork and ensure that
formwork where used is properly maintained.

e Ensuring that walking surfaces or boards at height are of sound construction and are
provided with safety rails or belts.

e Provide protective equipment; helmets etc. —

e Provide measures to prevent fires. Fire extinguishers and buckets of sand to be
provided in the fire-prone area and elsewhere.

e Provide sufficient and suitable light for working during night time
43.16 The contractor shall provide for adequate number of garbage bins around the construction
site and the workers facilities and will be responsible for the proper utilization of these bins for
any solid waste generated during the construction. The contractor shall ensure that the site and
the workers facilities are kept litter free. Separate bins should be provided for plastic, glass,
metal, biological and paper waste and labeled in both Hindi and English with suitable symbols.

43.17 The contractor shall prepare and submit spill prevention and control plans before the start
of construction, clearly stating measures to stop the source of the spill, to contain the spill, to
dispose the contaminated material and hazardous wastes, and stating designation of personnel
trained to prevent and control spills. Hazardous wastes include pesticides, paints, cleaners, and
petroleum products.

43.18 Contractor shall collect & submit the relevant material certificates for materials with high
recycled (both post-industrial and post-consumer) content, including materials like RMC mix
with fly-ash, glass with recycled content, calcium silicate boards etc.

43.19 The contractor shall ensure that a flush out of all internal spaces is conducted prior to

handover. This shall comprise an opening of all doors and windows for 14 days to vent out any
toxic fumes due to paints, varnishes, polishes, etc.
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43.20 WATER USE DURING CONSTRUCTION

Contractor should spray curing water on concrete structure and shall not allow free flow of water.
Concrete structures should be kept covered with thick cloth/gunny bags and water should be
sprayed on them. Contractor shall do water poundings on all sunken slabs using cement and sand
mortar.

43.21 RESOURCES CONSUMED DURING CONSTRUCTION

(a) The contractor shall ensure that the water and electricity is not wasted during construction.
The Engineer in Charge can bring to the attention any such wastage and the contractor will have
to ensure that such bad practices are corrected.

(b) The contractor shall install necessary meters and measuring devices to record the
consumption of water, electricity and diesel on a monthly basis for the entire tenure of the
project.

(c) The contractor shall ensure that all run-off water from the site, during construction is
collected and reused to the maximum.

(d) The contractor shall use treated recycled water of appropriate quality standards for
construction, if available.

(e) The contractor shall minimize the use of electricity.

43.22 CONSTRUCTION WASTE

(@) Contractor shall minimize the generation of construction waste as per the requirement for
obtaining “GREEN” rating for GHAR.

(b) All construction debris generated during construction shall be carefully segregated and stored
in a demarcated waste yard. Clear, identifiable areas shall be provided for each waste type.
Employ measures to segregate the waste on site into inert, chemical, or hazardous wastes.

(c) All construction debris shall be used for road preparation, back filling, etc, as per the
instructions of the Engineer in Charge, with necessary activities of sorting, crushing, etc.

(d) No construction debris shall be taken away from the site, without the prior approval of the
Engineer in Charge.

(e) The contractor shall recycle the unused chemical/hazardous wastes such as oil, paint,
batteries, and asbestos.

(F) If and when construction debris is taken out of the site, after prior permissions from the
Engineer in Charge, then the contractor shall ensure the safe disposal of all wastes and will only
dispose of any such construction waste in approved dumping sites.

43.23 DOCUMENTATION

(a) The contractor shall, during the entire period of the construction, submit the following records
to the Engineer in Charge on a monthly basis:

(i) Water consumption in liters

(i1)Electricity consumption in ‘kwh’ units

(iii)Diesel consumption in liters

(iv)Quantum of waste (volumetric/weight basis) generated at site and the segregated waste types
divided into inert, chemical and hazardous wastes.
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(b) Digital photo documentation to demonstrate compliance of safety guidelines as specified in
the tender The contractor shall, during the entire tenure of the construction phase, submit the
following records to the Engineer in Charge on a fortnightly basis:

(1) Quantities of material brought into the site, including the material issued to the contractor by
the Engineer in charge.

(i) Quantities of construction debris (if at all) taken out of the site

(iii) Digital photographs of the works at site, the workers facilities, the waste and other material
storage yards, pre-fabrication and block making works, etc as guided by the Engineer in Charge

(c) The contractor shall submit a document after construction of the buildings, a brief description
along with photographic records to show that other areas have not been disturbed during
construction. The document should also include brief explanation and photographic records to
show erosion and sedimentation control measures adopted. (Document CAD drawing showing
site plan details of existing vegetation, existing buildings, existing slopes and site drainage
pattern, staging and spill prevention measures, erosion and sedimentation control measures and
measures adopted for top soil preservation during construction.

(d) The contractor shall submit to the Engineer in Charge after construction of the buildings, a
detailed as built quantification of the following:

(1) Materials used,

(ii) Total top soil stacked and total reused

(iii) Total earth excavated

(iv) Total waste generated,

(v) Total waste reused,

(vi) Total water used,

(vii) Total electricity, and

(viii)Total diesel consumed.

(e) The contractor shall submit to the Engineer in Charge, before the start of construction, a site
plan along with a narrative to demarcate areas on site from which top soil has to be gathered,
designate area where it will be stored, measures adopted for top soil preservation and indicate
areas where it will be reapplied after construction is complete.

(F) The contractor shall submit to the Engineer in Charge, a detailed narrative (not more than 250
words) on provision for safe drinking water and sanitation facility for construction workers and
site personnel.

(9) Provide supporting document from the manufacturer of the Batch mix/ Ready Mix concrete
specifying the use of Fly Ash.

(h) Provide supporting document from the manufacturer of the pre-cast building blocks
specifying the fly ash content of the blocks used in an infill wall system.

(i) Provide total support to Engineer in Charge and Green Building Consultants appointed by the

Engineer in charge in completing all Green Building Rating related formalities, including signing
of forms, providing signed letters in the contractor’s letterhead whenever required.
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) The charges towards the site visit of officers from Green building authority including to and
fro, food and accommodation shall be borne by the Contractor.

44 CONDITIONS OF NATIONAL GREEN TRIBUNAL
44.1 The contractor shall not store/ dump construction material or debris on the metaled road.

44.2 The contractor shall get prior approval from Engineer-in-Charge for the area where the
construction material or debris can be stored beyond the metaled road. This area shall not cause
any obstruction to the free flow of traffic /inconvenience to the pedestrians/public in general. It
should be ensured by the contractor that no accidents occur because of such permissible storage.

44.3 The contractor shall take appropriate protection measures like raising wind breakers of
appropriate height on all sides of the plot/area to ensure that no construction material dust fly
outside the plot area.

44.4 The contractor shall ensure that all the trucks or vehicles of any kind which are used for
construction purposes/or are carrying construction material like cement, sand, earth and other
allied material are fully covered. The contractor shall take every necessary precaution that the
vehicles are properly cleaned and dust free to ensure that enroute their destination, the dust, sand
or any other particles are not released in air/contaminate air.

44.5 The contractor shall provide mask to every worker on the construction site and involved in
loading, unloading and carriage of construction material and construction debris to prevent
inhalation of dust particles.

44.6 The contractor shall provide all medical help, investigation and treatment to the workers
involved in the construction of building and carry off construction material and debris relatable to
dust emission.

44.7 The contractor shall ensure that C&D waste is transported to the C&D waste site only and
due records shall be maintained by the contractor

44.8 The contractor shall compulsorily use wet jet in grinding and stone cutting.

44.9 The contractor shall comply with all the preventive and protective environmental steps as
stated in the MoEF guidelines, 2010.

44.10 The contractor shall carry out on-Road-Inspection for black smoke generating machinery.
The contractor shall use cleaner fuel.

44.11 The contractor shall ensure that all DG set comply emission norms notified by MoEF.

44.12 The contractor shall use vehicles having pollution under control certificate. The emissions
can be reduced by a large extent by reducing the speed of a vehicle to 20 Kmph. Speed bumps
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shall be used to ensure speed reduction. In case where speed reductions cannot effectively reduce
fugitive dust, the contractor shall divert traffic to nearby paved areas.

44.13 The contractor shall ensure that the construction material is covered by tarpaulin. The
contractor shall take all other precaution to ensure that no dust particles are permitted to pollute
air quality because of such storage.

44.14 The paving of the path for plying of vehicles carrying construction material is more
permanent solution to dust control and suitable for longer duration projects.

44.15 Any violation of orders of MoEF including guidelines of State Government, SPCB or any
officer of any department shall lead to stoppage of work for which Contractor shall be
responsible and no hindrance shall be accounted in this regard.

44.16 The contractor shall take appropriate protection measures like raising wind breakers of
appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other similar
material to ensure that no construction material dust fly outside plot area.

45 Make in India Policy

The main contractor as well as associate contractor of each discipline shall comply to
Government of India Public Procurement (Preference to Make in India), Order-2017 amended up
to the date of call of tender.

46. The soil investigation report will be part of the tender document. However the Contractor has

to ascertain the actual site conditions before excavation by means of any tests as may be required
at his own cost. Nothing extra will be paid to him.
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10.

11.

12.

SAFETY CODE

First aid appliances including adequate supply of sterilized dressings and cotton wool
shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from ground.

No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm.(clear) and the distance between two adjacent rungs
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be
engaged for holding the ladder.

Every opening in the floor of a building or in a working platform is provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or
materials as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand
gloves.

Those engaged in welding works shall be provided with welder’s protective eye-
shields and gloves.

(i) No paint containing lead products shall be used except in the form of paste or
readymade paint.

(i) Suitable facemasks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during the periods of
cessation of work.

Hoisting machines and tackles used in the works, including their attachments,
anchorage and supports shall be in perfect condition.

The ropes used in hosting or lowering material or as a means of supervision shall be
of durable quality and adequate strength and free from defects
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DECLARATION OF THE CONTRACTOR

Name of Works: - Restoration Repair and upgradation of existing Toilets and common
areas at Kalpataru Point, Sion.

“It is understood and accepted by the contractor that, he has studied drawing and information
provided, and has satisfied that, information provided to him is adequate, understood the nature
and extend of work, is aware of site condition and constraints of the site. The contractor is
sufficiently experienced in the type of work undertaken by him in this contract and has adequate
finical support and has fully experienced staff to execute the work and takes full responsibility to
execute the work in time with proper safety precaution during construction under circumstance
etc. Unless the work defined, proper brief is prepared, responsibility specified, liquidated damage
mentioned (important as there are delays, extensions, unilateral extensions, supplementary
contract, wavers which form important part of the contract), Indemnity in civil liability,
Insurance including professional indemnity etc. to prove the professional approach of the
Engineer — in — charge. Proper information has to be provided by the contractor about the brief of
work, constraints if any in work for execution, nothing to be withheld. It is the total responsibility
of the contractor.”

This declaration of the contractor on requisite stamp paper of INR 500 shall be the part of the
contract.

Signature of Contractor
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PRICE SCHEDULE ATTACHED SEPARATELY
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GENERAL SPECIFICATION FOR WORKS

The detailed specifications given herein after are for the items of works described in the
schedule of quantities attached herein, and shall be guidance for proper execution of work
to the required standards. It may also be noted that the specifications are of
generalized nature and these shall be read in conjunction with the description of
item in schedule of quantities and drawings. The work also includes all minor details
of construction which are obviously and fairly intended and which may not have been
referred to in these documents but are essential for the entire completion in accordance
with standard Engineering practice.

Unless specifically otherwise mentioned, all the applicable codes and standards published
by the Bureau of Indian Standards latest revision and all other standards which may be
published by them before the date of receipt of tenders, shall govern in all respects of
design, workmanship, quality and properties of materials and methods of testing, method
of measurements etc. In case there in no I.S.I. (B.1.S) specification for the particular
work, such work shall be carried out in accordance with instructions in all respects, and
requirements of the Client/Consultant.

The contractor shall take instructions from the Client/Consultant regarding collection and
stacking of materials. No building materials shall be stacked on areas where other
buildings, roads, services, compound walls etc. are to be constructed.

The contractor shall maintain in perfect condition all works executed till the completion
of the entire work allotted to him. Where phased delivery is contemplated, this provision
shall apply to each phase.

The contractor shall clear the site thoroughly of all scaffolding materials and rubbish, etc.
left out of this work to the satisfaction of the Client/Consultant before the work is
considered as complete.

In case any difference or discrepancy between the specifications and the description in the
schedule of quantities, the schedule of quantities shall take precedence. In case of any
difference or discrepancy between specifications and drawing, the specifications shall
take precedence.

Site books / Reports
For the purpose of quick communication between the Engineer and the Contractor or his

Agent or representative, Site Instruction Books shall be maintained at Site in the manner as
described below:

Any communication, relating to the works, may be conveyed through records in the Site
Instruction Books. Such communication from the Engineer to the contractor shall be
deemed to have been adequately served in terms of the contract. Each Site Instruction
Book shall have machine-numbered pages in triplicate and shall be carefully maintained
and preserved by the Contractor. Any instruction or other orders which the Engineer may
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like to issue to the Contractor may be recorded by him in the Site Instruction book and one
copy thereof issued to the Contractor.

Furnish of Reports, Statements, returns, etc., by Contractor

All reports, statements, returns, diagrams, or drawings, etc., which the Contractor is
required to submit during the progress of the works to the Engineer shall unless otherwise
directed, to be furnished in triplicate and at expense of the Contractor.

Contractor to Verify Site Measurements

The Contractor shall check and verify all Site levels and measurements whenever
requested by other specialized Contractors to enable them to prepare their own shop
drawings and pass on the information with sufficient promptness, this will not in any
way delay the works. A copy of all such information passed on shall be given to the
Consultant.

Materials & Samples

1. Materials to be New
The whole of the materials / fittings / equipments employed in connection with the

permanent work shall be new and of the best quality and description of their
respective kinds and shall conform to the relevant Code (latest applicable
standard) and to the approval of the Engineer. The Contractor shall be responsible
to ensure that the material used is suited to the specific conditions including the
climatic and environmental conditions prevailing at the site.

2. All proprietary material shall be of approved make and the type as stipulated. Lists
of approved makes are given at the end of this document. It will be deemed that
the Contractor has priced the respective items on the basis of those approved
makes. However, it shall be the prerogative of the client to choose any particular
make among the list as the most appropriate one and the Contractor shall be bound
to provide the same without any variation in the contract rate.

3. Approval of Manufacturers
Sufficiently before ordering materials of any description, the Contractor shall

submit samples to the Consultant along with the names of the manufacturers and /
or supplier proposed and shall obtain approval thereof in writing from the
Consultant well in advance of commencement of work & procurement of
materials at site for use.

4. Copies of orders
The contractor shall supply to the Consultant in triplicate copies of all orders

placed by him for the supply of materials or any item of permanent work or
materials for the fabrication thereof. The specialist sub — contractors, also shall

supply, through the Contractor, three copies of all orders they may place for items
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of work or materials for fabricating any article or thing for which they have been
sub-contracted.

5. Samples of materials and work

1.

b)

c)

d)

e)

f)

Irrespective of the fact that some specific make or type of material has been
stipulated. No material hall be supplied or used on permanent works until the
samples of the same are prepared / submitted and have been approved in writing
by the Engineer / Architect.

In addition to special provision made hereinafter as to sampling and testing of
materials by particular methods, samples of all materials and work proposed to be
employed in the execution of the work may be called for at any time by the
engineer and shall be submitted to the engineer for approval without delay by the
Contractor. The Contractor shall arrange for the carriage of the same to enable the
tests and analysis thereof to be made.

Samples of materials of all trades / disciplines supplied shall be such as to have a
clear idea of the general type and characteristics of the whole of the materials to
be used in the work. No plea regarding samples supplied being not representative
of the whole of the material will be acceptable. In case it is not practical to bring
or make the sample at the site office, the Contractor shall arrange for inspection at
the Sub-Contractor’s / Supplier’s shop or works at his own cost. In the event of
the Contractor not submitting for the approval of the engineer samples of
materials of satisfactory quality and workmanship, the Engineer shall have the
power to specify any particular manufacturer or merchant for the supply of such
materials and the Contractor shall, without extra charge, obtain such materials
from the said manufacturer or merhant. Before submitting samples for approval to
the Engineer the Contractor shall satisfy himself that it is in accordance with the
requirement of the contract. The samples shall also be submitted sufficiently early
for all procedures to be duly completed including rejection and re-submissions if
required, so that the approved programme o construction is not adversely affected
in any way.

Samples, when approved, will be retained by the Engineer until the completion of
the project and for this purpose suitable labeled boxes for storage of samples shall
be provided by the Contractor.

The Engineer shall be at the liberty to reject all materials and workmanship at nay
stages, which are not at least equal in quality and character to such approved
samples.

The Contractor shall when required by the Engineer furnish all information as to
quality, weight, constituent substances, dimensions, levels, strength and
description of the materials, test results, full and accurate records of the
dimensions and positions of all new work and any other information necessary,
and works and give the Engineer such other particulars as may be required
promptly.
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Inspection and Testing of Materials

The Engineer shall be kept informed as to the progress of all works being carried out or
materials being manufactured, prepared or supplied so that he may be able to make such
arrangements for inspection, testing and analysis as he may desire. Wherever
considered desirable by the Engineer, representative will be sent to the Contractor’s,
Sub-Contractor’s and / or manufacturer’s premises to test the materials or inspect their
manufacture. The Contractor shall attend to the Engineer or his representative during
such inspection to be carried out satisfactorily. Should the Engineer decide not to send a
representative to the said premises, the Contractor shall obtain from the Manufacturer’s
certificate of test, proof sheets, mill sheets, showing that the materials have been tested
satisfactorily in accordance with the requirements of the specification relating thereto,
but neither omission of the Engineer to send an Inspector nor the production of
manufacturer’s certificates of test shall affect the liberty of the Engineer to reject after
delivery of any material found not to be suitable or not in accordance with the
specifications.

The Contractor shall provide means of identification of the materials delivered at the
site with the corresponding certificate of test and manufacturing batch numbers.

As soon as the materials are delivered at the site the Engineer shall be informed.
Notwithstanding any test that the Engineer may direct to be carried out at the
Contractor’s, Sub-Contractor’s and / or Manufacturer’s premises the Engineer shall be
at liberty to carry out any further test he may desire after delivery of materials at the site
and may reject any or all materials which fail to comply with the approved sample or
the required specification. Only

After the approval of the materials delivered at the site the same shall be used at the
works and such approval shall not relieve the contractor from fulfilling the obligations
under the contract.

The Contractor shall prepare and provide such and so many test pieces of the various
materials as the Engineer may, from time to time, direct or as may be specified and the
Contractor shall analyze, test and weight all materials in such manner and at such time
or times and in such place or places as may be specified or directed by the Engineer.

Materials shall be packed, transported, handled and stored on the site carefully and in a
satisfactory manner so as to prevent any damage and / or deterioration of any kind
either during transit or storage. Certain perishable materials like cement, lime, fittings,
doors, windows, glass, etc. are stored in covered godowns to save them from sun, rain
etc.
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Rejected Materials

Should the Engineer at any time condemn any material or goods intended for use in the
works as: -

a)

b)

Being inferior to samples previously approved.

OR

Having deteriorated in transit or on storage or on the site so as to be no longer fit for
incorporation in the permanent works.

OR

Not complying with the specification.
The Contractor shall promptly remove all such material from the vicinity of the

works to the satisfaction of the engineer and confirm in writing immediately after
removal.

Should the Engineer discover on the works any material other than those approved,
he may order their immediate removal from the site and the Contractor shall
forthwith remove the unapproved materials from site within 48 hours. Any work
executed with interior material is to be taken out and reinstated with approved
material at the Contractor’s expenses and within the contracted time period.

List of Proprietary Materials

The Contractor shall submit a comprehensive list of all proprietary articles and
materials used in the works containing catalogue reference numbers, colour shades,
etc., and the manufacturer’s and or supplier’s names, addresses and where
appropriate, suppliers names and addresses including a price list CIF to the site of
works. This list is approved format shall be complete in all respects and shall be
submitted together with the ‘As - Built’ drawings and operation and maintenance
manuals.

Failure to submit the above list will defer issue of the ‘Completion Certificate’.
Contractor to satisfy himself regarding all requirements

The Contractor shall satisfy himself as to the full extent and character of the work’s
supply and conditions affecting labor, materials and plant, requirements of the
Employer’s safety and Health Regulations and all local conditions and restrictions
affecting the works and provide for the same
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The responsibility for carrying out the works and the methods to be adopted under
this Contract shall rest solely with the Contractor subject always to the approval by
the Engineer of the Contractor’s proposals. Such approvals shall not, however,
relieve the Contractor in any way of his responsibility for the proper execution of
works in accordance with the Contract.

Record Drawings

The engineer will issue two sets of the drawings / site instructions with sketches to
the Contractor for the items for which some changes have been made from the
approved drawings. The Contractor will mark the changes in the main original
drawings issued for the purpose earlier and keep record of all such changes
including the changes in levels and dimensions as required at site and issued by
written instructions of the engineer and shall keep the site drawings fully updated.
Finally theses drawings with all revision shall be maintained as record drawings at
site and all such revisions / corrections shall be reflected / in corporate in the As -
built Drawings to be submitted by the Contractor as stated hereinafter and return
these copies to the Engineer for his approval. In case any revision is required or the
corrections are not properly marked, the Engineer may point out the discrepancies to
the Contractor.

As - built Drawings and Completion Photographs

Two copies shall be submitted by the contractor of the corrected As-Built drawings
to the engineer for his approval.

The Engineer shall return one copy of the same, duly approved, if found satisfactory
or advice the Contractor on the changes required of discrepancies, if any. The
Contractor shall resubmit the three copies after incorporating all the corrections /
changes etc. as required.

On receipt of the approved copy of these drawings the Contractor shall submit to the
engineer six print copies of the same along with one reproducible copy and as
directed by the Engineer for onward submission to the employer, unless otherwise
stated.

Before the works (or any section there of) are completed in accordance with
relevant provision of General Conditions of Contract and before submission of the
Last / Final

Bill, whichever is earlier, the Contractor shall furnish to the engineer, “As-Built
Drawings” or the works as completed, in sufficient details, which in the opinion of
the engineer will enable the employer to maintain, dismantle, reassemble and adjust
all parts of the works.
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The Contractors and his specialized sub-contractors shall submit “As-Built
Drawings” for the whole of the works including civil and structural works and all
other services if any, fabrication, installation equipment, and their layouts,
distribution system and all other relevant information as required for approval of the
Engineer.

On completion, Contractor will engage a professional photographer to take external
and 10 internal views of the buildings. 3 copies each of enlarge A4 size of these
photographs will be submitted to the client and one set including the negatives to
the Engineer.

Care of Works and Properties

The Contractor shall so conduct his operations as not to damage, close or obstruct
any utility, highway, road or other property until permits thereof have been
obtained. If facilities are closed, obstructed, damaged or rendered unsafe by
Contractor’s operations, the Contractor shall, at his own cost, make such repairs and
provide such temporary guards, lights and other signals as necessary or required for
safety and as will be acceptable to the engineer and / or the owner of the utility,
highway, road or other property.

First Aid Service

The Contractor shall make his own arrangements for treatment of casualties on the
Item in such first-aid units as may be thought necessary. The whole of the
arrangements for the First Aid Service shall comply with local Health Authority
Regulations and shall at all time be subject to the approval of the engineer and the
Contractor shall carry out any instruction given by the Engineer in this respect.

Progress Photograph

The Contractor shall arrange to take Progress Photograph fortnightly. The number
and positions from which the photographs are to be taken shall be directed by the
Engineer.

Facilities, Attendance etc. On Nominated Sub-Contractors

The Contractor shall allow for the provision of facilities, attendance etc. for the
nominated sub-contractors.

These facilities, attendance etc. shall include: -

)] Storage facilities for plant, tools and equipment and products and
materials;

i) The use of sanitary accommodation, medical and welfare facilities;
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1)) Facilities as described in Clauses keeping site clean, providing
drinking and construction water and proper lighting at work site,

access, scaffolding hoist etc., hereof;
iv) Watching and lighting and protection of their work as necessary.

Dispatch of Material

Materials shall not be dispatched from the Manufacturer’s works or to the site
without authority from the Engineer. The engineer shall be informed prior to

dispatching the materials.
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SPECIFICATION FOR DEMOLISHING EXISTING STRUCTURE

A. Demolishing the existing Structure by using mechanical equipments/ manually
including sorting out the material i.e. reinforcement, doors, windows, False Ceiling,
Partition, electrical fixtures, piping etc and stacking the same in appropriate manner or as
directed with all leads and lifts including disposal of unwanted material etc. complete.

1.1 General: The item pertains to demolishing the existing structures of cafeteria including
sorting the various material and stacking the same as directed and disposing the spoils with all
lead and lift.

1.2 Demolition Procedure: Before the demolishing the structure, the contractor shall submit the
dismantling scheme to the Engineer-in-charge for the approval. The demolishing work shall be
carried out in such a way that the dismantled materials shall be reusable. The appropriate tools
and machinery shall be used. In case the Engineer-in-charge feels that the work being carried out
is causing avoidable loss or damage of dismantled material, Engineer-in-charge has the right to
either penalise or recover costs of material from the amounts payable to the contractor engaged
for demolition work.

1.3 Safety Measures: All demolition work shall be carried out safely using procedures, which do
not cause injuries to any person engaged in demolition work. Contractor shall provide proper
devices to the workmen like safety belts, helmets, goggles etc. to prevent injures to the workmen.
The safety of workmen is the responsibility of the contractor and the compensation for injuries or
deaths shall be made by the contractor as per the prevailing acts and rules.

1.4 Stacking of Dismantled Materials: All dismantled materials shall be stacked in neat piles at
location shown by the Engineer-in-charge. Recovered materials from demolition shall be stacked
size wise. Similarly all fixtures, wind ties etc. shall be stacked separately. Ridges, gutters and
other special materials shall be stacked so that accounting is possible. In case Engineer-in-charge
so desires, he may instruct the contractor to transport the material to MPCB stores, and lead
charges for the same shall be deemed to have been included under relevant items in the contract.
(All the material has to taken away and MPCB should be compensated accordingly).

1.5 Disposal: Dismantled items, which are not reusable or broken during demolition and other
disposable materials etc. shall be disposed off as per the directions of the Engineer-in-charge.

1.6 Item to Include: The item includes removal of AC or Gl sheets from roof, gable and walls of
any structure, with appropriate tools and equipment, scaffolding if required, material, labour,
transporting the material to the location and stacking / disposing the material as directed by the
Engineer-in-charge.

1.7 Mode of Measurement and Payment: The measurement of the actual sizes of the AC or Gl
sheets and the respective numbers shall be taken before the actual work of demolition starts. The
total area of the sheets shall be measured on area basis in sqm. The schedule of all such sheets
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and the fixtures shall be prepared. Payment shall be made on the basis of sqm of area of AC or
Gl sheets dismantled. No deductions for the breakage of sheets shall be made if such breakage
are unavoidable in view of the Engineer-in-charge. Deductions for the breakage shall be made if
they are due to negligence or mishandling the material even during transporting or stacking. The
decision of the Engineer-in-charge, regarding deduction shall be final.

Instructions to the tenderers for dismantling work.

The tenderers are advised to visit the site before quoting for the tender items to arrive at correct
rate by taking into consideration of the existing site conditions. All debris are to be carried away
to the nearest approved municipal disposal ground outside the premises with no extra cost. Please
note that the tenderers shall not be allowed to use lift for carting away the dismantled materials
and they have to use either staircase or other mechanical means to be erected on their own for
disposal of materials.

The work of demolishing, cutting down, dismantling etc., includes propping wherever required,
removing all the serviceable as well as unserviceable materials as directed, stacking the same at
suitable places or as detailed in individual items and carting away the same including loading and
unloading all the materials and debris from site to the nearest approved municipal dumping
ground as per the instructions from the EIC/PMC with no extra cost.

The amount should include cost for carrying out any other unforeseen demolition items required
for the proper execution of the work. The contractor will have to make good of any damage done
during execution of the work without extra payment. The tenderers are requested in their own
interest to inspect the site to assess the nature and quantum of work.

Demolishing and Disposing/ carting away the debris from the site as per the directions of the
EIC/PMC and as detailed below:

The demolition rates as inclusive of all costs, including royalties, permissions, and disposal of
materials. This typically ensures that the contractor bears the responsibility for all aspects of the
demolition process, from obtaining necessary permissions to disposing of materials properly.

The unserviceable materials are to be disposed of. The agencies are required to quote the rates
accordingly. The decision of EIC on the serviceability of the materials is final.
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TECHNICAL SPECIFICATIONS FOR CIVIL WORKS

B) General Civil Works

This specification covers the general requirement for excavation brick masonry, plastering,
flooring, doors, windows, ventilators, wood work, water proofing, painting, plumbing and sanitary
work etc., and such other related work forming a part of this job which may be required to be
carried out though not specifically mentioned above. The work under this specification shall
consist of furnishing of all tools, plants, labour, materials, any and everything necessary for
carrying out the work.

1.0 BRICK WORK
Providing Burnt Brick masonry with conventional type brick in cement mortar 1:3 in half brick

(115 mm thick) including mild steel longitudinal reinforcement of 2 bars of 6 mm dia or hoop iron
strip 25 mm x 1.6 mm at every third course properly bent and bonded at ends, or RCC M-15 band
at every 1m height of 75 mm thickness with 8 mm dia. 2 bars longitudinally and 8 mm dia
distribution @ 150 mm c/c including scaffolding, raking out joints and curing etc. complete.

1.1 General : All the provisions of shall be applicable for this item of providing the Iind class
burnt brick masonry in the specified mortar proportion in half brick (115 mm thick) including
mild steel reinforcement of 3 bars of 6 mm dia. or hoop iron strip 100 mm x 1.6 mm at every
third course properly bent and bonded at ends or providing R.C.C. M150 grade band at every 1 m
height of 75 mm thickness with 8 mm thick 2 bars longitudinally and 8 mm distribution @ 150
mm c/c. The work shall be carried out strictly as per the directions of the Engineer in Charge.
The item covers bailing out water, striking out joints on exposed faces, scaffolding, curing,
centering to reinforcement band etc. complete.

1.2 Material : Shall confirm to specification as per below mention:-

1.2.1. 11-Class Burnt Bricks : Second Class Burnt bricks shall conform to the specifications.
Approval to samples of locally available bricks shall be taken from the Engineer-in-Charge and
samples shall be preserved to compare with the supply to work site.

1.2.2. The Sand or Fine Aggregate : The sand or fine aggregate for mortar shall be natural sand,
crushed stone sand or crushed gravel sand.

Test results of the grading of sand shall be submitted to the Engineer-in-Charge for approval. The
decision in accepting the sand, which has deviation from specification, is left to the Engineer-in-
Charge.

1.2.3. Cement : Cement to be used, for civil and structural works, shall be one of the following
or in combination thereof. For plain and reinforced concrete works normally 43 grade and 53
grade ordinary Portland cement, shall be used. Specific requirement for any other type of cement
shall be as shown in the drawings or as specified in contract or as directed by the Engineer-in-
Charge.
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1.2.4. Water : Water used in construction for all civil and structural works for mixing and curing
shall be clean and free from injurious amount of oil, acids, alkalies, organic matters or other
harmful substances which may be deleterious to concrete, masonry or steel. The ‘pH’ value of
water sample shall not be less than 6, but generally it should be between 6 to 8. Potable water
shall be considered satisfactory. Underground water can also be used with the prior approval of
Engineer-in-Charge, if it

meets all the requirements of IS : 456 (Revised).

Tests on water samples shall carried out in accordance with IS : 3025-1964 and they shall fulfil
all the guidelines and requirements given in IS : 456 (Revised).

The Engineer-in-Charge may require the Contractor to prove, that the concrete prepared with
water, proposed to be used, shall not have a average 28 days compressive strength lower than
90% of the strength of concrete prepared with distilled water. The initial setting time of test block
made with the appropriate test cement and the water proposed to be used shall not be less than 30
minutes, and shall not differ by more than + 5 minutes from the initial setting time of control test
block prepared with appropriate test cement and distilled water.

As directed by the Engineer-in-Charge, the Contractor shall get the water tested from an
approved laboratory before starting the construction work and in case the water contains any
oil/organic matter or an excess of acid, alkalies or any injurious amount of salts etc. beyond the
permissible maximum limits given in IS : 456 (Revised), the Engineer-in-Charge may refuse to
permit its use. In case the water is supplied by MPCB, the contractor shall get himself satisfied
regarding its quality before using the same in his works at his own expenses. In case there is any
change in source of water, water samples shall be tested again to meet the specified requirements.

Water shall be stored in tin barrels, steel tanks or watertight reservoirs made with bricks/ stone or
reinforced concrete. These reservoirs shall be of sufficient capacity to meet the water
requirement, at any stage of construction.

Water for curing shall be of the same quality as used for concreting and masonry works. Sea
water shall not be used for preparation of cement mortar, concrete as well as for curing of
plain/reinforced concrete and masonry works, as it reduces the strength of concrete as well as
causes dampness, surface efferesrence, corrosion of reinforcement etc. Sea water shall not be
used for hydro-testing and checking the leakage of liquid retaining structures also.

1.3 Mode of Measurement and Payment : The measurement of brickwork will be on sq. meter
basis of actual work done. Deduction for openings shall be as per IS: 1200.

MPCB 78 SIGNATURE OF CONTRACTOR



2.0 Cement Plaster
Providing plaster in cement mortar in 1:3 without neeru finishing to concrete or masonry surface

in all position including scaffolding and curing complete.

¢) 20 mm Thick Two Coats.

2.1 General: The item pertains to providing Plaster in CM 1:3, without neeru finish to concrete
or masonry surface.

2.2 Material:

Cement: Cement to be used, for civil and structural works, shall be one of the following or in
combination thereof. For plain and reinforced concrete works normally 43 grade and 53 grade
ordinary Portland cement, shall be used. Specific requirement for any other type of cement shall
be as shown in the drawings or as specified in contract or as directed by the Engineer-in-Charge.

Specification For 33 Grade

Ordinary Portland Cement IS: 269-1989 Vth Revision

Specification For Portland Slag Cement I S:455-1989 Vth Revision

Specification For Portland Pozzolana IS: 1489-1991 Part |

Cement

Specification For Masonry Cement IS: 3466-1988 lInd
Revision

Specification For High Alumina Cement IS: 6452-1989

For Structural Use

Specification For Super Sulphated IS: 6909-1990

Cement

Specification For Rapid Hardening IS: 8041-1990 lIind

Portland Cement Revision

Specification For 43 Grade Ordinary IS: 8112-1989 Ist Revision

Portland Cement

Specification For 53 Grade Ordinary IS: 12269-1987

Portland Cement

Specification For Sulphate Resisting IS: 12330-1988

Portland Cement
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Storage at Site : The storage of cement at the site of work shall be at contractor’s cost and risk
and shall meet the requirements of IS : 4082-1977 Ist Revision. The cement shall be stored at
least 15 cm above ground on a dry platform in a suitable weather tight building or godown and in
such a manner as to permit easy access for proper inspection and also to prevent deterioration due
to moisture.

The cement bags are to be placed closed together to reduce circulation of air. The bags shall not
be placed along the wall. At least 30 cm distance should be left from the wall. The height of one
pile of cement bags should not be more than 8 bags i.e. 2.25 m and width not more than 3.0 m or
as specified in IS : 4082-1977. In the event of any damage occurring to the quality of cement due
to faulty storage or on account of negligence on the part of the contractor, such damages shall be

borne by the contractor himself. All approved cement shall be arranged in batches with type,
brand and date of receipt along with date of manufacture shall be flagged on them. A maximum
of eight bags shall be stacked one over the other. Cement bags shall be used in the same order as
received from the manufacturer/owner. The Contractor shall maintain a register, on day-to-day
basis, giving the details of the receipt/consumption, source of supply, type of cement and location
of cement used etc. The register shall always be accessible to the Engineer-in-Charge for
verification. The cement shall be used only after inspection and instructions of Engineer in
Charge. If any batch found faulty, it will be the contractor’s responsibility to replace the same
without ant extra cost.

Tests after Delivery : Each consignment of cement supplied by Owner or Contractor, shall after
delivery at site and at the discretion of the Engineer-in-Charge, be subjected to any or all of the
tests and analysis, required by the relevant Indian Standard Codes. In case the cement is supplied
by the MPCB, the Contractor shall get himself satisfied regarding its quality before using the
same in his works at his own expense. The contractor shall carry out and bear the cost of all tests
and analysis required to ensure quality of cement before using in actual works, irrespective of the
fact whether the cement is supplied by the MPCB or procured by him.

Rejection : The Engineer-in-Charge may reject at his discretion any cement, notwithstanding the
manufacturer’s certificate or failing to meet the requirements of relevant IS Codes for testing of
cement. He may similarly reject any cement which has deteriorated due to inadequate protection
from moisture or due to intrusion of foreign matter or any other cause. Any cement which is
considered defective, shall not be used and shall be promptly removed from the site by the
Contractor, at his own cost.

Sand : The Fine Aggregate or sand shall consist of natural sand, crushed stone sand or crushed
gravel sand or a combination of any of these meeting requirements of IS : 383-1970. The sand
shall be hard, durable, clean and free from adherent coating and organic matter and shall not
contain the amount of clay, silt and fine dust more than specified in IS : 2116-1980 (sand for
masonry mortar).
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The sand shall not contain any harmful impurities such as iron pyrites, alkalis, salts, coal or other
organic impurities, mica, shale or similar laminated materials, soft fragments, sea shells in such
form or in such quantities as to affect adversely the hardening, strength or durability of the
mortar. The sand should consist of sharp angular and hard grains, which should be
approximately, cubical in size. It should be strong and durable and should be as far as possible
pure silica SiO2,

Unless found satisfactory as a result of further tests as may be specified by the Engineer-in-
Charge, or unless evidence of such performance is offered which is satisfactory to him, the
maximum quantities of clay, fine silt, fine dust and organic impurities in the sand, when tested in
accordance with IS : 2386-1977 (Part 1), colour of the liquid shall be lighter than that indicated
by the standard solution specified in IS : 2386. The use of sand from sea-shore shall be avoided,
only river sand shall be used. The sand should not contain more than 5% dirt if it is natural and
2% in case of crushed sand. The sand containing mica shall be avoided as it reduces the strengths
of the concrete.

The lower size limit of sand is 0.07 mm or a little less. Particles between 0.06 mm and 0.002 mm
are classified as silt, and the particles having size less than 0.002 mm are termed as clay. Silt and
clay are undesirable particles longer than 75 mm micron are used as aggregate. Hence if such
results are obtained the sand may be rejected.

Grading of Sand : The particle size grading of sand for use in concrete/mortars shall be within
the limits as specified below :

Grading of Sand :

IS SIEVE % PASSING BY
DESIGNATION MASS
IS: 460 (PART-I)

4.75mm 100

2.36mm 90to100

1.18mm 700100 REF. TO

600 micron 40 to 100 METHOD OF IS:
300 micron 5to 70 2386 (Part-1)

150 micron 0to 15
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In case of sand grading of which falls outside the specified limits due to excess or deficiency of
coarse or fine particles, shall be processed to comply with the standard by screening through a
suitably sized sieve and/or blending with required quantities of suitable sizes of natural sand
particles or crushed stone screenings which are by themselves unsuitable. Based on test results
and in the light of practical experience with the use of local materials, deviation in grading of
sand may be considered by the Engineer-in-Charge. The various size of particles of which the
sand is composed shall be uniformly distributed throughout the mass.

Sampling and Testing : The method of sampling shall be in accordance with IS : 2430-1986.
The amount of material required for each test shall be as specified in relevant parts of IS : 2386-
1977. Any test which the Engineer-in-Charge may require in connection with this, shall be
carried out in accordance with the relevant parts of IS : 2386-1977.

If further confirmation as to the satisfactory nature of the material is required, compressive test
on cement mortar cubes (1:6) may be made in accordance with IS : 2250-1981 using the supplied
material in place of standard sand and the strength value so obtained shall be compared with that
of another mortar made with a sand of acceptable and comparable quality.

Neeru : Standard brand instant neeru or sanala may be used.

Water : Water used in construction for all civil and structural works for mixing and curing shall
be clean and free from injurious amount of oil, acids, alkalies, organic matters or other harmful
substances which may be deleterious to concrete, masonry or steel. The ‘pH’ value of water
sample shall not be less than 6, but generally it should be between 6 to 8. Potable water shall be
considered satisfactory. Underground water can also be used with the prior approval of Engineer-
in-Charge, if it meets all the requirements of IS : 456 (Revised).

Tests on water samples shall carried out in accordance with IS : 3025-1964 and they shall fulfil
all the guidelines and requirements given in IS : 456 (Revised).

The Engineer-in-Charge may require the Contractor to prove, that the concrete prepared with
water, proposed to be used, shall not have a average 28 days compressive strength lower than
90% of the strength of concrete prepared with distilled water.

The initial setting time of test block made with the appropriate test cement and the water
proposed to be used shall not be less than 30 minutes, and shall not differ by more than + 5
minutes from the initial setting time of control test block prepared with appropriate test cement
and distilled water. As directed by the Engineer-in-Charge, the Contractor shall get the water
tested from an approved laboratory before starting the construction work and in case the water
contains any oil/organic matter or an excess of acid, alkalies or any injurious amount of salts etc.
beyond the permissible maximum limits given in IS : 456 (Revised), the Engineer-in-Charge may
refuse to permit its use. In case the water is supplied by MPCB, the contractor shall get himself
satisfied regarding its quality before using the same in his works at his own expenses. In case
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there is any change in source of water, water samples shall be tested again to meet the specified
requirements.

Percentage of solids shall not exceed the following:

Sr. No. Types of Solids Permissible limit, percentage
by weight of water

1. Organic 0.02
2. Inorganic 0.30
3. Sulphates 0.05
4. Chlorides for 0.20

plain concrete

5. Chlorides for 0.10

R.C.C.

Water shall be stored in tin barrels, steel tanks or watertight reservoirs made with bricks/ stone or
reinforced concrete. These reservoirs shall be of sufficient capacity to meet the water
requirement, at any stage of construction.

Water for curing shall be of the same quality as used for concreting and masonry works. Sea
water shall not be used for preparation of cement mortar, concrete as well as for curing of
plain/reinforced concrete and masonry works, as it reduces the strength of concrete as well as
causes dampness, surface efferesrence, corrosion of reinforcement etc. Sea water shall not be
used for hydro-testing and checking the leakage of liquid retaining structures also.

2.3 Cement Mortar: Cement mortar of the specified proportion of 1:3 shall be prepared,

Cement mortar shall meet the requirements of 1S:2250 and shall be prepared by mixing cement
and sand by volume.Proportion of cement and sand shall be 1:6 (one part of cement and six parts
of sand) or as specified or as directed by the Engineer-in-charge or as shown in drawings. The
sand being used for mortar shall be sieved. The mortar shall be used as soon as possible after
mixing and before it has begun to set and in any case within initial setting time of cement after
water is added to the dry mixture. Mortar unused for more than initial setting times of cement,
shall be rejected and removed from the site of work.
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2.3.1 Proportioning: The unit of measurement for cement shall be a bag of cement weighing 50
kgs and this shall be taken as 0.035 cubic metre. Sand shall be measured in boxes of suitable size
on the basis of its dry volume. In case of damp sand, its quantity shall be increased suitably to
allow for bulkage.

2.3.2 Mixing: The mixing of mortar shall be done in mechanical mixer operated manually or by
power. The Engineer-in-Charge may however, permit hand mixing, as a special case, taking into
account the magnitude, nature and location of work. The Contractor shall take the prior
permission of Engineer-in- Charge in writing, for using hand-mix, before the commencement of
work.

Mixing in Mechanical Mixer : Cement and sand in specified proportions, by volume, shall be
thoroughly mixed dry in a mixer. Water shall then be added gradually and wet mixing continued
for at least one minute. Care shall be taken not to add more water than that which shall bring the
mortar to the consistency of a stiff paste. Wet mix from the mixer shall be unloaded on watertight
masonry platform, made adjacent to the mixer. Platform shall be atleast 150mm above the
leveled ground, to avoid contact of surrounding earth with the mix. Size of the platform shall be
such that it shall extend atleast 300mm around the loaded wet mix area. Wet mix, so, prepared
shall be utilised within initial setting time of cement [thirty (30) minutes for ordinary Portland
cement conforming to IS: 269] after addition of water. Mixer shall be cleaned with water each
time before suspending the work.

Hand Mixing : The measured quantity of sand shall be leveled on a clean masonry platform and
cement bags emptied on top. The cement and sand shall be thoroughly mixed dry by being turned
over and over, backward and forward, several times till the mixture is of uniform colour. The
quantity of dry mix, which can be consumed within initial setting time of cement, shall then be
mixed with just sufficient quantity of water to bring the mortar to the consistency of stiff paste.

2.4 Preparation of Surface : The joints in masonry shall be raked out properly. Dust and loose
mortar shall be brushed out properly. Efflorescence if any, shall be removed by brushing and
scrapping. The surface shall then be thoroughly washed with water, cleaned and kept wet before
plastering is commenced.

2.5 Scaffolding : The contractor shall provide scaffolding required for facility of construction.
Quoted rates are deemed to included the cost of scaffolding as required.

Scaffolding will be double or single as is warranted by the work.

Scaffolding shall be erected with steel sections or pipes, bullies or bamboos of adequate strength
so as to be safe for all construction operations. The contractor shall take all measures to ensure
the safety of the work and working people. Any instruction of the Engineer-incharge in this
respect shall also be complied with. The contractor shall be entirely responsible for any damage
to property or injury to persons resulting from ill erected scaffolding, defective ladders and
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materials or otherwise arising out of his default in his respect. Proper scaffolding shall be
provided to allow easy approach to every part of the work. Overhead work shall not be allowed.

2.6 Application of Plaster : Before commencing the plastering the surface to the plastered shall
be made wet sprinkling water. The patches of mortar, with thickness equivalent to thickness shall
be provided on the area to be plastered. It shall be ensured that the surface all such patches is in
true level/batter/plumb as the case may be; to achieve this the thickness of patches may vary
marginally, but average thickness shall not be less than that specified.

1. Ceiling plaster shall be completed before commencement of wall plaster.

2. Plastering shall be started from the top and worked down towards the floor. All putlog holes
shall be properly filled in advance of the plastering as the scaffolding is being taken down. To
ensure even thickness and a true surface, plaster about 15x15 cm shall be first applied,
horizontally and vertically, at not more than 2 m intervals over the entire surface to serve as
gauge. The surfaces of these gauged areas shall be truly in the plane of the finished plaster
surface. The mortar shall then be laid on the wall, between the gauges with trowel. The mortar
shall be applied in a uniform surface slightly more than the specified thickness and then brought
to a true surface by working a wooden straight edge reaching across the gauges, with small
upward and side ways movements at a time. Finally the surface shall be finished off true with
trowel or wooden float according as a smooth or a sandy granular texture is required. Excessive
trawling or over working the float shall be avoided. During this process a solution of lime putty
shall be applied on the surface to make the later workable.

3. All corners, arises, angles and junctions shall be truly vertical or horizontal as the case may be
and shall be carefully finished. Rounding or chamfering corners, arises, provision of grooves at
junction etc. where required shall be done without any extra payment. Such rounding, chamfering
or grooving shall be carried out using proper templates or battens to the sizes required.

4. When suspending work at the end of the day, the plaster shall be left, cut clean to line both
horizontally and vertically. When recommencing the plastering, the edge of the old work shall be

scrapped cleaned and wetted with lime putty before plaster is applied to the adjacent areas, to
enable the two to properly joint together. Plastering work shall be closed at the end of the day on
the body of wall and not nearer than 15 cm to any corners or arises. It shall not be closed on the
body of the features such as plasters, bands and cornices, nor at the corners of arises. Horizontal
joints in plaster work shall not also occur on parapet tops and coping as these invariably lead to
leakage. No portion of the surface should be left out initially to be patched up later on.

5. The surface of the under coat on which the punning is to be done shall be left rough. The
punning shall be applied, when the under coat is still green. The mortar for punning shall be
applied in a uniform layer slightly more than 3 mm thick between gauged pads, with which to
ensure an even and uniformly thick surface by frequent checking with a wooden straight edge. It
shall be finished to an even and smooth surface with trowels.
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2.7 Finish : The plaster shall be finished to a true level and plumb surface and to the proper
degree of smoothness as required. The work shall be tested frequently as the work proceeds with
a true straight edge not less than 2.5 m long and with plumb bobs. All horizontal lines and
surfaces shall be tested with a level and all jambs and corners with a plumb bob as the work
proceeds.

2.8 Thickness : The thickness of the plaster specified shall be measured exclusive of the
thickness of key i.e. grooves or open joints in brick work. The average thickness of plaster shall
not be less than the specified thickness or 12mm. The minimum thickness over any portion of the
surface shall not be less than specified thickness by more than 3 mm. The average thickness
should be regulated at the time of plastering by keeping suitable thickness of the gauges. Extra
thickness required in doubling behind rounding of corners at junction of wall or in plastering of
masonry cornices etc. shall not be paid for.

2.9 Curing : Curing shall be started 24 hours after finishing the plaster. The plaster shall be kept
wet for a period of seven days. During this period, it shall be suitably protected from all damages
at the contractor’s expenses by such means as the Engineer-in-charge may approve. The dates on
which the plastering is done shall be legibly marked on the various sections plastered so that
curing for the specified period thereafter can be watched.

2.10 Precautions : Any cracks which appear in the surface and all portions which sound hollow
when tapped, or are found to be soft or otherwise defective shall be cut out in rectangular shape
and replastered as directed by Engineer-in-charge. When ceiling plaster is done, it shall be
finished to chamfered edge at an angle at its junction with a suitable tool when plaster is being
done. Similarly when the wall plaster is being done, it shall be kept separate from the ceiling
plaster by a thin straight groove not deeper than 6 mm drawn with any suitable method while the
plaster is green. To prevent surface cracks appearing between junction of column/beams and
walls 150 mm wide chicken wire mesh should be fixed with U nails 150 mm c/c in one vertical
plane should be carried out in one go. For providing and fixing chicken wire mesh with U nails,
payment shall be made separately under relevant item.

2.11 Item to Include : The item includes providing all materials for plastering, including
transportation, royalty for material, all labour, tools and plants, machinery and equipments,
staging, scaffolding, bailing out water, testing, curing and construction as per above
specifications etc. complete.

2.12 Mode of Measurement and Payment : The plaster area shall be measured in sgm as
detailed below and shall be paid at the contract rate per sqm.

Measurements :
1. Length and breadth shall be measured correct to a cm and its area shall be calculated in m2

correct to two places of decimal.
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2. Thickness of the plaster shall be exclusive of the thickness of the key i.e. grooves, or open
joints in brickwork.

3. The measurement of wall plaster shall be taken between the walls or partitions (the dimensions
before the plaster shall be taken) for the length and from the top of the floor of skirting to the
ceiling for the height. Depth of covers or cornices if any shall be deducted.

4. The following shall be measured separately from wall plaster.

— [ [ Plaster bands 30 cm wide and under

_ C CCornice beading and architrave’s or architrave’s moulded wholly in plaster.
— [ T Circular work not exceeding 6 m in radius

5. Plaster over masonry pilasters will be measured and paid for as plaster only.

6. A coefficient of 1.63 shall be adopted for the measurement of one side plastering on
honeycomb work having 6 x 10cm opening.

7. Moulded cornices and coves
” [ Length shall be measured at the centre of the girth.

— [ Moulded cornices and curves shall be paid in m2 the area being arrived at by multiplying
length by the girth.

_ C CFlat or weathered top to cornices when exceeding 15 cm in width shall not be included in
the girth but measured with the general plaster work.

— C CCornices, which are curved in their length, shall be measured separately.

8. Exterior plastering at a height greater than 10 m from average ground level shall be measured
separately in each story height. Patch plastering (in repairs) shall be measured as plastering new
work, where the patch exceed 2.5 m2 extra payment being made for preparing old wall, such as
dismantling old plaster, raking out the joints and cleaning the surface. Where the patch does not
exceed 2.5 m2 in area it shall be measured under the appropriate item under sub head ‘Repairs to
Building’

9. Deductions in measurements for opening, etc. will be regulated as follows.

No deduction will be made for openings or ends of joints, beams, posts, girders, steps etc. up to
2.0 m2 in area and no additions shall be made either for the jambs, soffits and sills of such
openings. When plastered an one face when plaster is provided on both faces the area of opening
shall be deducted from one side. In respect of large openings with area more than 2.0 Sgm. The
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deduction for opening shall be made and jambs will be paid. The above procedure will apply to
both faces of wall.

1.0 Elooring

Stone Finish Vitrified Flooring:-

a) Providing & laying Stone Finish Vitrified tiles flooring for toilet area of size 600 x
600 mm of approved colour including cutting the required size, laying, jointing and
grouting the joints with cement slurry of required colour on bed of 20 mm thick in
C.M. 1:4 all labour and materials etc. complete

Material: Stone Finish Vitrified tiles shall be of approved make and quality and shall conform to
IS: 777-1988 in all respect. Samples of tiles shall be got approved by the Engineer-in-Charge,
who shall keep them in his office for verification and composition. White cement shall be of
approved make. The samples of the tiles shall be got tested from the approved laboratory as per
provisions in IS: 777-1988 by the contractor at his cost. The test results are submitted to the EIC
for record.

Mortar Bedding: The mortar shall be of 1:4 proportions and thickness shall be as specified
average, laid on prepared sub-base of appropriate level and grade. The amount of water added
while preparing mortar shall be the minimum necessary to give sufficient plasticity for laying.

Care shall be taken in the preparation of the mortar to ensure that there are no hard lumps that
would interfere with even bedding of the tiles. Before spreading the mortar bed, the base shall be
cleaned of all dirt, scum or laitance and loose materials and then well wetted without forming any
pools by the use of screed battens to proper level of slope. The thickness of the bedding shall not
be less than 20 mm any one place. The tiles shall be laid on the bedding mortar when it is still
plastic but has become sufficiently stiff to offer a fairly firm cushion For the tiles.

Fixing Tiles: The tiles before laying shall be soaked in water for at least 2 hours. Tiles which, are
fixed in the floor adjoining the wall shall be so arranged that the surface of the round edge tiles
shall correspond to the skirting or dado. Neat cement grout of honey like consistency (4.4kg/sgm)
shall be spread over the bedding mortar just to cover so much area as can be tiled within half an
hour. The edges of the tiles shall be smeared with neat white cement slurry or coloured cement
slurry matching colour of the tiles and fixed in this grout one after the other, each tile being well
pressed and gently tapped with a wooden mallet till it is properly bedded and in level with the
adjoining tiles. There shall be no hollows in bed or joints. The joints shall be 4mm wide and in
straight lines. The joints shall be grouted with Hygienic, hardwearing, impervious, epoxide resin
based vitrified tile grout of approved colour which has a high degree of resistance to chemical
attack, abrasion and impact.
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Curing: After fixing the tiles finally in an even plane, the flooring shall be covered with wet saw
dust and allowed to mature undisturbed for 7 days.

Cleaning: After the tiles have been laid in a room or at the day's fixing work is completed, the
surplus cement grout that may have come out of the joints shall be cleaned off before it sets.
Once the floor has set, the floor shall be carefully washed clean and dried. When dry, the floor
shall be covered with oil free dry saw dust which shall be removed only after completion of the
construction work and just before the floor is occupied.

Item to Include : The item shall include all labour, materials, cement mortar 1:4 mortar bedding,
epoxy grout of filling joints, tools and equipment required for the operations to carry out the for
providing and fixing the white or coloured vitrified tiles as specified above.

Mode of Measurement and Payment: The area of the flooring shall be measured in sgm correct
up to 2 decimals. The contract rate shall be per sqm for the specified quality of virtified

tiles as specified.

1.2. Granite Stone Sill

Providing and fixing machine cut, machine polished granite stone sills 20 mm thick over 25
mm bedding in cement mortar 1:4 etc. complete.

1.2.1 General : The item pertains to providing the machine cut machine polished granite stone
flooring for sills.

1.2.2 Material : Granite shall be hard, sound, dense and homogeneous in texture with crystalline
texture as far as possible. It shall generally be uniform in colour and free from stains, cracks,
decay and weathering. The rear face shall be rough enough to provide key for mortar.

1.2.3 Dressing of Slabs : Every granite stone shall be cut to the required size and shape, fine
chisel dressed on all sides to the full depth so that a straight edge laid along the side of the stone
shall be fully in contact with it. The top surface shall also be fine chisel dressed to remove all
waviness. In case machine cut granite slab are used, fine chisel dressing of machine cut surface
need not be done provided a straight edge laid any where along the machine cut surfaces is in
contact with every point on it. The sides and top surface of granite slabs shall be machine rubbed
with coarse sand before paving. All angles and edges of the granite slabs shall be true, square and
free form Chippings and the surface shall be true and plane. The thickness of the granite slabs
shall be 25 mm as specified in the description of the item. Tolerance of = 3% shall be allowed for
the thickness. In respect of length and breadth of slabs a tolerance of + 2% shall be allowed.

1.2.4 Laying for Sills : Base concrete or the RCC slab/ brickwork, plastered surface on which
the granite slabs are to be laid shall be cleaned, wetted and mopped. The bedding for the slabs
shall be with cement mortar 1:4: or with lime mortar as given in the description of the item. The
average thickness of the bedding mortar under the slab shall be 25 mm and the thickness at any
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place under the slab shall be not less than 12 mm. The granite slabs shall be laid in the following
manner. Mortar of the specified mix shall be spread under the area of each slab, roughly to the
average thickness specified in the item. The slab shall be washed clean and soaked in water not
less than 2 hrs. before laying. It shall be laid on top, pressed, tapped with wooden mallet and
brought to level with the adjoining slabs. It shall be lifted and laid aside. The top surface of the
mortar shall then be corrected by adding fresh mortar at hollows. The mortar is allowed to harden
a bit and cement slurry of honey like consistency shall be spread over the same at the rate of 4.4
kg of cement per m2. The edges of the granite slab already paved shall be buttered with gray or
white cement with or without admixture of pigment to match the shade of the granite slabs as
given in the description of the item. The granite slab to be paved shall then be lowered gently
back in position and tapped with wooden mallet till it is properly bedded in level with and close
to the adjoining slabs with as fine a joint as possible. Subsequent granite slabs shall be laid in the
same manner. After each granite slab has been laid, surplus cement on the surface of the granite
slabs shall be cleaned off. The flooring shall be cured for a minimum period of seven days. The
surface of the flooring as laid shall be true to levels, and, slopes as instructed by the Engineer-in-
Charge. Due care shall be taken to match the grains of granite slabs which shall be selected
judiciously having uniform pattern of Veins/streaks or as directed by the Engineer-in-Charge.
The granite slabs shall be matched as shown in drawings or as

instructed by the Engineer-in-Charge. The granite slabs, which are fixed in the floor adjoining the
wall, shall enter not less than 12mm under the plaster skirting or dado. The junction between wall
plaster and floor shall be finished neatly and without waviness.

1.2.5 Granite Stone in Sills : Granite stone slabs and Dressing of Slabs shall be as specified,
except that the thickness of slabs shall be 25 mm. A tolerance of + 3 mm shall be allowed, unless
otherwise specified in the description of the item.

Preparation of Surface : Where necessary, the wall surface shall be cut uniformly to the
requisite depth so that the sills face shall have the projection from the finished face of wall as
shown in drawings or as required by the Engineer-in-charge.

Laying : The sills shall be in gray or white cement admixed with or without pigment to match
the shade of the stone, as specified in the description of the stone, as specified in the description
of the item, with the line of the slab at such a distance from the wall that the average width of the
gap shall be 12 mm and at no place the width shall be less than 10 mm, if necessary, the granite
slabs shall be held in position by temporary MS hooks fixed into the wall at suitable intervals.

The item is similar to Bd/A/13, except in place of black cudappa, the marble shall be used. All
other provisions of the item are applicable for this item also.

1.2.6 Polishing and Finishing : Slight unevenness at the meeting edges of granite slabs shall
then be removed by fine chiseling and finished in the same manner as specified except that

MPCB 90 SIGNATURE OF CONTRACTOR



cement slurry with or without pigments shall not be supplied on the surface before each
polishing.

1.2.7 Item to Include : Item includes all material, labour, tools and equipment for cutting,
dressing laying and polishing of the granite slabs for sills etc. complete.

1.2.8 Mode of Measurement and Payment : The measurement shall be recorded in sqgm up to 3
decimals. Granite stone sills with different kind of Granite shall be measured separately and in
sguare metre correct to two places of decimal. Length and breadth shall be measured correct to a
cm before laying skirting, dado or wall plaster. No deduction shall be made nor extra paid for
voids not exceeding 0.20 square metres. Deductions for ends of dissimilar materials or other
articles embedded shall not be made for areas not exceeding 0.10 square metre. Nothing extra
shall be paid for

laying the floor at different levels in the same room.

1.3. Granite Jamblining for Door / Window

Providing and fixing in position & in stepped manner one side mirror polished machine cut
Granite slab Jamblining for Door / Window frames of width upto 100mm of 18mm
thickness (+/- 2 mm tolerance) in cement mortar bedding (1:4) of required thickness. Joints,
edges to be floated and finished on neat cement of the same colour as the slab. After setting,
the slabs (if read) are to be machine polished at site to obtain perfect finish. All exposed
edges to be rounded & polished. The rate to include all necessary chipping of brickwork /
concrete so that the slab is 12mm projects from plaster / POP surface with rounding of
edges, polishing etc. complete as shown on drawing & as per directions of Engineer In
charge. Note: No payment will be made for overlapped portion of the jamb lining.

1.3.1 General : The item pertains to providing and fixing in position & in stepped manner one
side mirror polished machine cut granite slab 18mm thickness jamb lining for door / window
frames of specified width in cement mortar bedding (1:4) of required thickness. All exposed
edges to be rounded & polished as per drawings and as per best engineering practice or as per IS
wherever they apply for and as per instructions of Engineer In charge and with necessary
materials and labour costs etc. complete.

1.3.2 Material :

a) Granite Slab 18mm thick (+/- 2 mm tolerance)
b) Cement mortar bedding (1:4)
C) Rounding & Polishing of edges
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1.3.3 Fixing : Providing and fixing in position & in stepped manner one side mirror polished
machine cut granite slab 18mm thickness jamb lining for door / window frames of specified
width in cement mortar bedding (1:4) of required thickness. Joints, edges to be floated and
finished on neat cement of the same colour as the slab. After setting, the slabs (if reqd) are to be
machine polished at site to obtain perfect finish. All exposed edges to be rounded & polished as
per drawings and as per best engineering practice or as per IS wherever they apply for and as per
instructions of Engineer In charge.

1.3.4 Item to Include : The rate to include all necessary chipping of brickwork / concrete so
that the slab is 12mm projects from plaster / POP surface with rounding of edges, polishing etc.
complete as shown on drawing & as per directions of Engineer In charge. Note: No payment
will be made for overlapped portion of the jamblining.

1.3.5 Mode of Measurement and Payment: The Granite Jamblining is recorded separately for
each item and measured in sgm of exposed face.

The contract rate shall be per sqm for the specified quality of Granite Jamb lining as specified.

1.4 Providing and fixing in position Wooden laminate finish floor Bevora, Pergo or
approved equivalent as per the manufactures specifications. All as per drawings and
instructions from Engineer-in-charge.

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications. The materials used for the work shall
conform to the relevant IS Specifications and as per approved make.

Mode of Measurement and Payment : The measurement shall be on per Sgmt basis. The
contract rate shall be on per Sqgmt for Laminated Wooden Flooring & fixed as specified.

1.5 Providing & Fixing flexible PVC sheet flooring in 2.0mm thickness in the size of
2mx20mtr use area classification 23/34/43. Results from independent testing demonstrate
that product inherently inhibits the growth of microbial strain MRSA. It shall be
homogeneous in construction. The flooring shall incorporated a specially formulated
polyurethane reinforced ( PUR), to give lifetime polish free maintenance. Imported PVC
Vinyl flooring with total weight 3250 g/m2 ,Abrasion resistance EN 660- Group P
:<0.15mm, , EN ISO 10581 Type 1 , Reaction to fire EN 13501-1 Class Bfl-S1, residual
identification approx..01 mm, castor wheel test qualified, dimensional stability EN-434,
static electrical charge < 2kv,impact sound reduction approx ,good resistance of scratch,
slip, chemical and fire doesn't favor in growth of fungi & bacteria , Material should 100%
recyclable and at least 25% recycled material. BRE Global Environmental A+ Rating’
Equivalent to Polyflor Mystique Pur, Perlazzo Pur and Classic Mystique PUR
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The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications. The materials used for the work shall
conform to the relevant IS Specifications and as per approved make.

Mode of Measurement and Payment : The measurement shall be on per Sgmt basis. The
contract rate shall be on per Sgmt for PVC Sheet Flooring & fixed as specified.

SANITARY FITTING:-

1.0 Providing and fixing Wall Mounted European type commode including outlet, inter
connections through walls including all fittings etc. complete.As per direction of Engineer -
in - Charge.

b) In Approved Colour

1.1 General : The item pertains to providing and fixing the European type white glazed
earthenware commode of white or of approved colour as specified with all necessary pipe
connections up to the soil and vent pipes fixed on the outside of the wall.

1.2 Materials :

Commode : The European type water-closet pan (commode) shall conform to IS:2556 with ‘S’
trap. The water-closet pan shall be of the best Indian make available in the market unless one of a
particular make and quality and shall be white or of specified colour as specified in the item. This
colour and the make of the commode shall be got approved by the Engineer-in-charge.

Plastic Seat & Covers : The seat and cover shall be of thermosetting or thermoplastic
conforming to 1S:2548 as specified. Unless and otherwise specified these shall be of closed
pattern. Thermosetting plastic used shall conform to grade 2 or 3 of 1S:1300 when it is phenolic
or 1S:3389 when of urea formaldehyde.

Thermo plastic materials used may be of Polystyrene conforming to type 2 or 3 or
1S:2267 or of polypropylene, appendix A of 1S:2548. In public buildings where rough and heavy
use of seats and covers are common, plastic seats shall be flat with solid moulding.

The hinging device shall be bronze or brass with nickel chromium plating confirming to
IS:2548 and the seat shall have not less than three rubber or plastic buffers unless otherwise
specified. The cover shall be fitted with the same number of buffers as provided for the seat.
Seats shall have a smooth finish and shall be non absorptive and free from cracks and crevices.
They shall be capable of being easily cleaned and shall not be adversely affected by common
solvents or household cleanser.

Strength : The seats shall withstand without permanent distortions of the seat or hinge fittings as
prescribed in 1S:2548.
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1.3 Fixing : The European types water —closet pan and shall be fixed into the places indicated on
the drawings or as directed. The vent and soil pipes shall run through the holes left in the floor
and walls and the walls and floor made good. If holes are not left in the floor and wall, they shall
be cut and the cavity surrounding the pipes made good properly after fixing the pipes.

The pan shall be fixed into position in 1:1 cement mortar with the connecting ‘S’ trap and
pipes duly concealed including the lead PVC pipe from flushing cistern. All other fittings
including the flushing cistern pipes etc., and the tests shall be carried out for leakages.

The seat and lid shall then be fixed to pan with chromium-plated hinges.

1.4 Item to Include : The item includes providing European type water closet (commode) pan
‘S’ trap, seat and lid cover, cast iron pipes, fitting and stop tap, lead pipe with nuts, fixing the pan
and making good after fixing of pipes, testing the installation to give satisfactory results
including all necessary labour, materials and use of tools etc. complete.

1.5 Mode of Measurement of Payment : The measurement shall be number of European type
WC (commodes) provided and fixed with accessories and the contract rate shall be per number of
European type water—closet (commode) of specified colour.

2.0 Providing and fixing of Over Counter wash hand basin Boul type with nickel / chrome
plated fittings inlet and outlet connection, nickel plated pillar cock, down take GI pipes
with C. P. bottle trap (with concealed nut bolt) cutting out in for below CI bracket etc.
complete. As per direction of Engineer - in - Charge.

2.1 General : The item pertains to providing and fixing coloured wash hand basin of the
specified size including all necessary fixtures and pipe connections up to the outside face of the
wall and outlet waste pipe upto nearest nahani trap.

2.2 Material : The wash hand basin shall conform to I1S:771. The brackets shall conform to
IS:775. Brass waste shall be 32mm and of standard pattern with standard pattern plug and brass
chains. The lead PVC and galvanised pipes shall conform to 1S:404 and 1S:1239. The 15 mm CP
brass pillar taps shall conform to 1S:1795 & stop cock for inlet.

2.3 Fixing : The basin shall be fixed at the location and level as per the drawings or as directed.
The basin shall be supported on a pair of steel or cast iron cantilever brackets securely embedded
in wall or fixed to wall with wooden cleats and screws. The height of the top of the basin from
the floor shall be 75 cm or as directed. The waste pipe shall run through the wall. If holes are not
left in the wall, they shall be cut and the cavity surrounding the pipes made good after fixing of
the pipe. All the pipe connections shall be made as shown on the drawings or as directed. Brass
stop tap shall be fixed on the supply pipe. The pipe connections shall conform to 1S:1742. The
lead waste pipe shall be provided with a trap. All the exposed pipes and brackets shall be painted
with one coat of red lead and two coats of good oil paints of approved shade.
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2.4 Item to Include : The item includes providing of Basin of specified size and type, pillar taps
brass stop tap, plug with chain, brackets, pipes, chromium bottle plated trap, painting, fixing of
brackets, basin taps, plugs, lead PVC and galvanised pipes up to the outside face of the wall and
painting pipes, cutting and waste, making good damages, etc. including all necessary labour,
materials and use of tools.

2.5 Mode of Measurement and Payment : The measurement shall be number of wash hand
basins of specified size and type provided and fixed with all accessories as per specifications.
The contract rate shall be per number of wash hand basin of specified size and type provided and
fixed.

3.0 Providing and fixing Stainless steel Continental towel ring square with 20 mm diameter
pipe in bathrooms and wherever necessary manufactured as per best engineering practice
or as per 1.S. wherever applicable with necessary materials and labour cost etc. complete.
As per direction of Engineer - in - Charge.

3.1 General : The item pertains to providing and fixing stainless steel towel ring of 20 mm
diameter of specified size in bathrooms.

3.2 Material : The stainless steel material shall be used for manufacturing towel rod.

Stainless Steel Fittings : These shall be stainless steel conforming to SS 316. These shall be
manufactured from hot rolled stainless steel tubes and plates. These shall be well made and free
from flaws and defects of all kinds.

Screw Holes : The screw holes shall be suitable for counter sunk head wood screws, and of
specified sizes. The size of the holes shall be such that when it is counter sunk it shall be able to
accommodate the full depth of counter sunk head of wood screw specified. The towel rod to be
actually provided in a particular work shall however, be decided by the Engineer-in-Charge.
Screws used for fittings shall be of the same metal, and finish as the fittings. However, chromium
plated brass screws or stainless steel screws shall be used for fixing fittings. These shall be of the
size as indicated in respective figures. The towel rod of specified size and design, manufactured
as per best engineering practice and as approved by the Engineer-in-charge shall be used. The
sample, approved shall be kept in the office of the Engineer-in-charge for verification.

3.3 Fixing : The towel rod shall be fixed at the position and level from the floor as shown in the
drawing or as directed. The holes in the walls shall be drilled by the drilling machine. The screws
shall be fixed in the holes by inserting the rawal plugs of appropriate size. On fixing of the towel
rod, the damages if any caused to walls shall be made good by the contractor at his cost.

3.4 Item to Include : The item includes all labour, material, tools and equipment for providing
and fixing the towel rod of specified size and material.
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3.5 Mode of Measurement and Payment : The measurement shall be per number of the towel
ring provided and fixed and the contract rate shall be per number of specified size and material.

4.0 Providing and fixing 32 mm diameter Bottle trap P.V.C. polymer scratch resistant,
antistatic with guarantee against any manufacturing defect including socket, union nuts etc.
complete. Spec: (As directed by Engineer-in-Charge)

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications. The materials used for the work shall
conform to the relevant IS Specifications and as per approved make.

Mode of Measurement and Payment : The measurement shall be on per No. basis. The
contract rate shall be on per No of 32 mm diameter Bottle trap provided & fixed as specified.

5.0 Providing and fixing 15 mm diameter Angle cock with flange P.V.C. polymer scratch
resistant, anti-static with guarantee against any manufacturing defect including socket,
union nuts etc. complete. Spec: (As directed by Engineer-in-Charge)

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications. The materials used for the work shall
conform to the relevant IS Specifications and as per approved make.

Mode of Measurement and Payment : The measurement shall be on per No. basis. The
contract rate shall be on per No of 15 mm diameter Angle cock provided & fixed as specified.

6.0 Providing and fixing soap dish with all types of fixtures including labour charges
including transport charges etc. complete.

6.1 General : The item covers providing and fixing soap dish.

6.2 Material : The soap dish shall be of the manufactured of S.S, flow/fault, strong, and resistant
wear. It shall be of approved make size and colour. Unless ordered the colour of the soap dish
shall be matching to the colour of tiles fixed for dado.

6.3 Fixing : The soap dish shall be fixed at 450 mm to 600 mm above floor as approved by the
Engineer-in-charge. The item includes 20 mm C.M. 1:3 plaster and neat cement paste as bedding
to fix the soap dish. The joints between files and soap dish shall be neatly finished as per tiles
fixed for dado. The location of soap dish fixing shall be approved by the Engineer-in-charge.
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6.4 Item to Include : Item includes providing soap dish, C.M. 1:3 plaster, cement paste, labour
etc.

6.5 Mode of Measurement & payment : The measurement shall be number of soap dish fix.
The contract rate shall be per no of soap dish fixed.

7.0 Providing and fixing Jet Spray with flange P.V.C polymer scratch resistance, anti -
static with guarantee against any manufacturing defect including socket, union nuts etc.
complete.As per direction of Engineer - in - Charge.

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications. The materials used for the work shall
conform to the relevant IS Specifications and as per approved make.

Mode of Measurement and Payment : The measurement shall be on per No. basis. The
contract rate shall be on per No for Jet Spray provided & fixed as specified.

8.0 Providing and fixing 15 mm dia Piller cock P.V.C polymer scratch resistance, antistatic
with guarantee against any manufacturing defect including socket, union nuts etc.
complete. As per direction of Engineer - in - Charge.

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications. The materials used for the work shall
conform to the relevant IS Specifications and as per approved make.

Mode of Measurement and Payment : The measurement shall be on per No. basis. The
contract rate shall be on per No of 15 mm diameter Piller Cock provided & fixed as specified.

9.0 Providing and fixing 15 mm dia 2 Way BIB cock long body with flange P.V.C polymer
scratch resistance, anti - static with guarantee against any manufacturing defect including
socket, union nuts etc. complete. As per direction of Engineer - in - Charge.

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications. The materials used for the work shall
conform to the relevant IS Specifications and as per approved make.

Mode of Measurement and Payment : The measurement shall be on per No. basis. The
contract rate shall be on per No of 15 mm diameter 2 Way Bib cock provided & fixed as
specified.
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10.0 Providing and Fixing of Mirrors in Toilets of approved Indian quality, copper plated
with 10 mm thick plywood backing in the masonry etc. complete.As per direction of
Engineer - in - Charge.

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications. The materials used for the work shall
conform to the relevant IS Specifications and as per approved make.

Mode of Measurement and Payment : The measurement shall be on per Sgm. basis. The
contract rate shall be on Sgm for Mirror in Toilet provided & fixed as specified.

11.0 Providing and Fixing of Automatic Censors Urinals with all fitting and fixture etc
complete as per direction of Engineer - in - charge.

11.1 General : The item pertains to the provision and fixing of white porcelain lined urinal pot,
and spreader arrangement as mentioned in the item including all fitting and down take pipe
connection.

11.2 Materials : Lipped Urinal Pot: Urinal basins shall be of flat back or corner wall type lipped
in front. These shall be of white vitreous china conforming to 1S:2556 (Part V1) Sec. The urinals
shall of one piece construction. Each urinal shall be provided with not less than two fixing holes
of minimum dia 6.5mm on each side. Each urinal shall have an integral flushing rim of suitable
type and inlet or supply horn for connecting the flush pipe. The flushing rim and inlet shall be of
the self-draining type. It shall have a weep hole at the flushing inlet of the urinals. At the bottom
of the urinals an outlet horn for connecting to an outlet pipe shall be provided. The exterior of the
outlet horn shall not be glazed and the surface shall be provided with groves at right angles to the
axis of the outlet to facilitate fixing to the outlet pipe. The inside surface of the urinal shall be
uniform and smooth throughout to ensure efficient flushing. The bottom of pan shall have
sufficient slope form the front towards the outlet such that there is efficient draining. The
following tolerances may be allowed on the dimensions:

a) On dimension 50mm and over + 5 percent
b) On dimension less than 50mm + 2 mm
¢) On all angles + 3 degree

11.3 Fixing : Lipped urinal (Single or range) installation shall consist of an automatic flushing
cistern, Gl flush and waste pipe. The capacity of flushing cistern and relevant sizes of flush pipe
for urinals in a range shall be as per drawing or as directed. Flushing cistern shall be paid
separately under relevant items. Waste pipe shall be of 32 mm nominal bore Gl pipe and shall be
paid separately. Urinals shall be fixed in position by using wooden plugs and screws. It shall be
at a height of 65 cm from the standing level to the top of the lip of the urinal, unless otherwise
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directed by the Engineer-in-Charge. The size of wooden plugs shall be 50 mm x 50 mm at base
tapering to 38 mm x 38 mm at top and of length of 5.0 cms. These shall be fixed in the wall in
cement mortar 1:3 (1 cement : 3 fine sand). After the plug fixed in the wall, the mortar shall be
cured till it is set. Each urinal shall be connected to 32 mm dia waste pipe which shall discharge
into the channel or a floor trap. The connection between the urinal and flush or waste pipe shall
be made by means of putty or white lead mixed with chopped hemp.

11.4 Item to Include : The item includes providing the lipped urinals of specified size with all
accessories, fixing and jointing all inlets and outlets, with all labour and use of tools etc.
complete.

11.5 Mode of Measurement and Payment : Urinals provided and fixed shall be measured in
numbers.

The contract rate shall include the cost of all the materials and labour involved in all the
operations described above and shall be per number.

12.0 Providing and fixing in position Cl Nahani trap including CI grating, fixing in cement
concrete M-15 etc. complete.

b) 100 mm size

12.1 General : The item pertains to providing and fixing cast iron nahani trap of specified size
for sinks and baths, urinals etc. including the cast iron grating, bends and cast iron pipe.

12.2 Material : The cast iron nahani trap, bend and pipe grating of specified size shall be used of
the best available in the market and approved by the Engineer-in-charge. The diameter of the cast
iron nahani trap shall be as specified in the item, which shall be the inside diameter of the bore of
the pipes.

12.3 Fixing : The cast iron nahani trap with the bend and pipe piece shall be fixed in position as
per the drawings or as directed. The joints shall be packed with wetted spun yarn in cement slurry
sealed with 1:1 cement mortar. This shall conform to 1S:1942. The joint with pipe/special within
wall width shall be avoided.

12.4 Item to Include : The item includes all labour, material (CI Nahani trap, pipes and fittings),
tools and equipments, cutting of holes / excavation and making good the cut holes etc. to
complete the item satisfactorily.

12.5 Mode of Measurement and Payment : The contract rate shall be for one number of
Nahani trap fixed including all fitting. Cutting and waste will not be paid for separately.
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13.0 Providing and laying UPVC pipes of standard make in line and level including
necessary labour, bends, tees, fixtures etc. and testing the pipes complete.

B] U.P.V.C pipes as rain water down take pipes
ii) 110 mm diameter

13.1 General : The item covers specifications for providing and laying UPVC Pipes with all
fixtures, bends tees etc. for drainage lines, rain water down take pipes.

13.2 Material :

13.2.1 Rigid (Un plasticized) PVC Pipes : are widely accepted for applications such as cold
water services internal/external water supplies systems, water mains, rain water system, soil
waste piping system, and under ground (sewage pipes) drainage piping system. Rigid PVC is
three times as rigid as polyethylene. It is also much stronger and will withstand much higher
pressure for a given wall thickness. Joints can easily be made in rigid PVC pipes by solvent
welding, and a whole range of injection moulded matching fittings and specials are available for
these pipes. Rigid PVC pipes are normally available in the following shades:

i)White/Cream, ii)Light to Dark Gray, iii)Black.

In general rigid PVC is resistant to most inorganic acids, alkalies and salts, as well as many
organic chemicals. It is quite resistant to most effluents, salt water and plating solutions,
corrosive fumes, soils which lead to its applications over a wide field. The material is also
perfectly safe with potable water, whether hard or soft, and in the former case it tends to retard
the formation of scale. Those materials, which do attack it, include concentrated oxidizing acids,
esters, ketones, aromatic and chlorinated hydrocarbons, organonitro compounds, organoamino
compounds, lacquer solvents and acetic anhydride.

The pipes shall be reasonably round and shall be supplied in straight lengths with
socketed ends. The internal and external surfaces of pipes shall be smooth & clean, free form
grooving and other defects. The ends shall be cleanly cut and square with the axis of the pipe.
The pipe shall be designated by external diameter and shall conform to 1S: 4985 (revised) in all
respects.

13.2.2 Fittings: Fittings used shall be of the same make as that of PVC pipes, injection moulded
or made in cast iron and shall conform to Indian Standard wherever available.

Laying :

13.3.1 Trenches : The trench bottom shall be carefully examined for the presence of hard objects
such as flints, rock protrudes or tree roots etc. Pipes shall be bedded in sand or soft soil free form
rock and gravel. Back fill 15cm above the pipe shall also be of fine sand or soft soil. The width of
trench shall not be less
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than outside di a metre of pipe plus 15cm on either side of pipe. In case of gravel soils, pipes
shall be laid at least 90cms below the ground level (measured from surface of the ground to the
top of the pipe).

13.3.2 For Rain Water down take Pipes : The pipe shall fixed along the surface of wall in true
vertical line. The pipe shall be fixed to the wall by providing M.S. galvanised clamps, which
shall nailed to wooden pegs embedded in the masonry. The M.S. clamps shall be provided at a
distance not more than 2.0 m. To cover the offsets in the masonry offsets shall be used. At the
cover end of pipe shoe shall be provided the M.S. clamp shall be fixed at every joint in
pipe/fixture/offset, shoe.

13.4 Jointing :

13.4.1 Solvent Welded Joints : Non Heat Application Method : In this method, instead of
forming a socket on one pipe and spigot on other, an injection moulded socket fitting or coupler
is used, with a provision to take in the pipes at both ends. After properly cleaning ends of both
the pipes the solvent cements are applied on the surfaces to be jointed and the joint is made at
ambient temperature. Injection moulded fittings only shall be used in preference to fabricated
fittings. Only solvent recommended by the manufacturers of the pipes shall be used and full load
on the joints applied only after 24 hours. The pipe shall be cut perpendicular to the axis of the
pipe length with a metal cutting saw. Pipe ends have to be beveled slightly with a beveling tool
(Remer) at an angle of about 30 degree. The total length of insertion socket (injection moulded
socket or couplet) shall be marked on the pipe and checked how far the pipe end could be
inserted into the fitting socket. Attempt shall be made to push the pipe to marked distance, if not
possible it shall at least be pushed for 2/3 of this distance.

Dust, oil, water grease etc. shall be wiped out with a dry cloth from the surface.Further the grease
should be thoroughly removed with a suitable solvent, such as methylene chloride or as an
alternative the outside surface of the pipe and the inside of the fitting may be roughened with
emery paper.

Generous coatings of solvent cement shall be evenly applied on the inside of the fittings

around the circumference of the full length of insertion and on the outside of the pipe end up to
the marked line with a brush of suitable dimension. The pipe shall be pushed into the fitting
socket and held for 2 minutes as otherwise the pipe may come out of the fitting due to the
slippery quality of cement and the tapering inside bore of the fitting. The surplus cement on the
pipe surfaces shall be wiped out. If the solvent cement has dried up too much or the tapering of
the socket is too steep, jointing will not be proper and pipe will come out of the fitting.

In summer months joints shall be made preferably early in the morning or in the evening
when surrounding environment is cooler. This will prevent joint from pulling apart when the pipe
cools off at night. Heat application method for jointing shall not be allowed.
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13.4.2 Flanged Joints : For jointing PVC pipes particularly of larger size to valves and vessels
and larger size metal pipes where the tensile strength is required the joint is made by the
compression of a gasket or ring seal in the face of CI flange. Flanges solvent welded to the PVC
pipes shall be supplied by the manufacturers.

13.4.3 Rubber Ring Joints : Rubber ring joints can provide a watertight seal but do resist pull.
As such these may be used only as repairs collar and for jointing pipes larger than 110mm. Such
joints may be provided on pipes, which are buried in the ground and supported throughout on
bedding so that they are not subject to movement and longitudinal pull. The material of rubber
ring shall conform to IS : 5382-1985, where aggressive soil are met with, synthetic rubbers
perform better for jointing. The ring shall be housed in a groove formed in plastic or metallic
housing. The ring shape and the method of compressing the ring vary considerably in different
type of joints. Most joints often require the application of lubricating paste, which shall be
procured from the manufacturer of PVC pipes.

13.5 Measurements : The length shall be measured in running metre correct to a cm for the
finished work which shall include PVC fittings such as bends, tees, elbows, reducer, crosses,
plugs, sockets, nipples and nuts, but exclude, taps, valves, etc. All pipes and fittings shall be
classified according to their outside diameter. Reducer shall be measured along with the larger
diameter pipe. As far as jointing is concerned even though explained in foregoing paras the
jointing of

pipes shall be carried out as per the code of practice if specified by the manufacture and the

deviations of any in the code of practice by the manufacturers be strictly taken care off.

13.6 Rate : The rate shall include the cost of labour and material in all the operation described
above except excavation in trenches, sand filling all around the pipes, metal pipe used for
encasing PVC pipe and anchor blocks, unless otherwise specified.

14.0 Supplying, Providing and fixing in position Hindware, Parryware or Jaquar approved
make first quality, recessed, roller type or box type white glazed toilet paper holder with
flap etc complete as per direction of Engineer - in - charge.

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications. The materials used for the work shall
conform to the relevant IS Specifications and as per approved make.

Mode of Measurement and Payment : The measurement shall be on per No. basis. The
contract rate shall be on per No of toilet paper holder provided & fixed as specified.
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15.0 Providing and fixing Flush Valve of approved quality etc complete. As per direction of
Engineer - in - Charge.

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications. The materials used for the work shall
conform to the relevant IS Specifications and as per approved make.

Mode of Measurement and Payment : The measurement shall be on per No. basis. The
contract rate shall be on per No of Flush valve provided & fixed as specified.

16.0 Providing and fixing in position Double coat hooks as per instructions from
EIC/Architect

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications. The materials used for the work shall
conform to the relevant IS Specifications and as per approved make.

Mode of Measurement and Payment : The measurement shall be on per No. basis. The
contract rate shall be on per No of double coat hook provided & fixed as specified.

17.0 Providing and fixing in position Hand dryer as per instructions from EIC/Architect

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications. The materials used for the work shall
conform to the relevant IS Specifications and as per approved make.

Mode of Measurement and Payment: The measurement shall be on per No. basis. The contract
rate shall be on per No of Hand dryer provided & fixed as specified.
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C False ceiling work

1.0 Gypsum board false ceiling:

Material :- Gypsum Board False Ceiling 12.5mm thick

Fixing :- Providing and Fixing Gypsum Board False Ceiling 12.5mm thick as per manufacturer's
specifications & instructions. The gypsum board false ceiling should be screwed and fixed to the
underside of suspended G.I. grid. G.I. grid should be constructed & suspended from the main
ceiling as per manufacturer’s instructions & specifications.

G.l. Sections Framework: G.l. grid should consist of ceiling sections at maximum center to
center distance 450mm, Perimeter channel, intermediate channels at maximum center to center
distance 1200mm. The ceiling sections should be fixed to intermediate channels with
connecting clips.

The G.I. grid should be fixed to R.C.C. slab above with the help of 25mm x 0.5mm straphanger
& soffit cleat. The joints between soffit cleat & straphanger and G.I. grid & straphanger should
be with 6.4 x 12.7 mm nut & bolt. Soffit cleats should be fixed to R.C.C. ceiling with W.E. type
12mm dia, 17/16" long steel Rawl plug maximum center to center distance (both ways) of strap
hangers should be 1200mm.

The Gypboard should be fixed to G.1. Grid with 25mm long Rawl screws. The "Gypboard' to be
used should be 12.5 mm thick tapered edge boards. The boards should be taped & filled from
underside to ceiling.

Item to be completed as per manufacturer’s specification & instructions.

Item to Include :- The rate should include material, labour, tools required to fix the false ceiling,
all necessary additional ceiling sections & Intermediate channels to be provided at openings for
light fixtures, A.C. ducts, vertical drops, offsets, etc. Additional Intermediate channels should be
fixed to strap hangers for additional support to prevent strap hangers from buckling/swaying at
every 1200mm. Item to be completed in all respect including necessary sleeves for ducts
finishing of joints cut outs supports for A.C grills, light fixtures, speakers etc. complete No extra
will be paid for ceiling drops and it will be considered as flat ceiling and if there is projected drop
ceiling curved as per design in different level it will also be paid as addition to that but only
average bottom surface area will be considered. No extra will be paid for light cuttings, cutting
for glass or stain glass. No extra channel will be paid if required for additional support.
Contractor shall submit Manufacturer's Test certificate for Gypsum board and GI sections.

Mode of Measurement :- The Plan area would be considered for measurement and will be
measured in sqm up to two decimal places.

2.0 Acoustical False Ceiling

The frame work for false ceiling shall be laid in true line, level in both the directions; the
wooden scantlings shall be straight and fixed rigidly with screws of appropriate size, drivers at
appropriate distance as directed by Engineer in charge at required level. The framework shall be
painted with two coats anti - termite solution or Black Japan before the same is covered with the
ceiling boards etc.
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The M.S. suspenders for false ceiling shall be straight and fixed rigidly to R.C.C. structures /
Slab / Roof Truss /Purling or wood support etc. with one coat of Red oxide shall be applied
evenly on entire surface before the suspenders are covered with false ceiling.

False Ceiling - Plaster of Paris work: M.S. suspenders or wooden support shall suspend the false
ceiling. Panel shall be made in hand made dye with reinforcement of Hessian fiber. Panel should
be dried in sun - it should be free from moisture before fixing at site. Brass screws shall fix panel
only.

The Resin bonded fiber glass wool insulation shall be made of fine, long inorganic glass fibres
bonded by high temperature resin and has energy conserving and sound insulation properties.
The glass wool made of UP Twiga Fibreglass Ltd. or any equivalent product and confirming to I.
S. 8183 specification and required density as per B. O. Q.

Anutone Sound Soak mineral fiber bonded wall panel shall be 12 mm thk. Brass nails or screws
on wooden frame as per specification given or as per manufacturer’s specification shall fix it.

2.2.1 Acoustical Ceiling:

a. Acoustical ceiling panels / Acoustical square fully perforated ceiling panel /
Acoustical slit ceiling panel shall be made by India Gypsum Itd. Moreover, having
confirm to I. S. 2095 - 1982, 2542 - 1981. The plain panels have paper liner on both
sides while perforated panels are backed with a special non-woven lining. All joints
shall have company paper jointing special paper putty. Panels to be fixed by screws
or as per manufacturer’s specification. Panel shall be 12. 5 mm thk.

b.  Plain or perforated hard board shall be oil - tempered board and having 4. 5 mm thk.
Of Jolly Board Product or Sitatex Board.

c.  Plain or semi perforated insulation board (Bitulux) shall be 12 mm thk. Board of
Jolly Jolly Board Product or Sitatex Board.

d.  Armstrong Mineral ceiling panel shall be 15 mm thk. In addition, with square edges.
It shall be suspended by standard company grid system. Brass nails or brass screws
on wooden framework and as per specification given shall fix it.

e. E -board classic false ceiling sheets shall be 6 mm thk. of approved textures and
fixing on wooden frame by screws.
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3.0 12.5mm thk Moisture Resistance Board.

3.1. General : Providing and fixing false ceiling at all height including providing and fixing of
frame work made of special sections, power pressed from M.S. sheets and galvanized with zinc
coating of 120 gms/sgm (both side inclusive) as per IS : 277 and consisting of angle cleats of
size 25 mm wide x 1.6 mm thick with flanges of 27 mm and 37mm, at 1200 mm centre to centre,
one flange fixed to the ceiling with dash fastener 12.5 mm dia x 50mm long with 6mm dia bolts
other flange of cleat fixed to the angle hangers of 25x10x0.50 mm of required length with nuts &
bolts of required size and other end of angle hanger fixed with intermediate G.l. channels
45x15x0.9 mm running at the rate of 1200 mm centre to centre to which the ceiling section 0.5
mm thick bottom wedge of 80 mm with tapered flanges of 26 mm each having lips of 10.5 mm,
at 450 mm centre to centre, shall be fixed in a direction perpendicular to G.l. intermediate
channel with connecting clips made out of 2.64 mm dia x 230 mm long G.l. wire at every
junction, including fixing perimeter channels 0.5 mm thick 27 mm high having flanges of 20 mm
and 30 mm long, the perimeter of ceiling fixed to wall/partition with the help of rawl plugs at
450 mm centre, with 25mm long dry wall screws @ 230 mm interval, including fixing of
gypsum board to ceilinsection and perimeter channel with the help of dry wall screws of size 3.5
x 25 mm at 230 mm c/c, including jointing and finishing to a flush finish of tapered and square
edges of the board with recommended jointing compound , jointing tapes , finishing with
jointing compound in 3 layers covering upto 150 mm or both sides of joint and two coats of
primer suitable for board, all as per manufacturer’s specification and also including the cost of
making openings for light fittings, grills, diffusers, cutouts made with frame of perimeter
channels suitably fixed, all complete as per drawings, specification and direction of the Engineer
in Charge but excluding the cost of painting.

3.2. Mode of Measurement : The Plan area would be considered for measurement and will be
measured in sqm up to two decimal places.

D Painting work
1.0 Plaster of Paris.

Providing & Applying Plaster of Paris Punning in average 12 to 25mm thickness to walls,
ceiling, beams & columns to bring the surface in plumb Line & Level including making the
surface smooth, providing required grooves on top of skirting etc. complete as per
direction of Engineer In Charge.

1.1 Description: Providing & applying plaster of paris punning in average 12mm thickness on
walls, ceiling, beams & columns to bring the surface in plumb line & level, including making the
surface smooth, providing required grooves on top of skirting & other locations complete as per
directions.
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Rate including cost of chipping & scrapping neeru or any other finish on the existing plastered
surface.

Rate including cost of transportation, loading, unloading, scaffolding, wastage, taxes etc. Nothing
will be paid extra.

1.2 Workability: Workability should be satisfactory to the Engineer- in-charge/consultant.
Anything defective or not accepted by Engineer-in-charge/consultant should be removed/
rectified without delay & with the cost & risk of contractor

All complete as per approval & instructions of Engineer-incharge.

1.3 Mode of Measurement & payment: Measurements shall be actual executed area measured
in Sgm & paid accordingly.The contract rate shall be per SqM basis.

2.0 Luster Paint

Surface Preparation:

Ensure the surface is clean, dry and free from all defective or poorly adhering material, dirt,
grease, wax etc. Remove all loose or poorly adhering materials by rubbing down, using a suitable
abrasive paper and thereafter wipe off. Treat the fungus affected areas by using fungicidal
solution. Allow to react for 6-8hrs.

Application

Apply a coat of suitable primer followed by wall putty to level the dents and make surface
uniform. Apply a coat of suitable primer again. Then apply two to three coats of synthetic enamel
paint. All should be as per manufacturer’s specification.

The number of coats shall be a two or more coat to give a smooth required finish meeting the
approval of the Engineer or his representative. The paint shall be applied in the usual manner
with brush or roller. The paint dries by evaporation of the water content and as soon as the water
has evaporated the film gets hard and the next coat can be applied. The time of drying varies
from one hour on absorbent surfaces to 2 to 3 hours on non-absorbent surfaces.

The thinning of emulsion is to be done with water and not with turpentine. Thinning with water
will be particularly required for the undercoat, which is applied on the absorbent surface. The
quantity of water to be added shall be as per manufacturer’s instructions.

The surface on finished shall present a flat velvety smooth finish. If necessary more coats shall
be applied till the surface presents a uniform appearance with velvety smoothness.

Item to Include: Item includes all material, labour, tools and equipment for Painting, preparation
of surface to receive the paint, scaffolding etc all complete.

Mode of Measurement and Payment: The measurement shall be recorded in sqm up to 2
decimals.
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3.0 Plastic Emulsion Paint

Providing and applying plastic emulsion paint conforming to 1S:5411- 1991 part | of
superior quality of approved make, colour and shade to the old & new surfaces in two
coats, including scaffolding, preparing the surfaces to receive the paint and applying putty
etc. complete.

3.1

3.2

3.3

3.4

MPCB

General : The item pertains to providing and applying plastic emulsion paint of approved
colour to old or new plastered or masonry surfaces for the specified number of coats.

Material : Plastic emulsion paint shall be conforming to 1S:5411. Paints, oil varnish etc. of
approved brand and manufacture shall be used. Only ready mixed paint (Exterior grade) as
received from the manufacturer without any admixture shall be used. If for any reason,
thinning is necessary in case of ready mixed paint, the brand of thinner recommended by
the manufacturer or as instructed by the Engineer-in-Charge shall be used. Approved
paints, oil or varnishes shall be brought to the site of work by the contractor in their original
containers in sealed condition. The material shall brought in at a time in adequate quantities
to suffice for the whole work or at least of fortnight’s work. The materials shall be kept in
the joint custody of the contractor and the Engineer-in-Charge. The empties shall not be
removed from the site of work, till the relevant item of work has been completed and
permission obtained from the Engineer-in-Charge. The empties shall be property if the
contractor.

Scaffolding :

1. Wherever scaffolding is necessary, it shall be erected on double supports tied together
by horizontal pieces, over which scaffolding planks shall be fixed. No bullies,
bamboos or planks shall rest on or touch the surface.

2. Where ladders are used, pieces of old gunny bags shall be tied on their tops to avoid
damage or scratches to walls.

3. For white washing the ceiling, proper stage scaffolding shall be erected.

Preparation of Surface : The surface shall be thoroughly cleaned and dusted off. All rust,

dirt, scales, smoke splashes, mortar dropping and grease shall be thoroughly removed
before painting is started. The prepared surface shall have received the approval of the
Engineer-in Charge after inspection, before painting is commenced. Painting shall not be
started until the Engineer-in-Charge has inspected the items of work to be painted, satisfied
himself about their proper quality and given his approval to commence the painting work.
Painting of external surface should not be done in adverse weather condition like hail storm
and dust storm. Painting, except the priming coat, shall generally be taken in hand after
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3.5

3.6

3.7

MPCB

practically finishing all other building work. The rooms should be thoroughly swept out and
the entire building cleaned up, at least one day in advance of the paint work being started.

Application : Before pouring into smaller containers for use, the paint shall be stirred
thoroughly in its containers, when applying also, the paint shall be continuously stirred in
the smaller containers so that its consistency is kept uniform. The painting shall be laid on
evenly and smoothly by means of crossing laying off, the latter in the direction of the grains
of wood. The crossing and laying off consists of covering the area over with paint, brushing
the surface hard for the first time over and then brushing alternately in opposite direction,
two or three times and then finally brushing lightly in a direction at right angles to the
same. In this process, no brush marks shall be left after the laying off is finished. The full
process of crossing and laying off will constitute one coat. Where so stipulated, the painting
shall be done by spraying. Spray machine used may be (a) high pressure (small air aperture)
type, or (b) a low-pressure (large air gap) type, depending on the nature and location of
work to be carried out. Skilled and experienced workmen shall be employed for this class
of work. Paints used shall be brought to the requisite consistency by adding a suitable
thinner. Spraying should be done only when dry condition prevails. Each coat shall be
allowed to dry out thoroughly and rubbed smooth before the next coat is applied. This
should be facilitated by thorough ventilation. Each coat except the last coat, shall be lightly
rubbed down with sand paper or fine pumice stone and cleaned off dust before the next coat
is laid. No left over paint shall be put back into the stock tins. When not in use, the
containers shall be kept properly closed. No hair marks from the brush or clogging of paint
puddles in the corners of panels, angles of moulding etc. shall be left on the work. In
painting doors and windows, the putty round the glass panes must also be painted but care
must be taken to see that no paint stains etc. are left on the glass. Tops of shutters and
surfaces in similar hidden locations shall not be left out in painting. However, bottom edge
of the shutters where the painting is not practically possible, need not be done nor any
deduction on this account will be done but two coats of primer of approved make shall be
done on the bottom edge before fixing the shutters. On painting steelworks, special care
shall be taken while painting over bolts, nuts rivets overlaps etc. The additional
specifications for primer and other coats of paints shall be as according to the detailed
specifications under the respective headings.

Protective Measures : Doors, windows, floors, article of furniture etc. and such other parts
of the building not to be white washed, shall be protected from being splashed upon.
Splashing and droppings, if any shall be removed by the contractor at his own cost and the
surfaces cleaned. Damages if any to furniture of fittings and fixtures shall be recoverable
from the contractor.

Item to Include : Item includes all labour, material, equipments such as brushes, scrappers,
polish papers etc., scaffolding, cleaning of the area etc. complete as per the specifications.
The item also includes removing nails, marking good holes, cracks, patches etc.

109 SIGNATURE OF CONTRACTOR



3.8

Mode of Measurement and Payment :

1. Length and breadth shall be measured correct to a cm. and area shall be calculated in m2
correct to two place of decimals. The contract rate shall be on Sgm. basis.

2.  Corrugated surfaces shall be measured flat as fixed and the area so measured shall be
increased by the following percentages to allow for the girthed area.

Corrugated asbestos cement sheet 20%
Semi corrugated asbestos cement sheet 10%

3. Cornices and other such wall or ceiling features, shall be measured along the girth and
included in the measurements.

4.  The number of coats of each treatment shall be stated. Not exceeding 50 sgm. each
with material similar in composition to the surface to be prepared.

5.  Work on old treated surfaces shall be measured separately and so described. The
contract rate shall be per sgm area painted including all material and labour involved
in all the operations described above.

4.0 Textured Paint:-

4.1

4.2

MPCB

Providing and applying TEXTURED paint of approved colour and shade including
preparing surface using roller to grt approved texturised surface complete as per
direction & manufacture specification & instruction of Engineer - in - charge.

General : The item pertains to providing and applying TEXTURED of approved colour to
old or new plastered or masonry surfaces for the specified number of coats.

Material : The TEXTURED shall be (conforming to 1S:5410) of approved brand and
manufacture. The TEXTURED shall be brought to the site of work by the contractor in its
original containers is sealed condition. The material shall be brought in at a time in
adequate quantities to suffice for the whole work or at least a fortnight’s work. The
materials shall be kept in the joint custody of the Contractor and the Engineer-in-Charge.
The empties shall not be removed from the site of work till the relevant item of the work
has been completed and permission obtained from the Engineer-in-Charge.

110 SIGNATURE OF CONTRACTOR



4.3

4.4

4.5

4.6

4.7

MPCB

Scaffolding :

1. Wherever scaffolding is necessary, it shall be erected on double supports tied together
by horizontal pieces, over which scaffolding planks shall be fixed. No bullies, bamboos
or planks shall rest on or touch the surface.

2. Where ladders are used, pieces of old gunny bags shall be tied on their tops to avoid
damage or scratches to walls.

Preparation of Surface : For New work, the surface shall be thoroughly cleaned of all
mortar dropping, dirt dust, algae, grease and other foreign matter by brushing and washing.
Pitting in plaster shall be made good and a coat of water proof TEXTURED shall be
applied over patches after wetting them thoroughly.

Cement Primer Coat : Cement primer coat is used as a base coat on wall finish of cement,
lime or lime cement plaster or on asbestos cement surfaces before oil emulsion distemper
paints are applied on them. The cement primer is composed of a medium and pigment,
which are resistant to the alkalis present in the cement, lime or lime cement in wall finish
and provides a barrier for the protection of subsequent coats of oil emulsion distemper
paints. The cement primer shall be applied with a brush on the clean dry and smooth
surface. Horizontal strokes in both directions shall be given first and vertical strokes in both
directions shall be applied immediately afterwards. This entire operation will constitute one
coat. The surface shall be finished as uniformly as possible leaving no brush marks. It shall
be allowed to dry for at least 48 hours, before oil emulsion paint is applied.

Preparation of Mix : TEXTURED shall be mixed in such quantities as can be used up
within an hour of its mixing as otherwise the mixture will set and thick, affecting flow and
finish. TEXTURED shall be mixed with water in two stages. The first stage shall comprise
of 2 parts of TEXTURED and one part of water stirred thoroughly and allowed to stand for
5 minutes. Care shall be taken to add the TEXTURED gradually to the water and not vice
versa. The second stage shall comprise of adding further one part of water to the mix and
stirring thoroughly to obtain a liquid of workable and uniform consistency. In all cases the
manufacture’s instructions shall be followed meticulously. The lids of TEXTURED drums
shall be kept tightly closed when not in use, as by exposure to atmosphere the TEXTURED
rapidly becomes air set due to its hygroscope qualities. In case of TEXTURED brought in
gunny bags, once the bag is opened, the contents should be consumed in full on the day of
its opening. If the same is not likely to be consumed in full, the balance quantity should be
transferred and preserved in an airtight container to avoid its exposure to atmosphere.

Application :

1. The solution shall be applied on the clean and wetted surface with brushes or spraying
machine. The solution shall be kept well stirred during the period of application. It shall
be applied on the surface, which is on the shady side of the building so that the direct
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4.8

4.9

4.10

411

MPCB

heat of the sun on the surface is avoided. The method of application of TEXTURED
shall be as per manufacturer’s specification. The completed surface shall be watered
after the day’s work.

2. The second coat shall be applied after the first coat has been set for at least 24 hours.
Before application of the second or subsequent coats, the surface of the previous coat
shall not be wetted.

3. For new work, the surface shall be treated with three or more coats of water proof
TEXTURED as found necessary to get a uniform shade.

4. For old work, the treatment shall be with one or more coats as found necessary to get a
uniform shade.

5. After completing the work painted surface shall be kept wet for 7 days by sprinkling
water for curing of paint.

Precaution : Water proof TEXTURED shall not be applied on surfaces already treated
with white wash, colour wash, distemper dry or oil bound, varnishes, paints etc. It shall not
be applied on gypsum, wood and metal surfaces.

Protective Measures : Doors, windows, floors, article of furniture etc. and such other parts
of the building not to be white washed, shall be protected from being splashed upon.
Splashing and droppings, if any shall be removed by the contractor at his own cost and the
surfaces cleaned. Damages if any to furniture of fittings and fixtures shall be recoverable
from the contractor.

Item to Include: Item includes all labour, material, equipments such as brushes, scrappers,
polish papers etc., scaffolding, cleaning of the area etc. complete as per the specifications.
The item also includes removing nails, marking good holes, cracks, patches etc.

Mode of Measurement and Payment:

1. Length and breadth shall be measured correct to a cm. and area shall be calculated in
m2 correct to two places of decimals. The contract rate shall be on sgm basis

2. Corrugated surfaces shall be measured flat as fixed and the area so measured shall be
increased by the following percentages to allow for the girthed area.

Corrugated asbestos cement sheet 20% Semi corrugated asbestos cement sheet 10%

3. Cornices and other such wall or ceiling features, shall be measured along the girth and
included in the measurements.
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4. The number of coats of each treatment shall be stated. Not exceeding 50 sgm. each with
material similar in composition to the surface to be prepared.

5. Work on old treated surfaces shall be measured separately and so described. The
contract rate shall be per sqm area painted including all material and labour involved in
all the operations described above.

E :- Doors

1.0 Partly Glazed Partly Solid Door (Double / Single Leaf door):

Workmanship:

All woodwork shall be neatly and truly finished to the exact dimensions required. Unless
otherwise specified, all joints shall be simple tenon and mortise joints with the end of the tenon
exposed to view. All joints shall fit truly and fully without wedging and filling in a workmanlike
manner.

Hardware and Fixtures:
The doors and windows shall have the following minimum oxidized brass hardware and fixtures

unless otherwise specified:

Sr. No. Doors Windows
Type Single Double

Shutter Shutter

(on each shutter)

1. 3 nos. 3 nos. 2 Nos.
Butt hinges (100mm long

with stainless steel pin)

2. 2 Nos. 2 NoS. 2 Nos.
Lowe Bolts (200mm long)

3. 1 nos. 1 nos. 1 nos.
Handles (150mm long)

4. 1 no. 1 no.

Aldrop (or mortice latch
and lock) — 300mm long

5. 1 no. 1 no. 1 no.
Stoppers
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Whereas mortise latch and lock is specified, door handles shall not be provided. Any other
fixtures in addition to above such as floor drop stoppers, decorative handles, door closures etc.
wherever required shall be as shown on the drawing.

Painting / Polishing:

The woodwork for the doors and windows shall be painted or polished as required. The painting
shall be done in three coats of enamel paint after cleaning, sand papering and putty application.

The polishing can be glossy or mat finished. The woodwork shall be first cleaned scrapped
thoroughly with sandpaper. It shall be painted with filler of whiting and methylated spirit and
again sandpapered. Minor knots and cracks shall then be filled with wax coloured to match and
thin coats of trench polish or wax polish shall be applied to a uniform finish.

Glazing:

Glass panels of not less than 3mm thick shall be provided. They may be plain or obscured as
specified. Glass panes hall be free from flaws, sparks and bubbles and shall have square corner
and straight edges. The glass panes shall be so cut that they fit slightly loose in the frames.
Glazing shall be provided on the outside of the frame unless otherwise specified. Putty shall be
applied between glass panes and glazing bars initially and then over the glass panes. The oozed
out back putty shall be cleaned and putty shall be painted within two to three weeks after glazing
is fixed to avoid its cracking.

Note: Putty may be prepared by mixing one part of white lead with three parts or finely
powdered chalk and then adding boiled linseed oil to the mixture to form a stiff paste and then
adding varnish to the paste.

Four glazing clips may be provided per glass pane for a size larger than 30 cm x 60 cm and
where the size of glass pane exceeds 80cm x 200cm, six glazing clips may be used. Glazing clips
are not usually provided for glass panes smaller than 30 x 60 cm size.

Melamine polish:

This shall be applied where natural grain of the wood is required to show. Polyurethane gives
tough surface which resist chipping, Scratching and boiling water.

Application:

Clean off all grease and wax with an abrasive and white spirit, this should not be applied in
humid conditions. Apply the first coat, preferably of clear hard glaze with a cloth pad. Leave this
to dry for at least six hours, then apply further coats with a paint brush. If you wait for longer
than 24 hours between coats, rub down the previous coat with fine glass paper or a medium grade
of steel wool. Obtain a matt finish, if required, by giving a final coat of clear Renseal Matt coat.
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4.0 Flush Door.

Providing and fixing in position Flush Door made up of 40 mm thick approved flush
door of approved size with solid core Boiling Water Proof (Marine) type hot pressed
conforming to 1S:2202 (Part I, 1l) 1999,1.5 mm thick approved Laminate on both
approved beading, approved moulding including necessary hardware,approved
adhesive,fittings & fixtures as specified, melamine polish to all exposed surfaces etc
complete as per detailed drawing,as specified & as directed by Engineer In Charge.

4.1 General: Providing and fixing superior quality Flush Door (Marine) type hot pressed
conforming to 1S:2202 (Part I, 1) 1999 including finishing both sides with 1.5 Thick
Laminate on both faces etc. with 12 mm teak wood bedding all around, 12 mm thk
moulding finished with 3 coats of melamine polish . Also, providing and fixing best quality
superior Indian teak wood frame for doors including all moulding, rebating, jointing, hold
fasts of MS flats of minimum size 20 x 3 mm, having length of 225 mm for doors and
finishing with 3 coats of Melamine polish as directed etc. complete.

4.2 Material: The teak wood beading for fixing around the flush door shall be of 12 mm thick
and of the width flush to the flush door.

Shutter: The solid core shutter shall be of the ply finish type of the exterior or interior
grade as mentioned in the item or drawing. It shall confirm to the relevant specifications for
the type and grade given in 1S 2202/1999. Specifications for wooden Flush Door Shutters
(solid core type). It shall be obtained from manufacturers from the approved list. The
finished thickness of the shutter shall be as mentioned in the item. If decorative finish is
specified from exterior or interior side or both sides the same shall be paid extra under
relevant item incorporated in the tender concealed lock rail of teak wood shall be provided
in shutter. Specific instructions be issued to the manufacturer while placing the order.

Frame: - Providing and fixing best quality superior Indian teak wood frame for doors
including all moulding, rebating, jointing, hold fasts of MS flats of minimum size 20 x 3
mm, having length of 225 mm for doors and finishing with 3 coats of Melamine polish

4.3 Finishing: The Flush Door shall be finished with 1.5 mm thick Lamionate on both faces as
mentioned as specified or as directed.

4.4 Item to Include: The item includes solid core shutter, Teak wood frame, all labour,
materials and equipment to provide and fix the solid core flush doors and frame as
specified. The fixtures shall be included in the item.
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4.5 Mode of Measurement and Payment:

The Door shall be measured out to out dimension of frame in sgm. The dimensions shall be
measured correct upto 1 cm.

The contract rate shall be on square metre basis.

TECHNICAL SPECIFICATIONS INTERIOR WORKS
GENERAL

This Specification is for work to be done, item to be supplied and materials to be used in the
works as shown and defined on the drawings and described herein, all under the supervision and
to the satisfaction of the Consultants.

1.1 The workmanship is to be the best available and of a high standard, use must be made of
a special trades men in all aspects of the work and allowance must be made in the rates for doing
SO.

1.2  The materials and items to be provided by the Contractor shall be approved by the
Client/Consultants in accordance with any samples which will be submitted for approval by
Contractor and generally in accordance with the Specifications. Also if products are specified in
the Specification and/or bill of brand, trade name or catalogue reference, the Contractor will be
required to obtain the approval of the Consultants before using the materials. The Contractor
shall produce all invoices, Vouchers or receipts for any material if called upon to do so by the
Client/Consultants.

1.3 Samples of all materials are to be submitted to the Consultants for approval before the
Contractor orders or deliver the materials at site. Samples together with their packing are to be
provided free of charge by the Contractor and should any materials be rejected, they will be
removed from the site at the Contractor's expense. All samples will be retained by the
Client/Consultants for comparison with materials, which will be delivered at the site. Also, the
Contractor will be required to submit specimen finishes of colours, fabrics etc. for the approval
of the Consultants before proceeding with the work.

The Contractor shall be responsible for providing and maintaining and boxing or other temporary
works required for the protection of dresses or finished work if left unprotected. He is also to
clean out all shelving's, out ends and other waste from all parts of the works before coverings.

1.5 Templates, boxes and moulds shall be accurately set out and rigidly constructed so as to
remain accurate during the time they are in use.
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1.6 All unexposed surface of timber e.g. partition / paneling frames, false ceiling, backing
fillets, backs of door frames, cupboard framing, grounds, etc. are to be treated with two coats of
approved timber preservative and antitermite paint before fixing or converging.

1.7  Only first class workmanship will be accepted. Contractor shall maintain uniform quality
and consistency in workmanship throughout.

2.0  Joinery:

2.1  Joinery is to be prepared immediately after issuing the work order. Framed up, bonded
and tide up. Any portions that are wrapped or found with other defects are to be replaced before
wedging up. The whole of the work is to be framed and finished in a workmen-like manner in
accordance with the detailed drawings, specifications and wherever required, fitted with all
necessary metal ties, straps, belts, screws, glue etc. Running beaded joints are to be cross-
tongued with teak tongues wherever 1 or (1/2”) thick double cross tongued. Joiners work
generally to be finished with fine sand/glass paper.

2.2 Joints: - All joints shall be standard mortise and tenon, dowel, dovetail, and cross-halved.
Nailed or glued butt joints will not be permitted. Screws, nails etc. will be standard iron or wire
of oxidized nettle fold tenons should fit the mortises exactly.

2.3 Nailed or glued butt joints will not be permitted, exceptional cases to be with approval of
Consultants / Client.

2.4 Where screws shown on a finished surface, those will be sunk and the whole plugged
with a wood plug of the same wood and grain of the finished surfaces will be neatly punched and
the hole filled with wood filler to match the colour.

2.5 If joints in joiner's work open, or other defects arise within the period stated for defect
liability in the contract then the clause for such defective joinery shall be taken down, and
refilled, redecorated and/or replaced the defective work if necessary and any work disturbed shall
be made good at the Contractor's expense.

2.6  Nails, spikes and bolts shall be of lengths and weights approved by the Clients /
Consultants. Nails shall comply with is 1959-1960 or equivalent approved quality sample. Brass
headed nails are to comply with B.S.1210. Wire staples shall comply with B.S 1494 or
equivalent.

2.7  The contact surface of dowels, tennons, wedges etc., shall be glued with an approved
adhesive.

2.8 Where glued, joinery and carpentry work is likely to come into contact with moisture, the
glue shall be waterproof.
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3.0 HARDWARE & METALS:

The hardware throughout shall be of approved manufacture or supplier well made and
equal to in every respect to the samples to be deposited with the Consultants. The Contractor may
be required to produce and provide samples from many different sources before the
Client/Consultants take decision and he should allow his rates for doing so.

3.1 Fittings generally shall be brass oxidized, unless otherwise specified and shall be suitable
for their intended purpose. In any case, it will have to be approved by client and Consultants
before the Contractor procures it at site of work.

3.2  Screws are to match the finish of the article to be fixed, and to be round or flat headed or
counter sunk as required.

3.3 The Contractor should cover up and protect the brass and bronze surfaces with thick
grease or other suitable productive material, renew as necessary and subsequently clean off away
on connection.

3.4  Aluminum and stainless steel shall be of approved manufacture and suitable for its
particular application. Generally, the surface of aluminum shall have an anodized finish and both
shall comply with the samples approved by the Client/Consultants. All stainless steel sheets shall
be 304 s.s Japan or equivalent with gauge as specified but not thinner than 16 G.

3.5 All steel, brass, bronze, aluminum and stainless steel articles shall be subjected to a
reasonable test for strength, if so, required by the Client/Consultants at the Contractor's expense.

3.6  All brazing and welds are to be executed in a clean and smooth manner rubbed down and
left in the flattest and tidiest way, particularly where exposed.

3.7 Chromium plating shall be in accordance with relevant 1.S Standard or as per approved
specification for normal outdoor conditions and shall be on a base material of copper or brass.

40 GLAZIER:

4.1 All glass to be of approved manufacturer complying with IS 3548-1966 as per approved
quality and sample to be of the selective qualities specified and free from bubbles, smoke, air
holes and other defects.

4.2  Polished plate glass shall be "glazing glass” (G.G) quality and that for mirrors shall be
"silvering quality” (S.G) conforming to IS 3438-1965 or as per approved sample and quality.

4.3 The compound for glazing to metal is to be a special non-hardening compound
manufactured for the purpose and of a brand and quality approved by the Client/Consultants.
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4.4 While cutting glass, proper allowance be made for expansion. Each square of glazing to be
in one whole sheet. On completion of work clean all glass inside and cut, replace all cracked
scratched and broken panes and leave in good condition.

5.0 PAINT AND POLISHES:

5.1 All material required for the works shall be of specified and approved manufacturer,
delivered to the site in the manufacturer's containers with the seals etc., unbroken and clearly
marked with the manufacturer's name or trade mark with a description of the contents and
colour. All materials are to be stored on the site of the work.

5.2  Spray painting with approved machines will be permitted only if written approval has
been obtained from the Client/Consultants prior to painting. No spraying will be permitted in
the case of priming coat or where the soiling of adjacent surfaces is likely to occur. The
buzzle and pressure to be so operated as to give an even coating throughout to the
satisfaction of the Client/Consultants. The paint used for spraying is to comply generally
with the specification concerned and is to be specially prepared by the manufacturer for
spraying. Thinning of paint made for brushing will not be allowed.

5.3 Wood preservative shall be Solignum or other equal and approved impregnating wood
preservative and all concealed wood work shall be treated with wood preservative and
antitermite treatment with Termiseal or equivalent chemical.

5.4  All brushes, tools, pots, kettles etc. used in carrying out the work shall be clean and free
from foreign matter and are to be thoroughly cleaned out before being used with a different
type of class of materials.

5.5 All iron or steel surfaces shall be thoroughly scraped and rubbed with wire brushes and
shall be entirely free from rust, mill scale etc. before applying the priming coat.

5.6 Surfaces of new wood work to be painted are to be rubbed down & cleaned to the approval
of the Consultants.

6.0 UPHOLSTRY

6.1 This will be of first class standard workmanship with webbing, no-sag springs, coiled
springs, padding and filling as specified on drawing. Covering fabrics will be seen, tufted,
and corded as shown on the drawing and as approved by the Client/Consultants.

6.2 Cushion Vents: -

Brass "Cushion Vents" should be installed at the back or under side of seat cushions
(especially those covered in leather vinyl plastic or very tightly woven fabric) to allow air to
escape easily and to prevent tearing.
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6.3

7.0

7.1

Materials: -

Finished timber shall be of the type specified. Furnishing fabrics, colour, pattern, substance
to be as specified and manufactured, or supplied by the Company specified, no variations of
this will be permitted unless with prior approval of the Consultants.

POLISH
French Polish: -
The basic material shall be shellac dissolved in methylated spirit .
Preparation: -

The timber must be well sanded and cleaned and the grain filled with agrain filler. Any
staining must be done before applying the polish.

Equipment: -

The polishing rubber the most important implement in French polish shall consist of a pad of
cotton wool, which acts as a reservoir for the polish, and a cover of soft white linen or cotton
fabric, similar to a well-worn handkerchief, which acts as a fitter. The rubber must never be
dipped into the polish; it should be changed by pouring the polish on to the pad with the
cover removed.

Application:-

7.2

Work evenly over the surface with a slow figure-of-eight motion until the timber is
coated with a thin layer of polish. The object is to apply a series of thin coats,
allowing only a few minutes for drying between the coats. When a level and even-bodied
surface is obtained the work is ready for the second stage i.e. spiriting off. Allow the work to
stand for at least eight hours, then take a fresh rubber with a double thickness of cover
material and charge it with methylated spirit. The object of spiriting off into and remove the
rubber marks and to give the brilliance of finish. Finally, work in the direction of the grain
and continue until the surface is free from smears and rubber marks then leave to harden off.

Wax Polish:-

Wax polish shall contain silicon's and driers. A good silicon wax is to be used not a creamy
or spray. The timber shall be sealed first with another finish such as Ronseal, before
applying the wax.

Application: -

Apply a light coat of the sealer by brush or cloth direct to the unfilled timber, working it well in

and finishing evenly with the grain. Allow to dry thoroughly then sand lightly with fine
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abrasive paper. Apply a heavy coat of wax by cloth or on flat surfaces, with a stiff brush.
Work it well into the timber and finish off by stroking with the grain before leaving to
harden. Leave for several hours before rubbing up with a soft brush. Finally, buff the grain
with a soft cloth.

7.3  Transparent Coloured Polyurethane (Melamine)

This shall be applied where natural grain of the wood is required to show. Polyurethane gives
tough surface which resist chipping, Scratching and boiling water.

Application :

Clean off all grease and wax with an abrasive and white spirit, this should not be applied in
humid conditions. Apply the first coat, preferably of clear hard glaze with a cloth pad.
Leave this to dry for at least six hours, then apply further coats with a paint brush. If you
wait for longer than 24 hours between coats, rub down the previous coat with fine glass
paper or a medium grade of steel wool. Obtain a matt finish, if required, by giving a final
coat of clear Renseal Matt coat.

8.0 Timber :

8.1 Only seasoned and chemically treated BTC/CPTW/Salwood / matching wood to be used, as
specified.

8.2  All the wood shall be properly seasoned, natural growth and shall be free from worm
holes, loose or dead knots or other defects, saw die square and shall not suffer warping, splitting
or other defects.

8.3  The moisture content shall not exceed 12%.

8.4 All internal frame work shall be treated with approved wood preservative and anti termite
chemical.

8.5 All wood brought to site should be clean shall not have any preservative or other coating /
covering.

8.6  All rejected decayed, bad quality wood shall be immediately removed from site.
8.7  All wood brought to site must be stacked-stored properly as per instructions.
9.0 PLYWOOD

9.1 Marine Plywood confirming to 1S:710 - 1976 as specified in the  approved list of
manufacturers shall only be used. (Block board/commercial plywood not to be used).

9.2  Only teak wood particleboard shall be used. Particleboard shall be phenol formaldehyde
bonded and generally conform to I.S. 3087-1965.
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9.3 Only 3 mm to 4 mm thick straight grained group matching approved veneers shall be used.

1. MDF CONFORMING TO 1S:12406: 1988 is a zero wood substitute finding wide range of
applications in Homes & Offices. MDF should be of excellent finish. This should have
advantage of homogeneous constructions, design flexibility, unbeatable machinibility, no
core voids & better value for money.

Woodwork in doors, windows etc.
Material

Wood used for all work shall be the best of class specified properly seasoned, suitable for joiner's
work, should be of natural growth, uniform in texture, straight grained, free from sapwood, dead
knots, open shakes, boreholes, rot, decay and any and all other defects and blemishes and shall be
approved by Architect.

Workmanship

The thickness specified for joiner's wrought timbers are unless otherwise specified, prior to
planning and 3mm will be allowed from the thickness stated for each wrought face.

Doors, windows frames, transomes, mullions shall be rebated. All dimensions shall be as per
drawings. The top framing member of doors and top and bottom framing of windows and
ventilators shall project about 150 mm in brickwork. The verticals of door frame shall project
about 50mm below finished floor. Surface coming in contact with brick work shall be painted with
bitumen. Each of the door and window frame shall be provided with 3 nos. M.S. 230x 25x 6 M.S.
flat split hold fasts on each side. These hold fasts shall be embedded in masonry. The work shall
confirm to 1.S.: 4021. Any joiners work which shall split, fracture, shrink, or show flaws or other
defects due to unsoundness, inadequate seasoning or bad workmanship, shall be removed and
replaced with sound material at the Contractor's expense.

The doors shall be paralleled or solid flush doors or as described in item of work.

All doors shall have fittings such as hinges, mortise, lock, towel bolts etc. as per Consultants
drawing and shall be approved by Architect.

The workmanship of all door and window shutters shall conform to the requirements of 1.S.1003
(part 1 & ii) and I.S. 2202 (part i ).

Measurement

All doors, windows etc., will be measured in Sg.Mt. The measurement will be taken to the outside
of framework exclusive of horns, projections etc. The rate quoted shall be all inclusive such as
nails, screws, glazing, fixtures, fittings providing peep holes, locking device, door closers, handles,
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door stops etc. The rate shall also be inclusive of polishing/painting as described in respective
items.

G. Loose Furniture:-

1.0 Conference Room Table

1.1 General :- Providing & arranging in position Board room / Conference room table with top
out of 19mm thk.plywood and supports out of necessary wood framework with necessary beadings,
mouldings, footrests, etc out of wood as shown in the drawings. Top to be finished with group
matching natural veneer / decorative veneer of approved type .The top shall be finished with
polycoating of approved shade. The sides to be with layers of 6 mm thk plywood finished with a
combination of group matching veneer of approved shade. All veneered surface to be finished with
poly coating of approved shade & Colour. A seperate provision on the top of the table shall be
made for fixing flatron screen with easy operation fixing details as per drawing.ltem to be
completed in all respects as per drawings & instructions from Project - in - charge.

1.2 Mode of Measurement :- Number of units supplied will be measured & paid.

1.3 Unit :- No.
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H. CHAIRS.
1.0 Providing chairs of approved make as per type approved by Engineer in charge.

a) Conference room chair
b) Conference room Executive Chair
c) Conference room Visitor chair

e The work shall be executed as per item wordings & as per the directions of Engineer-in-
charge. The materials used for the work shall conform to the relevant IS Specifications &
also to the enclosed specifications. The chair shall be got approved from Engineer-in-
charge prior to supply. The chairs shall be of approved make & of equivalent type as per
item wording.
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Mode of Measurement & payment : The measurement shall be on No basis. The contract rate
shall be per No of Chairs of specified type as per approval of Engineer In Charge.

2.0 Sofa

Providing & supplying multi seater sofas with teakwood internal frame out of size min.
70x40mm as mentioned in drawing with necessary spring /rubberised coir/32 density
polyurethane foam/100% latex rubber foam of appropriate quality & thickness as shown in
the drawing with melamine polish on all exposed wooden surface. 75mm thk. for seat &
50mm thk for back. 25mm polyurethane in it to give required shape. The rate to include
upholstery material of approved velvet (fabric) on outer side & on the inner side white
cloth of approved quality shade etc. The contractor shall use appropriate size of frame
work instead of mentioned to achieve desired shape & comfort as shown. All as per
instructions of Engineer-in-charge.

a) Two Seater Sofa
b) Three Seater Sofa
The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.

The work shall be carried out as per the specifications & drawings given by MPCB. The
materials used for the work shall conform to the relevant IS Specifications & also to the enclosed
specifications. The work shall be executed as mentioned in the enclosed specifications or as
directed by the Engineer-in-charge.

Mode of Measurement & payment : The measurement shall be on No basis. The contract rate
shall be per No of Sofas of respective type as per approved drawing.

. MISCELLANEOUS WORKS

1. PELMETS / Jamblining : (upto 300 mm wide):-

Supplying, Providing & fixing in position of required size pelmets / jamblining made out of
19mm thick marine plywood finished with approved finish mention below and 3 coats of
French polish for inside surface as per the direction by Architect. Item to be completed in
all respect as per the drawing & instruction from Architect.

a) 1.5 mm thk Laminate Finish
b) Veneer Finish

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications & drawings given by MPCB. The
materials used for the work shall conform to the relevant IS Specifications & also to the enclosed
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specifications. The work shall be executed as mentioned in the enclosed specifications or as
directed by the Engineer-in-charge.

Mode of Measurement & payment : The measurement shall be on Rmt basis. The contract rate
shall be per Rmt of Pelments / Jamblining of respective type as per approved drawing.

2. Soffit::-

Providing and fixing in position 19mm thk. Marine plywood for soffit finished with below
mention including 25 x 25mm thk 2nd class TW wooden frame work (including paint)/
supports & mouldings, groove. Item to be completed in all respects as per drawings &
direction by

a) 1.5 mm thk Laminate Finish
b) Veneer Finish

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications & drawings given by MPCB. The
materials used for the work shall conform to the relevant IS Specifications & also to the enclosed
specifications. The work shall be executed as mentioned in the enclosed specifications or as
directed by the Engineer-in-charge.

Mode of Measurement & payment : The measurement shall be on Sgmt basis. The contract
rate shall be per Sqmt of Soffit of respective type as per approved drawing.

3. Soft board:-

Providing and fixing in position 19mm thk. Marine plywood for soffit finished with below
mention including 25 x 25mm thk 2nd class TW wooden frame work (including paint)/
supports & mouldings, groove. Item to be completed in all respects as per drawings &
direction by

a) 1.5 mm thk Laminate Finish
b) Veneer Finish

The work shall be executed as per item wordings & as per the directions of Engineer-in-charge.
The work shall be carried out as per the specifications & drawings given by MPCB. The
materials used for the work shall conform to the relevant IS Specifications & also to the enclosed
specifications. The work shall be executed as mentioned in the enclosed specifications or as
directed by the Engineer-in-charge.
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Mode of Measurement & payment: The measurement shall be on Sgmt basis. The contract rate
shall be per Sgmt of Soffit of respective type as per approved drawing.

STRUCTURAL GLAZING WORKS

UNITISED STRUCTURAL GLAZING SYSTEM "Designing, Fabricate, and installation of
Glazzio Unitized Structural Glazing system comprising of Male & Female mullion , Transom,
Head and Cill with Andoised finish of 20 Microns coatings (Colour as per architect intent).The
male / female mullions and transoms are installed on MS (HDG) brackets preinstalled at site to
the slabs (As indicated in the concept drawing) with the help of base line provided by the Main
contractor at all floor level and later using Total station or Theodolite these points are shifted at
all floor levels and brackets are aligned at each floors to plumb.The System and glass shall be
designed to withstand a wind pressure of 1.5 kpa. and deflection L/175 at specified
levels,elevation & heights.The unitised system is designed to have internal drainage system
within the extruded sections. In this system cut to size and fabricated insulated glass units are
glazed into the aluminium framing members at factory using structural sealant along with all
necessary hardwares and later transported as final product to site.All fixtures, as Anchors,
Nutbolt, and Screws shall be SS304 grade, all other accessaries as spacer tape, Structural/
Weather silicone (dow corning / G.E.SILICONE) of approved make, with EPDM gasket.System
includding with all necessary hardwares labors etc.fully glazed panel to be installed at site"
"Note-1 : The following performance test are to be conducted on structural glazing system if area
of structural glazing exceeds 2500 Sqm from the certified laboratories accreditated by NABL
(National Accreditation Board for Testing and Calibration Laboratories), Department of Science
& Technologies, India. Cost of testing is payable seperately. " Performance Testing of structural
glazing system ( Tests to be conducted in the NABL certified laboratories):

"1.Performance Laboratory Test for Air Leakage Test (-50pa to - 300pa) & (+50pa to +300pa) as
per ASTM E-283-04 testing method for a range of testing limit 1 to 200 mVhr* 2. Static Water
Penetration Test. (50pato 1500pa) as per ASTME- 331-09 testing method for a range upto 2000
ml.“ 3. Dynamic Water Penetration (50pato 1500pa) as per AAMA 501.01-05 testing method for
a range upto2000 ml“ 4. Structural Performance Deflection and deformation by static air pressure
test ( 1.5 times design wind pressure without any failure) as per ASTME- 330-10 testing method
for a range upto 50 mm* 5. Seismic Movement Test (Upto 30 mm) as per AAMA 501.4-09
testing method for Qualitative test*"

24mm DGU Vision Glass "1) 6mm Low e double silver coated glass HS+12mm Air Gap (Mill
Finish Spacer with 6mm Silicon Byte)+6mm Clear HS. 2) Glass should mandatorily have the
below properties: VLT> 45%, Solar Heat Gain Coefficient (SHGC)<0.26 3) All glasses both
performance and clear glasses should have iron content levels of less than 700 PPM and shall
strictly adhere to this quality standard 4) The glasses should follow the below thickness
tolerances for different glass thicknesses 5mm & 6mm: +/-0.2 mm (SAINT GOBAIN, ASAHI,
PILKINGTON )"

FRAMELESS GLASS RAILING WORK Design, supply & install frameless Glass Railling
system of 1.2 meter hight made out of the bottom level will be continue horizontal alumnium
Vertical section with powder coating cover plate as per approval shade on it fixing with ss anchor
fastners on bottom rc work supports with SS - 316 horizontal tube rail at the top, all complete
required to perform as per drawing in conjuction with BOQ.
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SPIDER GLAZING WITH FITTING SYSTEM CANOPY AREA Designe, Supply and install
Suspended spider glazing systems customm designed. The design shall accommodate glass panel
of 21.52MM thk. laminated Clear toughened glass (10mm clear + 1.52 pvb + 10mm clear glass)
and its dead load. The spider fittings on glazing system shall be of Stainless steel spiders
OZONE/DORMA/DLCO/KINGLON/GEZE with flat head bolt assembly supported on ss
structure to be made the cost does not include the ss structure for support.

SPIDER GLAZING ENTRANCE AREA Designe, Supply and install Suspended spider glazing
systems customm designed. The design shall accommodate glass panel of 12mm thk. Clear FT
glass and its dead load. The suspended glazing system shall be of Stainless steel spiders
OZONE/DORMA/DLCO/KINGLON/GEZE make with flat head bolt assembly supported on
glass laminated Fin toughened glass systems. The assembly is made out of Face glass suppoerted
on Glass Fin with Stainless steel spiders , M.S. hanger bracket, weather sealant, teflon / nylon
bushes & separators to prevent bi-metalic contacts, all in complete required to perform as per
drawing in conjuction with BOQ.

SS STEEL STRUCTURE WORK "Design ,Supply & Installation of SS grade 316 steel structure
as per the drawing and design requirement for the support work for canopy, lift area, terrace area,
ground floor area etc. the full welding will be done as per IS standard. with proper anchor
fastners to be used for structure work as per calculation report submission. "

ACP CLADDING FOR COPPING AND CELING Design, fabricate, and installation of 4mm thk
0.50MM Aluminium composite panel cladding with PVDF coating. The cladding system
comprising aluminium support grid with horizontal and vertical aluminium in tube/ angle profile.
FR Class B Grade Fire Rated Aluminum composite panel cladding either straight or curved in
plan, comprising Aluminum Composite Panel which should consist of 3 mm thickness of mineral
core (70% inorganic and 30% organic compound) sandwiched between two Aluminum coil of
alloy AL 3105 — H16/H24 of 0.50 mm thickness making an overall thickness of 4mm. The
weight of ACP should be above 7.5 kg/m2. The top surface shall be finished with PVDF/FEVE
based coating (thickness 35-36 microns) and service coating on the reverse side shall be with PE
(Thickness 5-7 microns) base and coating shall be confirm to AAMA 2605 standard done on a
color coating line located in India. The Aluminum composite Panel should The manufacturer
must have a valid FPC Certificate(Factory Production Control) on reaction to fire as per class
BThe aluminium based tube profile/ angle shall support the dead load of the ACP panel should
be fire rated B1 and mechanically clamped on to the vertical as well as horizontal sub grid by a L
clit . The System shall be designed to withstand a windpressure of 1.5 kpa at specified levels,
elevation & heights. all fixures shall be made out from ss grade, The vertical and horizontal
grooves shall be filled with approved weather sealant, and backup material, etc complete.The acp
work will be for top bottom copping and celing area as per approved shade make
VIVA/ALUBOND/ALCOPOLIC/ALUBOND

TOP HUNG OPENABLE WINDOWS Top hung Openables with Structural Glazing to comprise
of heavy duty friction stay (Cotswol, Giesse, Securistyle, kinglong)to take the load of glass and
frame with minimum Four point lockingsystem or more as per requirement

(Alualfa, Giesse, Securistyle, kinglong).
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FRAMELESS GLASS DOORS WORK Providing, fabricate, and installation of 12mm Clear
glass toughened single door having patch fitting top patch, bottom patch, floor spring, lock and
handle upto maximum size of 450mm including fixing of door.all the patch fittings including
handle lock etc will be provide by client along with autocad cutouts
OZONE/DORMA/DLCO/KINGLONG/GEZE

SPENDERAL INSULLATION WORK Quote extra over on item (1.0) for providing and fixing
the spandrel panel with the Glass wool insulation of 50mm thick 48 kg/m3 density slab with
inbuilt black veli of 0.65mm firmly held on the Gl tray od 1 mm thk. The assembly is kept atleast
50mm away from the glass surface.

SMOKE SEAL WORK For supplying and fixing smoke seal Supplied by International 2 Hour
Fire Rated Product from SIDE - RISE - UK - with complete Installation on each floor

Glass Reinforced Concrete Cladding Work Design, Providing, fabricate and installation of GRC
Panel Cladding system to withstand the wind pressure 1.5 KPA. The anchor fasteners will be of
SS grade and the MS HDGL brackets will be used as per the grid level. The design shall
accommodate the building movements, thermal movements and seismic movements. The GFRC
panel thickness will be up to 50mm thk. All as per detailed drawing and instruction of Engineer —
in - charge. Any M.S. structure required behind the, system will be included in same item.

Providing and fixing of Sun Control System of Luxalon SL-2 Louvers or equivalent (at all
heights, levels, and locations as directed) in 84R Plain Panel hunter douglas or equivalent of
approved colour consisting of panel 84 mm wide x 16mm deep x 0.6mm thick with round edges
panel Panels shall be clipped at a distance of 74 mm to baked enameled Aluminium SL-2 panel
stringer 38mm wide and 98mm deep x 0.95 mm thick in a standard length of 5mtrs made of
double baked enameled Aluminiu m Alloy white to hold the panel in a module of 74 mm centre
to centre. The prongs on SL-2 stringers shall be to accommodate an angle of 66.30 Degrees
between two panels. SL-2 stringers shall be fixed at 150 mm from panel ends and at a distance of
maximum 600 mm center to center across the panel span from glass level. The carrier shall be
fixed to a suitable structure by means of rigid fixing details. as per approved shop drawing and
specifications and as directed by the Engineer - in - Charge, the sun pergola will be glass panel
grid to be finalise maximum to 1200mm the depth of supergola will be maximum 700mm as per
drawings approved. The alumnium box framing to be done to hold sun pergola is inclusive in the
cost.

Item shall be executed as per wording in the item and as instruction / directed by Engineer-
incharge. The item includes all required labour, material, equipment, transportation and
all taxes excluding GST etc complete. The work should be carried with all safety measures
and proper supervision etc. complete.

Mode of Mode of Measurement and payment: - The payment to this item shall be paid
in Sgm basis.
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SCHEDULE OF QUANTITIES

Trade Preamble

NOTES: -

1.

6.

Wherever Wood is specified or mentioned, the same to be used shall be of following species
for all items of works unless otherwise specified.

For exposed woodwork -  Wood matching to veneer species cut to size as specified.

For internal woodwork - Salwood cut to size as specified coated with wood
preservative and firetrap paint..

Wherever MDF board is to be used, the same shall be of Exterior grade medium density fiber
board confirming IS : 12406 : 1988 or equivalent make.

All wooden beading moldings to match with the veneer to be used.

Rates quoted for all items shall include for cost of materials, labor, testing of materials at
laboratory or site, tools & tackle, lift & lead charges, transportation charges, loading-
unloading charges, insurance cover as per tender, all types of taxes & duties including Works
Contract Tax, polishing & painting charges (wherever applicable) arranging in position,
cleaning, etc. and completing item to the satisfaction of Project-in-charge.

Rates quoted for finishing items shall include for cost of exposed wood moldings of sizes
mentioned in drawings & specifications together with 3 coats of melamine polish. These
members will be measured as part of respective finishing items. Separate payment for wood
moldings will not be made unless separate items is contained in the tender.

Rate quoted for framework / partitions paneling shall include the cost for cutting charges to
accommodate electrical conduits, A.C. ducts, etc. as per markings given by respective
contractors. Rate for frameworks shall also include charges for applying fire retardant &
wood preservative.

All framework for partitions shall be constructed upto main ceiling (R.C.C. floor slab).
However in case any additional supports will be necessary of any size required & as advised
by the consultant the same shall be provided. Cost of these supports shall be included in the
rate quoted for the framework. There will be no separate payment for the additional supports
envisaged as above.

All drawers used in furniture shall have "sliding drawer channels™ of approved make.
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10.

11.

12.

13.

14.

15.

Rates quoted of all storage units shall include for cost of shelves with sides made out 18mm
thk. board and back with 6mm thk. MDF board. Similarly rates quoted for storage units shall
also include for finishing at back of unit wherever specified. Tenderers shall note that storage
units with veneer finish will have veneer finish with melamine polish at back. Rates quoted
shall include for such finishes.

The rates quoted for all items shall include cost for providing & fixing edge binding strips of
6mm thickness for exposed edges plywood, internal framework, etc. wherever these materials
are used in completing the item.

Rates quoted of all types of false ceiling shall include for cost of (unless otherwise stated)
fixing required wooden sleeves or supports & making openings for ducts, grills, light fixtures,
speakers, all types of detectors, indicators, CCTV cameras; finishing of joints, making
grooves in required profile as per details in the false ceiling or between false ceiling & wall /
partition with required wooden strips, etc. There will be no separate payment on this account.
No deductions for all fittings/fixtures shall be made for false ceiling.

Rates quoted for fixing MDF / plywood of any thickness shall include for cost of skinning,
boxing, paneling, facia, ledges, etc. These rates shall be valid for all width.

All exposed surfaces shall be finished with 3 coats of melamine polish of approved shade &
colour, unless otherwise specified.

All materials brought at site for incorporating in work shall be of approved make &
manufacture. The material which will not be of approved make & manufacture will be
rejected & it shall be removed from site immediately.

Colours, Shades of Laminate, Veneer, Paints, Polish shall be exclusively approved by
Consultants. No violation, deviation will be accepted.

Rates for extra items shall be got approved from the employer prior to executing such items.
Payments for extra items will be made only after such approvals.

Unless specified otherwise in the working drawings of items or specifications, laminates used
in the work shall be 1.5mm thk. & veneer 3.5mm thk.
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16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

Hardware's such as Locks, Handles, Hinges, Tower Bolts, Ball catches etc. shall be as per
approved list of makes & manufacturers. Specific separate approvals shall be obtained before
using any other accessories in lieu of approved hardware as above.

All the drawers & trays of Desk units & Credenza units shall have telescopic drawers fittings
including stoppers system of approved make.

The colors, shades of melamine polish shall be as approved by Consultants. No violation
shall be permitted in any of the item. Three or more coats of melamine polish shall be applied
for items with melamine polish.

Rates for items of flush doors, such as doors with laminated or veneered finish and the glass
doors shall include the cost of handles, locks, floor springs, hinges, wooden doors frames etc.
There will be no separate payment for these accessories.

Rates quoted for relevant items shall include for modifications required for running the
electrical / telecom / data wire conduits inside partitions / paneling. There will be no separate
payment for this purpose.

Tenderers are requested to quote the unit rates in words as well as figures. In the event
of discrepancies rates quoted in words will be held as valid.

The rates quoted for storage units & credenza units shall include for the cost of hard wares
such as locks, handles, demountable hinges of approved make, tower bolts, ball catches etc.

The mode of measurements for storage units & credenza units shall be front elevation area
only.

The similar design of glass doors & glass partitions should be adopted. Rates quoted for glass
doors shall include for the cost of hard wares as mentioned in clause 19 above, however rates
quoted for glass partitions will not include cost of any hardware as indicated in clause 19
above.

Rates quoted for the supply and arranging the tables, credenza units, loose furniture shall
include cost of side unit, pedestal drawer unit, accompanying (if any) as shown in the
drawings, foot rest, drawer units, pencil trays, tea trays, key board tray, skirtings etc.
complete in all respects. The side units provided shall have top drawers, sliding shutters etc.
as indicated in drawings. Skirting to be made out of matching wood to veneer and to be
finished with minimum three coats of melamine polish or finished with laminate as specified.
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The exposed surfaces of tables, side units, desk units other built-in furniture is required to
have finishes as specified. The exposed surfaces of drawers & inside surfaces of furniture
shall have finish as shown in the drawing. Reduced rates as approved by employer, will be
paid for incomplete and substandard work. Wherever MDF is used the screws should be
proper chipboard screws or Euroscrews of approved make.

a. The drawers & trays shall be made out as follows unless otherwise specified Front / rear

............................ 16mm plywood for veneer finish / 19mm plywood for laminate finish /

18mm thk. MDF finished with post formed laminate externally and 1mm thick laminate
internally wherever specified.

SIAES .o 12mm plywood to be finished with wax polish.

BOttOM ..., 9mm plywood to be finished with wax polish on outside.

Internal sides of the drawers shall be finish with 1mm laminate and trays also shall be
finished with 1mm thk. laminate. All beadings/mouldings shall be finished with 3 coats of
melamine polish. There will be no separate payment for this purpose.

b. The sliding as well as openable shutters shall be made out as follows.(All shutters to have
postform laminates / veneer as per drawings externally and 1mm thick laminate

internally.)
ShUErsS ..o 19mm block board for laminate finish / veneer finish.
Guide rails.......c.cccovvveveiieireee wood cut to size finished with melamine polish.

Internal sides shall be finished with 1mm thick laminate. All beadings/mouldings shall
be finished with three coats of melamine polish, wherever specified.

For work station tops, the edge bending to be of profiles / straight edge PVC as
specified.

All shutter of side unit / pedestal box / storage units etc. to have postformed laminate as
per specified profile externally and 1mm thick laminate internally.

c. The foot rest to be made out of 9mm plywood on top with wood finished with wax
polish.

MPCB 133 SIGNATURE OF CONTRACTOR



26.

27.

28.

29.

30.

31.

32.

33.

34.

The payment shall be made based on actual work measured on site by Client/Consultants
representatives.

The jamb lining, facia, sill board facia and skirting shall be made out of wood matching to
veneer and to be finished with three coats of melamine polish.

The rates quoted for sofas (if any) and lounge chairs (if any) will be including the cost
of upholstery. The tenderer is required to fix the upholstery & the charges for the same shall
be included in the rates quoted for items of sofa & lounge chairs.

The rates quoted for veneer and melamine polish finish of all desk units shall include for cost
providing and fixing inlays of various materials.

The rates quoted for wire managers shall include the cost of cutting and making hole on the
surfaces where the wire managers will be fixed.

The rates quoted for soft board item will be for fixing of fabric finish on the exposed sides.

For all desk units and Built-in furniture's shall be of sizes and will have finishes indicated
relevant drawings. The rates quoted will include for cost of all provisions made in the
drawing and no separate payment will be made.

Tenderers to note that wherever burl veneer finish is specified, it shall be finished with three
coats of polycoating and wherever ordinary veneer is specified the same shall be finished
with three coats of melamine polish, unless specified otherwise. Ordinary veneer specified
alongwith burl veneer on table tops will have polycoating as specified.

Measurements will be taken as per standard practices and relevant BIS codes for the actually
executed quantities. Wastages will not be measured and paid. Rates quoted shall include for
wastages anticipated.
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MODE OF MEASUREMENTS

1. | Partition frame work , Paneling Sqg. mt. area — (actual executed) one side only.

2. | Finishing items — laminate ,veneer | Actual executed area, including skirting
etc moulding etc.

3. | Storage units Sqg. mt. area - front elevation.

4. | Staff desk units- open office work | Per number, Single unit - Double unit. Refer
stations. specific item in Bill of Quantities.

5. Facias, Band, skirting Skirting Total running length in metres
measured only at wall. Sill board facias
skirting along bottom edge, regardless of the
shape on top including beading / moulding.

6. | A.C. Facias Sqg. mt. area - running length x height of the
facia. Height includes lowest portion on (soffit
level) upto finished false ceiling. No deduction
for A.C. Grill openings.

7. | False Ceiling Sqg. mt. area - finished length finished width.
No deduction for A.C. grills, lights, cut-outs;
drops to be measured separate in sg. mt.

8. | Soffits Sqg. mt. total finished length x total finished
depth (Width including drop of pelmet, if any).
No extra charge for beading / moulding on
edges.
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9. | Storage Storage etc., sq. mt. - same as storage units
(Front elevation).

10. | Venetian / roller Blinds Total sq. mt. area covered.

Minimum area 1.00 Sgm.

11. | Painting Sq. mt. Finished area only.
Windows - one side - 1.5 times.

Grills - both sides together 2.5 times.

12. | Carpet and other floor coverings As laid sg. mt. area. No wastage to be added.

13. Rounding off measurement: - All measurements shall be rounded off to nearest second
decimal point e.g. 21.465m will be recorded as 21.47m.
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LIST OF APPROVED AND NOMINATED MANUFACTURES/SUPPLIERS OF MATERIALS
AND SUB-CONTRACTORS / INTERIOR WORKS

NOTE: -

1.

MPCB

All materials to be used should be as per the list given below.

Use of equivalent make shall be only with prior approval from consultants & clients in
writing. It must be at par with specified list below — in all respect any additional
expenditure time due to this will be on contractors account & no claims shall be
entertained.

Contractor Should make payment to all suppliers / Sub contractor proportionately
as per the payment received form client for the particular item of work other
wise client have full rights to make payment to the party directly to avoid any
payment problem with supplier / sub-contractor .

Client / Consultant reserve the right to select / prefer the material from the approved list.
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LIST OF APPROVED MAKE LIST

SR. MATERIAL APPROVED MAKE / SUB-
NO. CONTRACTOR/
SUPPLIERS
A
CIVIL WORKS
1 ACC, Ultratech, Birla
ACC Blocks
2. Cement Ultra Tech, ACC, J.P.
Cement, Ambuja
3. White cement Birla, J.K.
4. Nexion, Somany, Simpolo,
Vitrified Tiles/ Hexagon Tiles Spanish make.
5. CMC, Rishabh St
Granite Stone » RIShabh Stone
6. Nexion, Somany, Simpolo
Ceramic Tile ,Nitco
7 SMJ, Merino, Welspun
LVT/PVC
8 Relcon, ACC, Godrej
RMC
9 JSW, Tata Steel, SAIL
Structural Steel / TMT bars
10 CMC, Rishabh Stone
Marble
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SR. MATERIAL APPROVED MAKE / SUB-
NO. CONTRACTOR/
SUPPLIERS
B
PAINT, POLISH, ADHESIVES &
PRESERVATIVES
1. Paint-Plastic Emulsion/ Exterior/ OBD/ Luster/ | Asian paint, Birla Opulus.
Texture/ Primer & Cement Paint
2. Pidilite  Fevicol (Marine),
Adhesive i
Araldite
3. Termiseal by pest Control
Wood preservative N . i
India, Bison by British paints
4. MRF, Solvosol
Polycoating
5. MRF, Solvosol
Melamine
6. Polishes Touch wood of Asian Paint,
Wudfin of Pidilite industries,
Goodlas Nerolac
7. Silicone Sealant Dow Corning or equivalent
8. Gyproc.
Plaster of Paris
C
WOOD
1. No specific supplier,
Old Burma teakwood .
contractor to obtain approval
for samples
2. No specific supplier,
BTC ,
contractor to obtain approval
for samples
3. No specific supplier,

CP — Teakwood

contractor to obtain approval
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SR. MATERIAL APPROVED MAKE / SUB-
NO. CONTRACTOR/
SUPPLIERS
for samples
4. No specific supplier,
Hardwood .
contractor to obtain approval
for samples
5. . .
Wood to match the veneers to be used Venzowood, Timex, Viyo
veneers
6. Aluminium Section Jindal, Hindalco, Nalco
7. _ GreenPly, Greenecotech ,
Marine ply Century
8 : GreenPly, Greenecotech
Commercial ply y: :
Century
9. Heritage, Asis, Asian,
Particle board
Greenlam
10. Asis, Egger, Greenlam,
MDF
Century
11. Kutir, Century, Greenlam
Block board .
MikasaPly
12. Kutir, Century, Greenlam
Flush Door .
MikasaPly
13. Kutir,  Greenlam,  Shakti
Fire Rated Door i
Hormon , Sukri, Kenwood
14. Hilux, Ecophone, Western
Calcium Silicate Board
15. Greenply, Century
PVC Starke Board
16. Gypsum India, Western
Gypsum Board
17.

Veneers

Venzowood, Timex, Viyo
veneers, Tej Veneers
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SR. MATERIAL APPROVED MAKE / SUB-
NO. CONTRACTOR/
SUPPLIERS
Century
18. Merino, Century, Greenlam
Laminate
19. Asahi,  Modiguard,  Saint
Glass .
Gobain
20. Modiguard, Prakash Mirror
Mirror
22. Back painted & Laminated Glass Saint Gobain or equivalent
23 Modular Glass Partition GEZE, Dorma
24. Toilet Cubical Greenlam, Merino
25. Glass film for IM&LG
Tint/ safety/ frosting etc.
26. Acrylic Panels J.K overseas.
217. Woodwool Baux, Cewood
28. ACP louvers Aludeco, Alstrong India and
Alucobond.
D.
DOOR & Window
1. G.KW. Nettle folds &
Screws i
approved equivalent.
2. GEZE, Dorma, Assa Abloy
Hardware for Door & Storages
3. GEZE, Dorma, Assa Abloy
Floor Springs/ door closers
4. Stainless steel handle, Stopper, Hinges, Mortise | GEZE, Dorma, Assa Abloy
lock, Tower Bolt, drawer channel etc
5. Syntex / Grass / Mepla.
KD — Fittings
6. Glass Door GEZE, Dorma
7. Stud Anchors & Anchor Fasteners Hilti, Fischer, Bosh, AXE
8 Automatic Sliding Door GEZE, Dorma, Assa Abloy
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SR. MATERIAL APPROVED MAKE / SUB-
NO. CONTRACTOR/
SUPPLIERS
9. UPVC Window Aluplast, Veka, Fenesta,
Wintrack
E. FALSE CEILING
1 Gypsum board false ceiling Gypsum India  (Gypro),
Western
2. Acoustical false ceiling, Sound Scape & | Armstrong / Durlum, Ecotone
Panelling / Saint Gobain
3. Moisture Resistance Board Gypsum India, Hilux, Western
4. Section for false ceiling (Internal GI framing) Gypsteel - Gyproc (Gypsum
India)
5. Metal Ceiling Armstrong , Durlum, Hunter
Douglas
6 Calcium Silicate Board Hilux, Western
F. SOFT FURNISHING
1. Carpet Shaw Matrix, SMJ / Welpsun
2. Vinyl Flooring Armstrong, Polyfloor, CCIL,
SMJ
3. Wooden flooring Armstrong, Greenlam
4. Soft Board Jolly board or equivalent
5. Wall paper Omexco or equivalent
7. Double side Acrylic Foam Tapes for Lacquered | Pentagon Bow —
coated Glasses and Mirrors Bonding and Fixing | PT715T/PT702T, 3M — VHB
4915/4918
9. Blinds & Blackout Blinds Serge Ferrai, Soflite, Implex,

Vista
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SR. MATERIAL APPROVED MAKE / SUB-
NO. CONTRACTOR/
SUPPLIERS
10. Dusthin Kich, Jaquar or approved
equivalent
G. Table & Chair
1. Modular Table Godrej , Steelcase , Herman
Miller.
2. Chairs, Lounge Chair & Sofa Godrej , Steelcase , Herman
Miller
H STRUCTURAL GLAZING, ROOFING AND
COMPOSITE.
1 Structural glazing, Roofing, ACP Cladding etc. | Glazzio International, Space
(Fabricators) Shell Erectors, Anuja
Enterprises,
2 Aluminum Extrusion Jindal, Hindalco, Panache,
Global
4 Laminated panels Fundermax, Prespa, Greenlam
5 Mirror Saint Gobain glass,
modiguard, Asahi,
MPCB 143 SIGNATURE OF CONTRACTOR




SR. MATERIAL APPROVED MAKE / SUB-
NO. CONTRACTOR/
SUPPLIERS
8 Reflective hard coated/ Soft Coated / Low-E | Saint Gobain (SCN & SKN
Glass / High Performance both glass toughened / | Series ), Pilkington, Asahi
DGU glass
9 Silicone Sealant Dow Corning, GE, Saint
Gobain
10 Structural sealant Dow Corning, GE, Saint
Gobain
11 Weather sealant Dow Corning, GE, Saint
Gobain
12 Powder coating Jotun, Aksonobel, PPG
13 - _ VIVA, Alupolicbond,
Aluminium Composite Panel Alucobond, Eurobond
14 HDGL Inco Engineering
MS Brackets
15 Jindal, TATA, Apollo, Essar
MS Material
17 Kinlong, Cotswold,
Openable Hardwares Securitstyle,
18 Avon Tuff Glass Pvt. Ltd,

Glass Processor

Asahi Glass, Rishab Tuff
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SR. MATERIAL APPROVED MAKE / SUB-
NO. CONTRACTOR/
SUPPLIERS
19 Hunter Douglas, Durlum, CP
Sun Pergola Louvers Dorma
20. Spider Glazing Fitting GEZE, Dorma, Assa Abloy
I Waterproofing Works
1 Waterproofing compound Hitchins-Singapore, Blue
works, Vandex International
2 Water Proofing Agency M/s Aqua Alliance (India) Pvt
Ltd, M/s BLU Waters
Construct Pvt. Ltd., M/s
Sandex Technologies, M/s A
A Nayak Constructions Pvt
Ltd
J Plumbing Works
1 Sanitary ware Fixtures Hindware , Parryware , Jaquar
2 CP fittings & accessories for toilet and pantry Jaquar, Hindware, Parryware
3 Valves Leader, Zoloto or approved
equivalent
4 Stainless Steel Cafeteria Sink Franke, Futura, Nirali  or
approved equivalent
5 UPVC & PVC pipes, Finolex, Supreme,
Prince,Kissan, Astral or
approved equivalent
6 CPVC pipes Ashirwad Flow Guard, Prince,
Astral,finolex or approved
equivalent
7 UPVC multi inlet floor trap withaccessories Finolex, Supreme,

Prince,Kissan, Astral or
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SR. MATERIAL APPROVED MAKE / SUB-
NO. CONTRACTOR/
SUPPLIERS
approved equivalent
8 Cast Iron Manhole covers Bengal Iron Corpn (BIS),
NECO, Zenith/ or approved
equivalent
9 Gl Pipe Zenith, ITC, Tata, or approved
equivalent
10 Pumps Crompton, Havells, Kirloskar
11 Water Storage Tank Sintex, Finolex, Ashirvad

Note: Any other item not mentioned but required at site will be as per the final approval of

Client / PMC.
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Technical specifications

Electrical Works
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Technical Specification
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General Requirement

The Technical Specifications in accordance with which the entire work described hereinafter
shall be constructed and completed by the Contractor in quoted rate.

Specifications given are in amplification OR in addition to the specifications/requirements
indicated in Indian Electricity Act 2003, CPWD norms and Local Power Authority rules and
regulations.

The work shall be carried out with required alignments and line out. Tenderer has to provide his
cost for all materials and also utilise required labour for line outs. The cost of constructing
pillars, platforms for temporary works is also to be borne by the Tenderer.

Until unless stated elsewhere in this document, equipments like UPS are to be factory tested
either in this country or abroad & same shall be witnessed by the representatives of Client,
Architect and Consultant (Total 3-4 persons). All incidental expenses incurred for factory tests
(travel, lodging, boarding etc) shall be deemed to have included in the offer quoted.

Scope

The scope of work generally comprises of supply, installation, testing & commissioning
equipments such as Electrical Distribution boards, Lighting fixtures, Cables, Internal
electrification, UPS System, Earthing system etc. with all allied equipments.

The agency shall work in coordination with other agencies. Any damage done to the work of
others, shall be made good by the agency with out any extra cost.
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wiring system

Scope

The scope of work under this section covers providing & commissioning of wiring system for
lights, fans, exhaust fans, power sockets etc. The wiring shall generally be carried out using 1.1
KV grade PVC insulated stranded copper conductors FRLS wires in rigid PVC conduit laid on
surface or concealed complete with insulated earth wire, flushed modular switches, sockets etc.

Standards

The installation shall conform in all respects to Indian Standard Code of Practice for Electrical
wiring installation 1S:732-1963 and 1S:2274-1963. It shall also be in conformity with Indian
Electricity Rules and the Regulations, National Electric Code and National Building Code.
CPWD specifications and requirements of the Local Electric Supply Authority. In general, all
materials, equipment and workmanship shall conform to the Indian Standards, specifications and
code. Some of the applicable codes/standards are as under:

IS 375

Marking and arrangements for switchgear : Bus bars, main connection
and auxiliary wiring

IS 2675

Specifications for enclosed distribution

IS 1554

Specifications for PVC insulated (heavy duty) electric cable Part-1 for
voltage upto 1100 volts.

IS 694

Specifications for PVC insulated: Cables for voltage upto 1100V with
Aluminium conductors.

IS 5133

Boxes for the enclosure of electrical accessories

IS 1293

3 pin plugs and socket outlets

IS 1913

General and safety requirements for electric lighting fittings.

IS 374

Electric ceiling fans and regulators.

IS 3043

Code of practice for earthing IS 3043

IS 1646

Electrical installation.

IS 8623

Factory built assemblies of switch gear & control gear.
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Distribution Wiring Systems

General

The wiring systems should be suitable for the following systems depending on the requirement.
3 phase, 4 wire, 440V, 50 Hz, AC.

Single phase, 2/3 wire, 240V, 50 Hz, AC

Wiring systems

Depending on the requirement, the following systems are covered by this specification.

Concealed / Exposed systems using conduits laid / surface mounted in / on slabs, beams, walls,
flooring etc. The conduits should be of heavy duty rigid PVC.

Concealed wiring

Conduits using PVC pipes should be of not less than 20mm dia anywhere (wherever diameters of
conduits are specified, they should be read as inside diameter and not outside diameter) and of
not less than 2 mm thickness.

The total overall area of cross section of wires drawn into any conduit should not exceed 40% of
the internal cross section of the conduit.

All conduit accessories should be of the same material as the conduit appropriately selected for
the application required and necessary pull boxes of adequate size should be provided wherever
required at no additional price.

During installation the following points should be taken care of:
Conduits in the ceiling slab should:

be run as straight as possible and if a change in direction is required it should be done with a
gentle curve. Appropriate conduit accessories like various types of bends, should be used when
required to ensure easy drawing of wires.

be laid on prepared shuttering work before concrete is poured and tied to reinforcement bars at
least at every half metre.

be laid so that they protrude through the shuttering at the entry/exit points.

have GI pull wires installed in them while laying the conduit and before casting the slab.
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Accessories such as concealed fan hook boxes, junction boxes, etc. should be firmly secured and
its rim pressed tightly against the shuttering to prevent cement slurry from entry into the
enclosure during concreting. Bitumen should be used around the rim as a further precaution.

Bitumen, alongwith cotton waste fibres, should be used as a sealant (to prevent ingress of cement
slurry) at all screwed ends, joints, entry of conduits into accessories and at all places where the
entry of cement slurry during concreting, will cause interference with smooth drawing of wires.
Besides the use of bitumen, the Contractor should also use methods he thinks fit to prevent
ingress of cement slurry into areas where it is not supposed to penetrate.

Since concealed termination boxes are limited in position by shuttering, extension collars should
be provided to make them effectively flush with finished wall or ceiling.

Conduits laid below flooring should be kept in position by Gl saddles fixed to the slab by means
of nylon plugs and MS screws, at intervals of not less than 75 cms and also at all critical bends.

Conduits recessed in walls should:
be installed before plastering is done.
be secured well by steel hooks or staples at intervals of 75 cms.

be installed only after chases and grooves are made of proper dimensions to ensure that all the
conduits in the groove can be properly accommodated, so that the top surface of any conduit
should be at least 25 mm below the finished surface of the wall.

All recessed control boxes, distribution boards, etc. should be firmly fixed in position by nylon
plugs, set in machine drilled holes, and plated screws.

All pipe sleeves required to be put in place through slabs, beams, columns and other RCC
structures, will not be part of the electrical contractor’s works.

Surface Wiring

Conduits should generally run in square and symmetrical lines. They should be fixed by heavy
gauge Gl spacers and saddles. The spacers should be fixed by means of plated screws in nylon
plugs set in machined drilled holes.

Conduits should be joined by means of couplers and required approved accessories.

Bends in conduit runs should be done by a bending machine, and care should be taken that the
original cross section area is largely maintained while making the bend. Inspection boxes or
inspection bends should be used wherever pipe bends cannot be used.
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Crossing of surface conduits will not be permitted and, wherever this takes place, adaptor boxes
are to be used.

Installation

The size of conduit shall be selected in accordance with the number of wires permitted under
table given below. The minimum size of the conduit shall be 20 mm Dia unless otherwise
indicated or approved. Size of wires shall be as specified in the schedule of work / SLD.

Nominal | Nominal 20 | mm 25 mm 32 mm | 38 mm

dia of

wires Cross sec.

(mm) area S B S B S B S B
(sgmm)

1/2.40 1.50 4 3 8 6 15 9 - -

1/1.80 2.50 4 2 6 4 10 8 - -

1/2.24 4.00 2 2 4 3 8 6 - -

1/2.80 6.00 1 - 4 3 6 6 - -

1/3.55 10.00 1 - 3 2 5 4 6 5

S- runs of conduits which have distance not exceeding 4.25 m between draw boxes &
which do not deflect from the straight by an angle more than 15 degree.
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B- runs of conduits, which have, deflect from the straight by more than 15 degree.

Conduits shall be kept at a minimum of 100 mm from the pipes of other non-electrical services.

Separate conduits shall be used for each of the following :
Normal lights and 6A 3 pin sockets on lighting circuit
Power outlets - 16A 6 pin socket

Emergency lighting

Telephones

Data outlets

Fire alarm system

Public address system

Call bell wiring

CCTYV system

Access Control

Conduit layout shall be as approved of the Engineer. Wiring for short extensions to outlets in
hung ceiling or to vibrating equipments, motors etc., shall be installed in flexible conduits.
Otherwise rigid conduits shall be used. No flexible extension shall exceed 1.25m.

Point Wiring
Definition

A point shall include all work necessary in complete wiring to the following outlets from the
controlling switch or MCB.

Ceiling rose or connector (in the case of points for ceiling / exhaust fan points, prewired light
fittings, and call bells).

Ceiling rose (in case of pendants except stiff pendants).
Back plate (in the case of stiff pendants).

Lamp holder (in the case of goose neck type wall brackets, batten holders and fittings which are
not prewired).
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Scope
Following shall be deemed to-be included in point wiring.

Conduit/channel as the case may be, accessories for the same and wiring/cables between the DB
and switch box, switch box and the point outlet, loop protective earthing of each fan/light fixture.

All fixing accessories such as clips, screws, Phil plug, rawl plug etc. as required.

Metal or PVC switch boxes for control switches, regulators, sockets etc, recessed or surface type,
and phenolic laminated sheet covers over the same.

Outlet boxes, junction boxes, pull-through boxes etc. but excluding metal boxes if any, provided
with switchboards for loose wires/conduit terminations.

Any special block required for neatly housing the connector in batten wiring system.
Control switch or MCB, as specified.

3 pin or 6 pin socket, ceiling rose or connector as required. (2 pin and 5 pin socket outlet shall
not be permitted).

Connections to ceiling rose, connector, socket outlet, lamp holder, switch etc.
Bushed conduit or porcelain tubing where wiring cables pass through wall etc.
Measurement

Point wiring (Other than socket outlet points)

Unless and otherwise specified, there shall be no linear measurement for point wiring for light
points, fan points, exhaust fan points, call bell points and power point. These shall be measured
on unit basis by counting.

Point wiring for socket outlet points:

The light (6A) point and power (16A) point wiring shall be measured on linear basis, from the
respective tapping point of live cable, namely, switch box, another socket outlet point, or the sub
distribution board as the case maybe, up to the socket outlet.
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The metal/PVC box with cover, switch/MCB, socket outlet and other accessories shall be
measured and paid as a separate item.

Note: There shall normally be no "on the board" light plug point.

The power point outlet may be 16A/6 A six pin socket outlet, where so specified in the tender
documents.

Group Control point wiring:

In the case of points with more than one point controlled by the same switch, such points shall be
measured in parts i.e. (a) from the DB to switch board & the switch to the first point outlet as
one point (Primary point )and for the subsequent points, the distance from that outlet to the next
one and so on, shall be treated as separate point ( Secondary point)

No recovery shall be made for non-provision of more than one switch in such cases.
Socket Outlets:

Socket outlets shall be 6A 3 pin, 16 Amp 3 pin or 16/6 Amp 6 pin. 5 pin socket outlets will not
be permitted. The third pin shall be connected to earth through protective (loop earthing)
conductor, 2 pin or 5 pin sockets shall not be permitted to be used.

Conductors connecting electrical appliances with socket outlets shall be of flexible type with an
earthing conductor for connection to the earth terminal of plug and the metallic body of the
electrical appliance.

Sockets for the power outlets of rating above 1 KW shall be of industrial type with associated
plug top and controlling MCB.

Where specified, shutter type (interlocking type) of sockets shall be used.

Every socket outlet shall be controlled by a switch or MCB, as specified. The control
switch/MCB shall be connected on the “live' side of the line.

5A/6A and 15A/ 16A socket outlets shall be installed at the following positions, unless otherwise
specified.

Non-residential buildings - 23cm above floor level.

Kitchen - 23 cm above working platform and away from the likely positions of stove and sink.
Bathroom - No socket outlet is permitted for connecting a portable appliance thereto. MCB/IC
switch may be provided above 2 m for fixed appliances, and at least 1 m away from shower.

Rooms in residences - 23 cm above floor level, or any other level in special cases as desired by
the Engineer-in-charge.
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Unless and otherwise specified, the control switches for the 6A and 16A socket outlets shall be
kept along with the socket outlets.

Mains & Submains wiring

Submain & Circuit (Mains) wiring:

Submain wiring:

Submain wiring shall mean the wiring from one main/distribution switchboard to another.
Circuit(Mains) wiring:

Circuit wiring shall mean the wiring from the distribution board to the tapping point inside the
switch box, from where point wiring starts.

Measurement of submain and circuit wiring:

Circuit and submain wiring shall be measured on linear basis along the run of the wiring. The
measurement shall include all lengths from end to end of conduit or channel as the case maybe,
exclusive of interconnections inside the switchboard etc. The increase on account of diversion or
slackness shall not be included in the measurement.

The length of circuit wiring with two wires shall be measured from the distribution. Board to the
nearest switch box from which the point wiring starts. Looping of switch boxes also will-be
counted towards circuit wiring, measured along the length of conduit/channel.

When wires of different circuits are grouped in a single conduit/ channel, the same shall be
measured on linear basis depending on the actual number and sizes of wires run.

Protective (loop earthing) conductors, which are run along the circuit wiring and the sub main
wiring, shall be measured on linear basis and paid for separately.

Note: Conduit carrying submain will not carry circuit/point wiring. Similarly conduit carrying
circuit wiring will not carry submain/point wiring. Conduit carrying point wiring will not carry
submain/circuit wiring.

Measurement of other wiring work:

Except as specified above for point wiring, circuit wiring and submain wiring, other types of
wiring shall be measured separately on linear basis along the run of wiring depending on the
actual number and sizes of wires run.

Wiring System:
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Wiring shall be done only by the looping system. Phase/live conductors shall be looped at the
switch box. For point wiring, neutral wire/earth wire looping for the 1 st point shall be done in
the switch box; and neutral/earth looping of subsequent points will be made from point outlets.

In wiring, no joints in wiring will be permitted any where, except in switch box or point outlets,
where jointing of wires will be allowed with use of suitable connector.

The wiring throughout the installation shall be such that there is no break in the neutral wire
except in the form of linked switchgear.

Colour coding:-

Following colour coding shall be followed in wiring:-

Phase : Red/Yellow/Blue.(Three phase wiring)
Live : Red (Single phase wiring)

Neutral ; Black

Earth : Green.

Termination of circuit into switchboard:-

Circuit will consist of phase/neutral/earth wire. Circuit will terminate in a switch board in
following manner:-

Phase wire terminated in phase connector. Neutral wire terminated in neutral connector. Earth
wire, terminated in earth connector.

The switchboard will have phase neutral and earth terminal connector blocks to receive phase/
neutral/earth wire.

RUN OF WIRING

I. The type of wiring shall be as specified in the tender documents namely, surface
conduit/recessed conduit, steel/PVVC, channel.

ii. Surface wiring shall run as far as possible along the walls and ceiling, so as to be easily
accessible for inspection.

iii. Above false ceiling, in no case, open wiring shall be allowed. Wiring will be done in
recessed conduit or surface steel conduit.
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v, In recessed conduit system, routes of conduit will be planned, so that various inspection
boxes provided don't present a shabby look. Such boxes can be provided 5 mm above plaster
level, and they can be covered with plaster of paris with marking of junction boxes.

V. Where number of electrical services like electrical wiring, telephone wiring, computer
cabling, pass through corridors, it may be proper to plan such service with properly designed
aluminium/PVC channels duly covered by a false ceiling, so that subsequently such service can
be maintained and additional cables can be provided.

Vi. Generally conduits for wiring will not be taken in floor slabs. When it is unavoidable
special precaution to be taken to provide floor channels with provision for safety and
maintenance. Alternatively false flooring can be provided.

Passing through walls or floors

1) When wiring cables are to pass through a wall , these shall be taken through at a
protection (Steel/PVC) pipe or porcelain tube of suitable size such that they pass through in a
straight line without twist or cross in them on either end of such holes. The ends od metallic pipe
shall be neatly bushed with porcelain, PVC or other approved material.

if) All floor openings for carrying any wiring shall be suitably sealed after installation
JOINTS IS CABLES

i The type of wiring shall be as specified in the tender documents namely, surface
conduit/recessed conduit, steel/PVC, channel.

ii. Surface wiring shall run as far as possible along the walls and ceiling, so as to be easily
accessible for inspection.

iii. Above false ceiling, in no case, open wiring shall be allowed. Wiring will be done in
recessed conduit or surface steel conduit.

iv. In recessed conduit system, routes of conduit will be planned, so that various inspection
boxes provided don't present a shabby look. Such boxes can be provided 5 mm above plaster
level, and they can be covered with plaster of paris with marking of junction boxes.

V. Where number of electrical services like electrical wiring, telephone wiring, computer
cabling, pass through corridors, it may be proper to plan such service with properly designed
aluminium/PVC channels duly covered by a false ceiling, so that subsequently such service can
be maintained and additional cables can be provided.

Vi. Generally conduits for wiring will not be taken in floor slabs. When it is unavoidable
special precaution to be taken to provide floor channels with provision for safety and

maintenance. Alternatively false flooring can be provided.
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Passing through walls or floors

1) When wiring cables are to pass through a wall , these shall be taken through at a
protection (Steel/PVC) pipe or porcelain tube of suitable size such that they pass through in a
straight line without twist or cross in them on either end of such holes. The ends od metallic pipe
shall be neatly bushed with porcelain, PVC or other approved material.

i) All floor openings for carrying any wiring shall be suitably sealed after installation
CAPACITY OF CIRCUITS

1) Lighting circuit shall feed light/fan/ call bell points. Each circuit shall not have more man
800 Watt connected load or more man 10 points. However, in case of CFL points where load per
point may be less, number of points may be suitably increased.

i) Power circuit in non-residential building will have only one outlet per circuit.
i) Each power circuit in residential building can feed following outlets:

a) Not more than 2 Nos. 16A outlets.

b) Not more than 3 Nos. 6A outlets.

C) Not more than 1 No. 16A and 2 Nos. 6A outlets.

iv) Load more than 1KW shall be controlled by suitably rated MCB and cable size shall be
decided as per calculations.

V) Power wiring with Bus trunking:

It is permitted to meet large-scale power requirement in a hall, or floor, with use of single phase
or 3 phase bus bars running inside a metal enclosure. This, will be provided with careful design
and use of factory fabricated bus-trunking of reputed make, conforming to relevant BIS
standards and with standard accessories like End feed unit, tap off with necessary safety features
like over current, short-circuit and earth fault protection. Such trunking will be of specified
breaking KA rating.

Cables

)] Copper conductor cable only will be used for submain/circuit/point wiring.
i) Minimum size of wiring:

Light Wiring: 1.5sg.mm.

Power Wiring: 4.0sq.mm.
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Power circuit rated: More than 1 KW,  Size as per calculation.
i) Insulation:

Copper conductor-cable shall be PVC insulated, Fire retardant, low smoke (FRLS) type
conforming to BIS Specification.

iv) Multi stranded: Cables are permitted to be used
WIRING ACCESSORIES
a. Control switches for point:

1) Control switches (single pole switch) carrying not more than 16A shall be modular type.
The switch shall be 'On’ when the knob is down.

i) Modular type switches of reputed make along with matching mounting boxes, shall be
used in non-residential buildings and residential quarters of all types. Modular type sockets,
stepped type fan regulators shall be used. All such boxes, switches and accessories shall be of
same make of modular switch manufacturer.

iii) It is recommended to provide double pole MCB in proper enclosure as power out let for
window type AC units, geysers etc.

b. Switch Box:

i Switch box shall be hot dip galvanized, factory fabricated. Suitable in size for surface/
recess mounting and suitable in size for accommodating the required number of switches and
accessories (where required to be used for applications other then modular switches/ sockets).

C. Switch box covers (for application other than modular type):

Phenolic laminated sheets of approved shade shall be used for switch box covers. These shall be
of 3mm thick synthetic phenolic resin bonded laminated sheet as base material and conforming
to grade P-I of IS: 2036-1974.

Note: Specification for switch boxes is covered in the chapters on the various types of wiring.
d. Ceiling rose:
) A ceiling rose shall not be used on a circuit, the voltage of which normally exceeds 250V.

i) Only one flexible cord shall be connected to a ceiling rose. Specially designed ceiling
roses shall be used for multiple pendants.

iii) A ceiling rose shall not embody fuse terminal as an integral part of it.
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e. Lamp holders:

1) Lamp holders may be batten, angle, pendant or bracket holder type as required. The
holder shall be made of brass and shall be rigid enough to maintain shape on application of a
nominal external pressure. There should be sufficient threading for fixing the base to the lamp
holder part so that they do not open out during attention to the lamp or shade.

i) Lamp holders for use on brackets and the like shall have not less than 1.3 cm nipple, and
all those for use with flexible pendant shall be provided with cord grips.

iii)  All lamp holders shall be provided with shade carriers.

iv) Where center contact Edison Screw lamp holders are used, the outer or screw contact
shall be connected to the 'middle wire', or the neutral conductor of the circuit.

f. Fan Regulators and Clamps

1) The metallic body of regulators of ceiling fans/ exhaust fans shall be connected to earth
by protective conductor. Regulator shall be of electronic step type as indicated.

i) The leading in wire shall be of nominal cross sectional area not less than 1.5 Sq.mm. &
shall be protected from abrasion.

iii) The down rod for ceiling fan shall be of length as required at site & shall be included in
the offer quoted.

CONDUITS

Q) All non-metallic conduit pipes and accessories shall be of suitable material complying
with IS: 2509-1973 and 18:3419-1989 for rigid conduits and IS: 9537 (Part 5) 2000 for flexible
conduits. The interior of the con 46 Conduits shall be free from obstructions. The rigid conduit
pipes shall be ISI marked.

(i) The conduits shall be circular in cross-section. The conduits shall be designated by their
nominal outside diameter. The dimensional details of rigid non-metallic conduits are given in
Table-11.

(itli) ~ No non-metallic conduit less than 20mm in diameter shall be used.
(iv) Wiring capacity

The maximum number of P VC insulated aluminium/copper conductor cables of 650/1100V
grade conforming to IS: 694-1990 that can be drawn in one conduit of various sizes is given in
Table-1. Conduit sizes shall be selected accordingly.
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Conduit accessories

Q) The conduit wiring system shall be complete in all respect including accessories.
(i) Rigid conduit accessories shall be normally of grip type.

(iii)  Flexible conduit accessories shall be of threaded type.

(iv)  Bends, couplers etc. shall be solid type in recessed type of works, and may be solid or
inspection type as required, in surface type of works.

(V) Saddles for fixing conduits shall be heavy gauge non-metallic type with base.

(vi)  The minimum width and the thickness of the ordinary clips or girder clips shall be as per
Table III.

(vii) For all sizes of conduit, die size of clamping rod shall be 4.5 mm (7 SWG) diameter.
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TABLE |

Maximum number of PVC insulated 650/1100 V grade aluminium / copper Conductor cable
conforming to IS: 694-1990.

Nominal Cross
Sectional Area of|20mm 25mm 32mm 38mm 5Imm 64mm
Conductor in sg.mm

S B |S B S B S B S B S B
1 2 3 4 5 6 7 8 9 10 (11 |12 |13
1.50 5 4 10 |8 18 |12
2.50 5 3 8 6 12 |10
4 3 2 6 5 10 |8
6 2 - 5 4 8 7
10 2 - 4 3 6 5 8 6 - - - -
16 - - 2 |2 |3 |3 |6 5 10 |7 12 |8
25 - - - - 3 |2 |5 3 8 (6 |9 |7
35 3 2 6 (5 |8 |6
50 5 3 |6 |5
70 4 3 5) 4

Note:

The above table shows the maximum capacity of conduits for a simultaneous drawing in of
cables.

The columns headed'S' apply to runs of conduits which have distance not exceeding 4.25 m
between draw in boxes and which do not deflect from the straight by an angle of more than 15
degrees. The columns headed 'B' apply to runs of conduit, which deflect from the straight by an
angle of more than 15 degrees.

Conduit sizes are the nominal external diameters.
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TABLE Il
Dimensional details of rigid non — metallic conduits

(All dimensions in mm)

Nominal. Masimum Minimum Maximum _
outside outside-diameter | "S19€- permissible Maximum

Sr.No. | o eter diameter eccentricity permissible

(in mm) _ _ ovality (in mm)

(in mm) (in mm) (in mm)

1. 20 20 +0.3 17.2 0.2 05

2. 25 25 +0.3 21.6 0.2 0.5

3. 32 32 +0.3 28.2 0.2 0.5

4, 40 40 +0.3 35.8 0.2 0.5

5. 50 50 +0.3 45.0 0.4 0.6

TABLE Il

Ordinary Clips or girder clips

Size of Conduit Width Thickness

1) 20mm & 25mm 19 mm 20 SWG (0.9144 mm)

2) 32mm & above 25 mm 18 SWG (1.219 mm)

TESTING OF INSTALLATION:

Before a completed installation is put into service, the following tests shall be complied
with:

INSULATION RESISTANCE:

The insulation resistance shall be measured by applying 500 volt megger with all fuses/
MCB in places, circuit breaker and all switches closed.
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The insulation resistance of an installation, measured shall not be less than 50 megohms
divided by the number of points on the circuit.

The insulation resistance shall be measured between
EARTH TO PHASE
EARTH TO NEUTRAL
PHASE TO NEURAL
PHASE TO PHASE
EARTH CONTINUITY PATH:

The earth continuity conductors shall be tested for electrical continuity and the electrical
resistance of the same along with the earthing lead but excluding any added resistance or earth
leakage circuit-breaker measured from the connection, with the earth electrode to any point in
the earth continuity conductor in the completed installation and shall not exceed the value
specified in IS .

POLARITY OF SINGLE POLE SWITCHES :

A test shall be made to verify that every no-linked, single pole switch is connected to one
of the phase of the supply system.

COMPLETION CERTIFICATES:

All the above tests shall be carried out in presence of engineer in charge and the results
shall be recorded in prescribed forms. Any default during the testing shall be immediately
rectified and that section of the installation shall be re tested. The completed test result from shall
be submitted to the engineer in charge in required set of copies..

On completion of an electric installation a certificate shall be furnished by the contractor,
countersigned by the certified supervisor under whose direct supervision the installation was
carried out. This certificate shall be in a prescribed form as required by the local electric supply
authority.

Samples

Samples of the items to be supplied under the Contract shall be submitted for the approval of the
Owner. Material complying with the approved samples only shall be procured.

Drawings

All drawings should have the following data:

MPCB 166 SIGNATURE OF CONTRACT



Client’s name.
Project title.

Purchase Order No. & Date.

The following drawings should be furnished by the contractor:

General arrangement drawings showing principal dimensions, feeder arrangements, front view,
plan and foundation details for switchgear and control panels.

Single line diagrams of power circuits giving rating of various equipment.

Schematic and control wiring diagram for control circuits, also indicating ferrule & terminal
markings.

Drawings giving the schedule of components incorporated, with details of rating, make,
catalogue/type number, etc.

Shop Floor Drawings

"AS EXECUTED’ drawings for :

substations showing positions of equipment, cable routing, earthing details, etc.
all other works carried out, but not specifically mentioned above.

It is the duty of the contractor to get the installation approved by the competent authorities and
for this purpose all paperwork, drawings, etc. that are required, will have to be done by the
contractor. The employer will reimburse the statutory payments made for this purpose on
production of receipts in original.

Four copies of general arrangement, single line, schematic & control wiring diagrams are to be
submitted for approval within 3 weeks of receipt of order. The manufacture should commence
work only after receipt of approval of drawings.

Documentation

Four sets of the following items should be submitted, each set duly bound (for all equipments,
including bought out components).

Test certificates.

Instruction manuals for installation, operation and maintenance.
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Spare parts list and prices.

AS EXECUTED’ drawings.
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LIGHTING FIXTURES
Scope

The scope of work shall cover the supply, installation, testing and comissioning of various types
of light fixtures. The scope also includes the supply of motion sensors and day light sensors.

Standards
The following standards and rules shall be applicable
IS 3646 - 1960 Code of practice for interior illuminator.
IS 1913 - 1969 General and Safety requirements for electric lighting fittings.
Indian Electricity Act and Rules issued there under.

All codes and standards mean the latest. Where not specified otherwise the installation
shall generally follow the Indian Standard Code of Practice or the relevant British Standard Code
of Practice in the absence of Indian Standard.

Technical Specifications

Supply of LED luminaries complete with pressure die cast/extruded aluminum housing and
adhering to the following specifications and lighting design requirements will be as per the actual
application:

1. The driver card shall cut off at 270 V and shall resume normal working when nominal voltage
is applied again. This is to ensure protection of luminaries from neutral faults and error in
connection at sites.

2. Efficiency of driver electronics shall be more than 90%

3. The LEDs should be driven at the suitable current and within the permissible limits specified
by the LED chip/lamp manufacturer

4. LED Driving current shall be less that or equal to test current in LM80 report

5. The fixture shall be designed so as to have lumen maintenance of at least 70% at the end of
50,000 hours

6. The luminaries should be operable with auto adjustable 100-270V supply Voltage using the
same driver.

7. Power Factor of the electronic driver should be at least > 0.95 with THD <10%.
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ELECTRONIC COMPONENTS

The electronic components used shall be as follows:

a. IC (Integrated Circuit) shall be of industrial grade.

b. The resistors shall be preferably made of metal film of adequate rating.

c. The conformal coating used on PCBs should be cleared and transparent and should not affect
color code of electronic components or the product code of the company.

d. The heavy components shall be property fixed. The solder connection should be with good
finish.

CONSTRUCTION

a. Extruded aluminum and pressure die cast aluminum (sand/gravity casting not to be
considered). Aluminum grade LM 6063-T5 or LM 6 as applicable or above high conductivity
heat sink material. Heat sink must be made of pressure die cast Al Only. Efforts shall be made to
keep the overall outer dimensions and weight as minimum as possible.

b. All light fittings shall be provided with toughened glass of sufficient strength under the LED
chamber to protect the LED and luminaries.

c. Suitable number of LED Lamps shall be used in the Luminaries.
d. Suitable reflector/lenses shall be provided to modify the illumination angle.

e. The connecting wires used inside the luminaries. shall be low smoke halogen free, fire
retardant-beam/PTFE cable and fuse protection shall be provided in input side.

f. The control gear shall be designed in such a way that the junction temperature of LED should
not be more than 25 C with respect to ambient temperature.

g. The luminaries shall be such that the glare from individual LED is restricted and shall not
cause inconvenience to the public.

h. All the material used in the (Luminaries) shall be halogen free and fire retardant confirming to
UL 94.

i. The fixture should be impact resistant with suitable protection by cover for driver and LED's

J. The fixture should have designed for IP54 ingress protection .
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HIGH POWER AND HIGH LUMEN EFFICIENT LED'S SUITABLE FOR FOLLOWING
FEATURES SHALL BE USED:

a. LED Chips of Cree/Osram /Phillips/Nischiya/Samsung make shall be used for the purpose.
No. other make shall be accepted. The manufacture shall submit the proof of procurement of
LEDs from above OEMs at the time of supply.

b. The efficiency of the LED lamps at 110 C junction temperature shall be more than 80%

. LED Junction temperature should not cross more than 90 C for longevity of luminaries. d.
Solder point temp should not cross 75 C.

e. The working life of the lamp at junction temperature of 90 C for 350 mA current shall be more
than 50,000 hours of accumulative operation and shall be suitable for continuous operation of 24
hours per day these shall be supported with the suitable section of the LM80 report from the
manufacturer of LED.

f. Color temperature of the proposed white color LED shall be 5000K-6500K
g. The output of LED shall be of minimum 100 lumen per watt at operating current.
h. The color rendering index (CRI) shall be of more than 75 with cool while light output.

i. Variation in illumination level shall be + - 2% is allowed in input voltage range from 180VAC
to 250VAC

j. The illumination shall not have infra-red and ultra-violet emission. The test certificate from the
NAB approved laboratory shall be submitted.

k. Electronic efficiency shall be more than 90%

SPECIFICATION CHART:

SrNo | Parameters Specified value | Bidders input
1 Input Voltage 90-270V AC
2 Input Frequency 50 Hz
Total Harmonic Distortion
3 (THD) <10%
4 Power factor (P.F.) >0.95
5 Colour Temperature warm white
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6 Working Humidity 10% to 90% RH
50deg C to 50
7 Working Temperature deg C
8 Ingress Protection IP-54
Should be
Total System power | submitted for
consumption (includes LED & | individual light
9 drive part) in watts fixture
10 Color Rendering Index (CRI) >75

CERTIFICATIONS:

The following certificates should be submitted before procuring the lighting fixtures so that the
performance of the light fixtures can be evaluated.

1.LM-79 - To evaluate luminaires efficiency (photometric data)
2.LM-80 - To evaluate LED Chip manufactures data.
GENERAL REQUIREMENTS:

1. All fittings should be as per the reference images shown in the Bill of quantities. Any other
model suggested should be submitted to approval of Consultant/Architect/Client prior to
procurement.

2. All fittings should have guarantee of three years & guarantee cards of all the fittings duly
filled with stamp of manufacturer and contractor are to be submitted along with bill.

3. Fixtures and lamps shall be as per the catalogue number, where indicated in the bill of
quantity. Any deviation should be made only after receivingcencent from the
Architect/Consultant.

4. Fixtures and lamps shall be provided with all such accessories as are required to satisfy the
working condition whether specifically mentioned in the specifications, drawings or not.

5. All fixtures shall be complete with accessories and fixings necessary for installation whether
so detailed under fixture description or not.

6. Fixture shall be installed at mounting heights as detailed on the drawings or instructed on site
by the client's representative.
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7. Fixtures and/or fixture outlet boxes shall be provided with hangers to adequately support the
complete weight of the fixture. Design of hangers and method of fastening specified shall be
submitted to the client's representative for approval.

8. Fixture shall be completely wired and constructed to comply with the regulations and
standards for Electric Lighting Fixtures, unless otherwise specified. Fixtures shall bear
manufacturer’s name and the factory inspection label unless otherwise approved.

9. Lighting fixtures shall be designed for minimum glare and for continuous operation under
specified atmospheric condition.

10. All fixtures shall be complete with accessories like power factor improvement capacitors,
ballast, ignitor etc.

DATA and telephone NETWORKING
Scope

The scope of the Contractor shall include structured cabling for data outlets by means of CAT 6
cabling. The scope of the Contractor shall include the passive components ie. 4port patch panels,
1 metre and 3 meter patch cords, data outlets (dust proof shuttered type) and racks.

This document defines the cabling system and subsystem components to include cable,
termination hardware, supporting hardware, and miscellany required to furnish, and to install a
complete cabling infrastructure supporting data. The intent of this section is to provide pertinent
information to allow the vendor to bid the labour, supervision, tooling, materials, and
miscellaneous mounting hardware and consumables to install a complete system.

Applicable Documents

The cabling system described in this specification is derived in part from the recommendations
made in industry standard documents. The list of documents below (or the latest revisions) has
bearing on the desired cabling infrastructure are incorporated into this specification by reference:

1) This Technical Specification and Associated Drawings

ANSI/TIA/EIA 568-B Commercial Building Telecommunications Cabling Standard — March
2001

4) ANSI/EIA/TIA-569-A Commercial Building Standard for Telecommunications Pathways
and Spaces - February, 1998
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5) ANSI/EIA/TIA-606 Administration Standard for the Telecommunications Infrastructure
of Commercial Buildings - February, 1993

6) ANSI/TIA/EIA-607 Commercial Building Grounding and Bonding Requirements for
Telecommunications - August, 1994

Cabling System and Component Specifications

Unshielded Twisted Pair, Category 6, TIA/EIA 568-B.2

1 Conductors 23 AWG solid bare copper or better
2 Insulation Polyethylene

3 Jacket Flame Retardant PVC

4 Pair Separator Cross-member fluted Spline.

5 Approvals UL Listed

ETL verified to TIA/EIA Cat 6

6 Operating temperature -20 Deg. C to +60 Deg. C

7 Frequency tested up to Minimum 600 MHz

8 Packing Box of 305 meters

9 Delay Skew 45ns MAX.

10  Impedance 100 Ohms +/ - 15 ohms, 1 to 600 MHz.

11  Performance characteristics Attenuation, Pair-to-pair and PS NEXT,
to be provided along with ELFEXT and PSELFEXT, Return Loss,

bid ACR and PS ACR
UTP Jacks
Type PCB based, Unshielded Twisted Pair, Category 6, TIA /
EIA 568-B.2
Durability
Modular Jack 750 mating cycles
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Wire terminal 200 termination cycles

Accessories Strain relief and bend-limiting boot for cable
Integrated hinged dust cover

Materials

Housing Polyphenylene oxide, 94V-0 rated

Wiring blocks Polycarbonate, 94V-0 rated

Jack contacts Phosphorous bronze, plated with 1.27micro-meter thick
gold

Approvals UL listed

Performance Attenuation, NEXT, PS NEXT, FEXT and Return Loss

Characteristics  to

be provided with

bid

UTP Patch Panels
Type 24-port / 48-port, PCB based, Unshielded Twisted Pair,

Category 6, TIA / EIA 568-B.2
Ports 24148

Port arrangement Modules arranged as per standard

Category Category 6

Circuit Icons on each of 24-ports
Identification

Scheme

Port Identification ~ 9mm or 12mm Labels on each of 24-ports (to be included
in supply)

Height 1 U (1.75 inches)

Durability
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Modular Jack 750 mating cycles

Wire terminal (110 200 termination cycles

block)

Accessories Strain relief and bend limiting boot for cable

Materials

Housing Polyphenylene oxide, 94V-0 rated

Wiring blocks Polycarbonate, 94V-0 rated

Jack contacts Phosphhorous bronze, plated with 1.27micro-meter thick
gold

Panel Black, powder coated steel

Approvals UL listed

Termination TIA/EIA 568 A and B;

Pattern

Performance Attenuation, NEXT, PS NEXT, FEXT and Return Loss

Characteristics  to

be provided along

with bid

Workstation / Equipment Cords

Type Unshielded Twisted Pair, Category 6, TIA / EIA 568-B.2
Conductor 24 AWG 7/ 32, stranded copper

Length 7-feet

Plug Protection Matching colored snag-less, elastomer polyolefin boot
Warranty 25-year component warranty

Category Category 6

Plug
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Housing Clear polycarbonate

Terminals Phosphor Bronze, 50 micron gold plating over selected
area and gold flash over remainder, over 100 micron nickel
underplate

Load bar PBT polyester

Jacket PVC

Insulation Flame Retardant Polyethylene

Warranty

Owner seeks warranty for the installed cable plant from the OEM equipment supplier. Bidder
shall ensure that the OEM norms for supply, installation, testing and documentation as specified
by the OEM supplier shall be adhered to, provided those are in line with TIA / EIA standards and
Owner requirement specifications. The warranty shall be provided by the OEM vendor to Owner
and shall be administered in India. The duration of the warranty shall be for a minimum of 25
years and shall cover the system performance, application assurance and the costs of the supply
of components and installation.

UTP PATCH CORD
Material:
Assembly (conforming to EIAITIA 568B-2-1) of Cat 6 type 4 unshielded twisted pair 24-

26AWG (0.51mm-0.40mm), each pair separated by a PE former (Star shaped) 100 ohms
stranded wire PVC insulated cables with modular RJ-45 polycarbonate UL94V housing
15milliohms gold over nickel contacts (superior three piece connector) crimped on both ends
with T568A & T568B wiring schemes with 8P8C connection. The cord shall be branded. The
cords shall be used in structured cabling in accordance with following table

Sr. No. |Length Usein

1 im from switch to patch panel

From information outlet to Ip phone

2 3m and from phone to computer
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All patch cords shall exceed TIAIEIA and ISOIIEC Category 6/Classs E specifications.
All patch cords shall be backward compatible with Category 5 and Category 5E systems.

The patch cords shall incorporate an anti-snag feature that provides maximum protection from
snagging during moves and re-arrangements.

Patch cords shall be UL listed, UL-C certified and AUSTEL approved.

Patch cords shall support network line speeds in excess of 1 gigabit per second.

Method of construction:

The patch cord shall be erected for making connections from switch to patch panel or from
computer /phone to information outlet.

UTP CONNECTOR (RJ 45)
Material:

Assembly of Gold over nickel contacts with 1.5A current carrying capacity, 30V with 15milli
ohms contact resistance, 8P8C connection easy to crimp with crimping tool in polycarbonate
UL94V housing.

Method of construction:

The UTP cable shall be spliced, untwisted not more than 12mm, inserted into the connector with
sequence as per EIAITIA 568 8.2-1 & crimped firmly with crimping tool. For connecting
computers to wired LAN or external wireless Ethernet interface in Wireless LAN.

12 U RACK( SERVER RACK)-TYPICAL

SPECIFICATIONS:

Rack Height 42U
Color Black
Units per Pallet 1
Vertical Posts 16 gauge
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Front Door 16 gauge
Rear Door 18 gauge
Roof 18 gauge
EIA Mounting Rails 14 gauge
Side Panels 18 gauge
Regulatory Approvals EIA-310-D
Standards UL 60950
Environmental Compliance RoHS
Protection Class IP 20

TELEPHONE NETWORKING
SCOPE

Scope of this section covers the supply, laying and testing of telephone conduits,
Telephone Tag Blocks,telephone sockets, Telephone cables in conduits. Telephone cables shall
be supplied and laid for inter-communication system as required.

TELEPHONE CABLES

Telephone cables shall be 4 pair 0.5 sg mm FR PVC insulated copper conductor, unarmoured
telephone cable as specified.

The type, size and pairs shall be as given in the Bill of Quantities.

All telephone distribution cables shall be laid in G.I./M.S./PVC Conduits as stipulated in the
B.0.Q. Separate conduits shall be used for external and intercommunication systems. The
extended runs of conduits shall be fitted with 150 mm x 75 mm MS pull boxes. Pull boxes shall
be suitably painted for easy identification and shall be provided at intervals of 5 Meters. Pull
boxes shall be of the surface mounting type or flush-mounting type as specified.

Telephone cable should be solid annealed tinned electrolytic copper high conductivity
conductor insulated and sheathed with PVC compoundas per BS: 6746, unarmoured twisted
pairs with proper colour code bundled together in concentric layers and wraped with melinix or
PVC tape with nylon ripcord. Ripcord is layed longitudinally under the sheath as an effective
means of slitting the sheath to facilitate removal. The lay is chosen so as to minimize cross talk
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in cable. Manufactured to standard for indoor telephone wiring conductor resistance at 20 deg
celcius max 98 ohms/Km, conductor diameter 0.5 mm.

Tag blocks

The telephone tag blocks shall be KRONE or equivalent suitable for the multicore telephone
cables and shall accommodate tin-plated phosphor bronze connectors providing economical and
reliable splicing. Connectors shall splice unskinned cables upto 0.6 mm dia and shall terminate
both ‘in’ & out lines.

The tag blocks shall be mounted inside fabricated galvanised sheet steel boxes with removable
hinged covers and shall be fully accessible.The enclosure shall be painted with 2 coats of red
oxide and stove enameled.
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SYSTEM OF CABLING

All cabling, wiring for the telephone system shall be provided in conduits.
RJ 11 SOCKET

PVC / box with LED indicator,RJ 11 jack, facility for fixing on the wall
TELEVISION SYSTEM

The office area shall be provided with Television outlet points at certain locations viz. the cabin
of director , reception area etc.

The scope of work shall include providing TV outlet points at cabin and reception areas.

The RG 11 wiring shall be done from the antenna to the Main Splitter and RG 6 wiring shall be
done from the Main splitter to the TV outlets in raceways or conduits.

UPS System
Scope

This specification covers the requirement of design, manufacture, testing, supply, packing &
forwarding, transportation and supervision of erection & commissioning of 1 No of online UPS
(Uninterrupted Power Supply) system of 2 KVA .

The system shall use components of adequate ratings & better quality to provide an expected
service life of five years continuous duty & next two years without component replacement,
excluding fans and batteries. The system shall contain no continuously moving parts other than
cooling fans which shall have permanently lubricated bearings.

Electrical Supply System

Voltage : 415V + 6%
Frequency : 50 Hz. + 3%
No. of phases X 1 Phase
Neutral Grounding X Solid
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Site Condition

Altitude above MSL | Less than 1000 mtrs
Temperature . | 450C
Humidity | 90%

Codes & Standards

The UPS system shall conform to the latest editions of Indian Standard (IS) specification
including, but not limited to the following:

IS 2147 | Degree of protection provided by enclosures for low voltage switchgear and
control gear.

IS 4237 | General requirements for switchgear and control gear for voltages not
exceeding 1000 V.

IS 8623 | Factory built assemblies of switchgear and control gear for voltages upto
including 1000 VV AC and 1200 V DC.

General

The Contractor shall provide, install, test, commission and set up the ON-LINE (continuous
operation UPS) uninterruptible power supply to be located at a provded space. The system and
installation shall comply with BS EN 50091 or equivalent Indian standard or IEC 60950. UPS
shall also confirm to UL 1778 safety conformance.

The UPS is intended and shall be primarily for the protection of critical loads (the loads which
require regulated continuous AC power and which are connected to the output of the UPS
module). The unit shall feed mains AC power to a transformer, rectifying it to direct current and
shall use it to charge up the backup battery & also as input to the inverter.

The inverter shall convert DC Power from either the rectifier/charger or storage battery to
regulated & filtered AC Power which shall be supplied to the critical loads through static transfer
switch.

Static Transfer Switch shall automatically transfer the critical loads, without Interruption, from
the inverter output to the alternate AC Power source in the event of an overload or degradation of
the inverter’s performance.
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Maintenance Bypass Switch shall be used to connect the alternate AC power source to the
critical loads while electrically isolating the static transfer switch & inverter for maintenance
pUrposes.

Storage Battery system shall provide DC power to the inverter input when the normal AC input
power to the UPS module fails or in the event of failure of the rectifier/charger.

The rectifier/charger shall consists of an input disconnect breaker, surge suppressors & a solid
state single phase rectifier with control circuitry using Digital Signal Processors to provide:
constant voltage/constant current regulation, ramping current walk —in on start up of the
rectifier/charger, overcurrent protection, equalizing capability, independent battery recharge
current limit, overall DC current limit, battery self test capability (optional), and temperature
compensated battery charging (optional).

The input of the rectifier/charger shall be protected by an automatic circuit breaker.

The output of the rectifier/charger shall be both fused & electronically current limited to protect
the connections to the inverter input and to prevent damage to the battery in case of failure.

The rectifier/ charger shall be furnished with surge suppressors on the secondary side of the input
transformer, on the battery, to assure proper operation of the UPS module in the events spikes or
surges are present in the normal input power or battery source.

The inverter shall have an active on line PWM filter to maintain the total harmonic distortion
(THD) of the output voltage to the specified limit as well as minimize switching transients.

The unit shall regulate the total condition of the mains reaching the load, eliminating spikes,
surges, drop outs, brown outs and complete blackouts.

The UPS shall have the following electrical characteristics:

The unit shall have an autonomy time 30 minutes.

The unit shall have current harmonics distortion less than 10%

The unit shall be rated to not less than 30 KVA @ 0.80 power factor.

The unit shall be rated at 415 V, 3 phases / 220 V 1 phase, 50Hz @ 0.95 efficiency as specified.

The batteries shall have a design life of not less than 10 years and shall be capable of delivering
power at 45°C without degrading.

The noise level of the UPS shall not be greater than 60dBA at a distance of 1.0 mtr under full
rated load.

The unit shall be of split bypass configuration for maintenance purposes.
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The output from the UPS shall be fed to a distribution board.

The inverter and rectifier of the ups should be IGBT based.

The isolation transformer should be inbuilt and should be K rated.

The UPS shall be complete with independently regulated phase voltages.
The UPS shall have overload 150% for 15 minutes at rated output.
Fabrication Requirements

General

The frame of individual vertical panels shall be fabricated using pressed and shaped CRCA sheet
steel 14/16 SWG thickness or by using suitable MS structural sections.

All load bearing sections / Doors shall be of 14 SWG sheets. Only inside partitions shall be 16
SWG.

The Panel base frame shall be of 6 mm thick and 75 mm height and shall be suitable for directly
bolting with the help of foundation bolts and shall be suitable for tack welding at two diagonally
opposite points to the Purchasers embedded base frame. All openings, covers and doors shall be
provided with neoprene gaskets around the perimeters to make the panel dust and vermin proof.
Panel doors construction shall be of double bent type.

All hardware shall be corrosion resistant. All joints and connections of the panel members shall
be made by galvanized, zinc passivated or cadmium plated high quality steel bolts, nuts and
washers, secured against loosening.

Suitable lifting hooks and/or jacks shall be provided on each panel or shipping section for ease of
lifting of the Panel.

Indicating Lamps

All indicating lamps shall be of the LED cluster type suitable for continuous operation on 220 V
AC supply with surge protection and low voltage glow protection.

The lamps shall have red, green, blue, amber and white covers made out of temperature resistant
prismatic glass or plastic.

Cable Entry
Cable entries shall be from the “top” for incoming and outgoing feeders with removable gland

plate of required size of XLPE Cable.
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Name Plates

Name plate with the UPS designations shall be fixed at the top of the center panel. Engraved
name plates giving feeder details shall be provided for each compartment.

Engraved name plate shall be provided for each item such as (lamp, switch, relay, auxiliary
contactor etc.) mounted on the panel. Special warning plates one each on front of a shipping
section shall be provided on removable covers/doors giving access to cable terminals and
busbars. Special warning labels shall be provided inside the panel also, wherever necessary.
Name plates shall be of Aluminium with white letters on black background.

Finishing

All metal surfaces shall be thoroughly cleaned and degreased to remove mill scale, rust, grease
and dirt. Fabricated structures shall be prepared as per 8 tank process. The under surface shall be
prepared by applying a coat of phosphate paint and coat of yellow zinc chromate primer. The
under surface shall be made free from all imperfections before undertaking the finishing coat.

After preparation of the under surface, the switchboard shall be ‘Powder coated’. Shade of colour
shall be RAL 7032. Total thickness of painting shall be atleast 90 microns. The finished panels
shall be dried in stoving ovens in dust free atmosphere. Panel finish shall be free of
imperfections like pinholes, orange peels, run off paint etc. The vendor shall furnish painting
procedure details along with the bid.

All unpainted steel parts shall be cadmium plated or suitably treated to prevent rust formation. If
these parts are moving elements, they they shall be greased.

Battery

The battery equipment shall be offered complete with all parts that are necessary or usual for
their operation. The batteries shall be Sealed Maintenance free type confirming to latest
international standards. All the batteries shall be mounted on racks. The racks shall be rigid free
standing type with wheels, free from all twist and shall be constructed from MS Epoxy painted
with two coats of acid resisting paint. The racks will be in tiers suitable to accommodate the
batteries specified with all accessories. Vendor shall submit the actual dimensions with drawings
for approval.

The battery voltage shall be as required by the inverter. Battery voltage limits shall be as
required based on UPS model.

Battery Charger

The charger equipment shall be suitable to operate for 230 V +/- 10% & 50 Hz +/- 3%. It shall be
suitable for quick charging the battery without undercharging or overcharging the end cells and
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at the same time maintaining normal voltage at the D.C. bus. Charger shall comprise a float
charger and a boost charger in the same cabinet. The change over from float charging to boost
charging shall be automatic. Provision for manual change over shall also be provided. For the
above operation static control methodology shall be applied. The vendor shall submit CH
diagram explaining the above operations. The battery charger shall also comprise safety
protection systems which include over voltage/ under voltage, Overload and Overcharging
protections.

The charger/rectifier shall be furnished with output filtering to limit ripple voltage into the
battery to less than 2 % RMS of the DC battery Voltage with no battery connected.

Inverters

Inverters shall be IGBT based feedback control type capable of accepting the output of the
battery to provide the desired alternating current output. The output of the inverter shall be given
to a filter which besides transforming the square wave to sine wave also regulates the A.C.
output voltage.

Overload capacity (on inverter) shall be 150% of rated output power (KW) for 15 minutes @ 40
Deg C.

The inverter input shall have DC Surge Protection to assure proper operation in the event that
there are surges or spikes on the inverter input. The inverter input shall be protected against a
4000 Volt transient for 100 microseconds from a 40 Ohm dynamic source impedance.

Display

The UPS shall be provided with microprocessor based full colour touch screen LCD display &
control panel. The mimic diagram (optional) shall be displayed on the colour LCD only if
specified. The control panel shall be Menu driven to select & display status of any sub modules
of the system or the system as a whole. All the metering & event display shall be real time & true
RMS with a 1 % accuracy of metering functions. All operator controls and monitoring shall be
accessible through the touch screen and on the front door. The alarms & metering shall be
displayed in colour coded alphanumeric display.

Additional features of the monitoring system shall include:
Real time clock (time & date stamp).

Alarm history color coded with time and date stamp
Battery backed up nonvolatile memory

Metering and multiple points in the UPS system.
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All set —points and thresh holds are set/monitored digitally.
Smart tests on battery & static switch

Service Notebook.

Configuration & hardware setup

Online “HELP” text.

Control & Control Wiring

All communications &/or control wiring in the UPS shall be of ribbon type or fiber optic or
similar to ensure high level of noise immunity.

Provisions shall be made for testing the control circuits while the critical loads are bypassed. All
adjustments shall be possible without the use of a VVolt-ohm-milliampere meter and oscilloscope.
Test Points and diagnostic lights shall be provided to allow easy monitoring of the controls.
Control circuits shall be based on principle of improved reliability through reduced component
count.
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Testing & Inspection

Representatives of the Purchaser shall have free access to vendor’s works to inspect, expedite
and witness shop tests. Any materials or work found to be defective or which does not meet the
requirement of the specification will be rejected and shall be replaced at supplier’s cost.

Purchaser reserves the right to carry out stage wise inspection of fabrication, painting and
components.

Tests shall be carried out on various equipment / components mounted on the Panel as per
relevant Indian Standard Specifications:

Information / Data/ Drawings

Data/Documents to be Submitted for Approval before Commencement of Work
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GA Drawing with part description and overall dimensions including weight of the assembly.

Deviation to the specification if any. Absence of list of deviations shall be construed as
compliance of specification in to.

Bill of materials with make, type, model, range/rating etc. with technical literature from
manufacturer.

Quality assurance plan.

Documents for Approval before Procurement of UPS System (4 copies each)
GA Drawing & Foundation / fixing details, total load details of shipping section etc.
Single Line Diagram indicating ratings of all components.

Typical control schematic diagram.

Detailed Bar chart.

Quality assurance plan.

Provide the calculation for Battery Capacity proposed.

Documents before Dispatch for Erection/ Maintenance (4 copies each)
Installation, operation and maintenance manuals.

Relay coordination curves and relay setting charts.

Bill of materials giving details for internal and external wiring.

Internal inspections & acceptance reports.

Test & Guarantee certificates.

Technical catalogues of all bought outs.

Instructions manuals

Warranty certificates for batteries.

Guarantee

UPS shall be guaranteed for trouble free operation for a period of 12 months and batteries for 24
months from the date of handing over.

MPCB 189 SIGNATURE OF CONTRACT



Any defect due to faulty material/bad workmanship shall be rectified free of cost to the entire
satisfaction of the purchaser.

Performance Guarantee runs shall be conducted after one month of continuous trouble-free
operation. All guarantees from equipment suppliers will be vested in the client.

Packing

Equipment shall be dispatched to site packed in full wooden case. It shall be wrapped in
polyethylene sheets before putting in cases and it shall be ensured that damage to the equipment
does not occur during handling/transportation. Lifting hooks shall be provided for unloading at
site.

Data Sheet to be filled by Contractor for 2 KVA UPS

Sr. Description To be filled in by
No. P contractor

Inverter efficiency

25% capacity *k
50% capacity *k
75% capacity s
100% capacity s
Overall efficiency *x
Steady state voltage *x

Harmonic Distortion at

Linear load il
Non-Linear load el
Power Factor **

Time period for overload

110% el

125% ol
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Sr.
No.

Description

To be filled in by
contractor

150%

**

Dynamic Voltage response

**

Transfer time inverter to Mains & Vice Versa

Synchronous Mode

**

Un-synchronous Mode

**

Frequency stability

Synchronous Mode

**

Un-synchronous Mode

**

Max. rate of change of Frequency
Synchronization

during

**

Noise level

**

RFI/EMI Susceptibility

**x

No. of Alarms/indication

**x

Features

Software for PC monitoring

**x

Remote control panel

**

Autodialing Facility

**x

Expandable/Redundancy for power shall be possible

**x

Note: **

MPCB
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INSTALLATION, TESTING AND COMMISSIONING
General
Scope

The Scope Includes Supply ( wherever called for) installation, testing and commissioning of
entire electrical work from the point of Electrical distribution board. The scope includes,
supervision work for civil work for electrical. The scope includes the liaison work for
requirement of approval from licensee, statutory authorities for the scope of electrification under
this tender.

The all required material supply, except for free supply items from Employer shall be included in
the scope of work of contractor even if not mentioned, but required to complete the
electrification work under this work shall be included. No separate claim for such item shall be
claimed by contractor. If such items are identified by contractor for any clarifications, ambiguity,
the same shall be clarified prior to final offer from Contractor. Contractor shall not claim on any
extra item than after.

Equipment Erection Details

For equipment interconnection, the surfaces of equipment terminal pads, copper tube, conductor
& terminal clamps and connectors shall be properly cleaned. After cleaning, contact grease shall
be applied on the contact surfaces of equipment terminal pad, copper tube /conductor and
terminal clamps to avoid any air gap in between. Subsequently bolts of the terminal pad/terminal
connectors shall be tightened and the surfaces shall be cleaned properly after equipment
interconnection.

Cutting of the pipes wherever required shall be such as to avoid flaring of the ends. Hence only a
proper pipe cutting tool shall be used. Hack saw shall not be used.

Handling of equipment shall be done strictly as per manufacturer’s/supplier’s
instructions/instruction manual.

Handling equipment, sling ropes etc. should be tested periodically before erection for strength.

The slings shall be of sufficient length to avoid any damage to insulator due to excessive swing,
scratching by sling ropes etc.
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Storage

The Contractor shall provide and construct adequate storage shed for proper storage of
equipments, where sensitive equipments shall be stored indoors. All equipments during storage
shall be protected against damage due to acts of nature or accidents. The storage instructions of
the equipment manufacturer/Owner shall be strictly adhered to.

Earthing
Scope
The scope includes supply, install, test and commissioning with all items required for earthing.

The earthing shall be done in accordance with requirements given here under and drawings.
Measurement of soil resistivity and earth mat design calculations for switchyard area shall be
submitted by contractor for review by client. The main earth mat shall be laid in the switchyard
area in accordance with the approved design requirements.

Neutral points of systems of different voltages, metallic enclosures and frame works associated
with all current carrying equipments and extraneous metal works associated with electric system
shall be connected to a single earthing system unless stipulated otherwise.

Earthing and lightning protection system installation shall be in strict accordance with the latest
editions of Indian Electricity Rules, relevant Indian Standards and Codes of practice and
Regulations existing in the locality where the system is installed.

a) Code of practice for Earthing IS: 3043

b) Code of practice for the protection of Building and an allied structure against lightning IS:
2309.

c) Indian Electricity Rules 1956 with latest amendments.
d) National Electricity Safety code IEEE publication.
Earthing Conductor Layout

Earthing conductors in outdoor areas shall be buried at least 900 mm below finished ground level
unless stated otherwise.

Tap-connections from the earthing grid to the equipment/structure to be earthed shall be
terminated on the earthing terminals of the equipment/structure as per “Earthing Details”.

Earthing conductors or leads along their run on cable trench, ladder, walls etc. shall be supported
by suitable welding/cleating at intervals of 750 mm. Wherever it passes through walls, floors
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etc., galvanised iron sleeves shall be provided for the passage of the conductor and both ends of
the sleeve shall be sealed to prevent the passage of water through the sleeves.

Earthing conductor around the building shall be buried in earth at a minimum distance of 1000
mm from the outer boundary of the building. In case high temperature is encountered at some
location, the earthing conductor shall be laid minimum 1500 mm away from such location.

Earthing conductors crossing the road shall be laid 300 mm below road or at greater depth to suit
the site conditions.

Earthing conductors embedded in the concrete shall have approximately 50 mm concrete cover.
Equipment and Structure Earthing

Earthing pads shall be provided for the apparatus/equipment at accessible position. The
connection between earthing pads and the earthing grid shall be made by two short earthing leads
(one direct and another through the support structure) free from kinks and splices. In case
earthing pads are not provided on the item to be earthed, same shall be provided in consultation
with Owner.

Whether specifically shown in drawings or not, steel/RCC columns, metallic stairs etc. shall be
connected to the nearby earthing grid conductor by two earthing leads. Electrical continuity shall
be ensured by bonding different sections of hand-rails and metallic stairs.

Metallic pipes, conduits and cable tray sections for cable installation shall be bonded to ensure
electrical continuity and connected to earthing conductors at regular interval. Apart from
intermediate connections, beginning points shall also be connected to earthing system.

Metallic conduits shall not be used as earth continuity conductor.

Wherever earthing conductor crosses or runs along metallic structures such as gas, water, steam
conduits, etc. and steel reinforcement in concrete it shall be bonded to the same.

Jointing

Earthing connections with equipment earthing pads shall be bolted type. Contact surfaces shall
be free from scale, paint, enamel, grease, rust or dirt. Two bolts shall be provided for making
each connection. Equipment bolted connections, after being checked and tested, shall be painted
with anti corrosive paint/compound.

Connection between equipment earthing lead and main earthing conductors and between main
earthing conductors shall be welded type. For rust protections, the welds should be treated with
red lead and afterwards coated with two layers bitumen compound to prevent Corrosion.
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Steel to copper connections shall be brazed type and shall be treated to prevent moisture
ingression.

Resistance of the joint shall not be more than the resistance of the equivalent length of the
conductor.

All ground connections shall be made by electric arc welding. All welded joints shall be allowed
to cool down gradually to atmospheric temperature before put- ting any load on it. Artificial
cooling shall not be allowed.

Bending of earthing rod shall be done preferably by gas heating.
All arc welding with large dia. conductors shall be done with low hydrogen content electrodes.

The 50x6mm GS flat shall be clamped with the equipment support structures at 1000mm
interval.

Power Cable Earthing

Metallic sheaths and armour of all multi core power cables shall be earthed at both equipment
and switchgear end. Sheath and armour of single core power cables shall be earthed at
switchgear end only.

Earthing Conductors
General

All conductors buried in earth and concrete shall be of galvanised steel. All conductors above
ground level and earthing leads shall be of galvanised steel, except for cable trench earthing.

Constructional Features of Galvanised Steel
a) Steel conductors above ground level shall be galvanised according to IS: 2629.

b) The minimum weight of the zinc coating shall be 610 gm/sg. m. and minimum thickness
shall be 85 microns.

C) The galvanised surfaces shall consist of a continuous and uniformly thick coating of zinc,
firmly adhering to the surfaces of steel. The finished surface shall be clean and smooth and shall
be free from defects like discoloured patches, bare spots, unevenness of coating, spelter which is
loosely attached to the steel globules, spiky deposits, blistered surfaces, flaking or peeling off
etc. The presence of any of these defects noticed on visual or microscopic inspection shall render
the material liable to rejection.

Tests
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In accordance with stipulations of the specifications galvanised steel shall be subjected to four
one minute dips in copper sulphate solution as per IS: 2633.

Procedure for Soil Resistivity Measurement

Soil resistivity measurement should be carried out with the earth tester. Please check the
calibration report before performing the measurement. Also check

The measurement should be strictly followed as per procedure given in 1S 3043 (Wenner method
of measurement)

Some Guidelines

The depth of burial of electrode 1/20th of electrode separation

Electrodes to be in straight line & co-planar

Minimum spacing 0.5 mto 1.0 m

Preferred electrode spacing;

0.5,1, 2,4, 8, 16, 20, 32 (Small station) or

0.5, 1, 2,5, 10, 20, 50 (Large station) etc

Resistivity should be measured in all 8 directions

For good contact stand electrode in tamped mud or pour a little water around it
If resistivity reading is inconsistent repeat it by varying ‘s’

Ensure current and potential circuits do not have excessive resistance due to poor connection or
excessive resistance near electrodes

Lay wires to electrodes to minimize mutual inductance
Avoid recently filled area
Resistivity measured for electrode spacing ‘a’ is a measure of resistivity up to depth ‘a’

Prepare graph of resistivity versus electrode spacing, which reflects variation of soil resistivity
with respect to depth

Distribution Boards

Erection
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Electrical panels and bus duct shall be delivered in convenient shipping section. The contractor
shall make his own arrangement for safe transportation of all the items to the erection site and
also carry out complete loading/unloading during transportation. The contractor shall be
responsible for final assembly and inter connection of bus bar / wiring. Foundation channel shall
be grouted in the flooring by the contractor. Switchgear shall be aligned and leveled on their base
channels and bolted or tack welded to them as per the instructions of the Engineer-in-charge. The
earth bus shall be made continuous throughout the length. Loosely supplied relays and
instruments shall be mounted and connected on the Switchgear. The contacts of the draw-out
circuit breakers shall be checked for proper alignment and interchangeability.

After erection the switch board shall be inspected for dust and vermin proof. Any hole which
might allow dust or vermin etc. to enter the panel shall be plugged suitably at no extra cost.

If the instrument transformers are supplied separately they shall be erected as per the direction of
the Engineer-in-charge. The contractor shall fix the cable glands after drilling the bottom/ top
plates of all switch boards with suitable holes at no extra cost.

Range of overload relays/timers etc. shall be checked with requirement of motor actually to be
connected at site and shall be provided accordingly.

The bus duct shall be suitably supported between switchgear and transformer. The opening in the
wall where the duct enters the switchgear room shall be sealed to avoid rain water entry. The
foundation of the switchgear shall be raised suitably for minor adjustment to ensure proper
alignment and connection of the bus duct at no extra cost. Expansion joints, flexible connection,
etc. supplied by the manufacturer / contractor of the bus duct shall be properly connected.

TESTING:

Before electrical panel is energised, the insulation resistance of each bus shall be measured from
phase to ground. Measurement shall be repeated with circuit breakers in operating positions and
contacts open.

Before switchgear is energised, the insulation resistance of all control circuits shall be measured
from line to ground.

The following tests shall be performmed on all circuit breakers during erection.

Contact alignment and wipe shall be checked and adjusted where necessary in accordance
with the breaker manufacturer's instructions.

Each circuit breaker shall be drawn out of its cubicles, closed manually and its insulation
resistance measured from phase to phase and phase to ground.
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iii. All adjustable direct acting trip devices shall be set using values given by the Engineer-
in-charge / manufacturer.

v, Close and trip the circuit breaker from its local control switch push button or operating
handle. Switch gear control bus may be energized to permit test operation of circuit breaker with
AC closing with prior permission of the Engineer-in-charge.

V. Test tripping of the electrically operated circuit breaker by operating mechanical trip
device.

vi.  Test proper operation of circuit breakers latch, check carriage limit switch if provided.

vii.  Test proper operation of lock-out device in the closing circuit. Wherever provided by
simulating conditions which would cause a lock-out to occur.

viii.  Trip beaker either manually or by applying current or voltage to each of its associated
protective relays.

iX. Before switchgear is energised, the tests covered above shall be repeated with each
breaker in its normal opera-ting position.

X. Capacitor banks shall be tested as per manufacturer's instructions. In addition, test
for output and /or capacitance, Insulation resistance test and test for efficiency of discharge
device shall be carried out.

Xi. All electrical equipment alarms shall be tested for proper operation by causing
alarms to sound under simulated abnormal conditions.

PROFORMA FOR LT PANELS, DB, AND CONTROL PANEL TEST.

Insulation resistance test (contacts open, Breaker racked in position).

between each phase of bus : Mega ohm
between each phase & earth : Mega ohm
DC and AC control & auxiliary circuits.  : Mega ohm
between each phase of CT/PT and : Mega ohm

Between CT & PT circuit if any
CT ratio.

CT secondary resistance.
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CT polarity check.

Check for contact alignment and wipe.

Check / Test all releases / relays.

Check mechanical interlocks.

Check electrical interlocks.

Check switchgear / control panel wiring.

Check breaker / contractor circuit for
closing-local and remote (wherever applicable)
Tripping-local and remote (wherever applicable)
Opening time of breaker/ contractor

Closing time of breaker/ contractor

This proforma shall be jointly signed by the Engineer-in-charge and the contractor in duplicate.]
Cabling Along With Accessories
CABLING

The scope of HT cabling is from INDOOR SUB STATION/ source station of supply authority
to 11 KV VCB BREAKER PANEL at Sub station within the premises. The HT Cable shall be
laid underground in an approved Manner.

TRENCHING for LAYING OF CABLES (UNDERGROUND SYSTEM):

The cable trench work involves earth excavation in all types of soil, murum, hard rock and
asphalted road surface. back filling and removal of excess earth from site. The work site shall be
left as clean as possible.

Cables shall be so laid in trench in such away, that it shall not interfere with other underground
structure. Like water pipes, sewage lines or other structures. The services which become
exposed by excavation shall be properly supported and protected from injury until the filling has
been rammed solidly in places under and around them. Any telephone or other cables coming in
the way are to be properly shielded / diverted as directed by the engineer in charge
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Cable shall be laid at minimum depth of 1200 mm. for H.T and LT cable from ground level. The
width of trench shall be sufficient for laying of required no. of cables.

Sand bedding 75 mm. thick shall be made below and above the cables. Layer of precast RCC
tiles shall be laid above sand bedding to cover cable completely. More than one cable can be laid
in the same trench by providing adequate clearance between two cables. However, the relative
location of cables in trench shall be maintained till termination. The surface of the ground after
back filling the earth shall be made good so as to conform in all respects to the surrounded
ground and to the entire satisfaction of the engineer in charge / consultant.

For all underground cables, route markers should be used:
Separate route markers should be used for LT, HT and telephone cables.

Cable markers should be installed at an interval not exceeding 30 mtr. Along the straight routes
of cables at a distance of 0.5 mtr. Away from centre of cable with the arrow marked on the cable
markers plate indicating the location of cable. Cable markers should also be used to identify
change in direction of cable route and for location of every joint in underground cable.

RCC hume pipe for crossing road in cable laying shall be provided by employer. No
deduction shall be made for cable laying in hume pipe for not providing tiles , sand and
excavation. RCC hump pipe at the ends shall be sealed by bituminous compound after laying and
testing of cables by electrical contractor without any extra charge.

The trench shall be excavated using manual and mechanical methods as per field conditions.
Most main roads are of asphalt surface and some of the roads with cement concrete surface.

An air compressor with pneumatic drill or equivalent mechanical tool will be essential if the road
crossings are to be speedily made. Special system of laying hume pipe under road without
digging the surface may be adopted if feasible.

Where paved footpaths are encountered, the pavement slabs shall be properly stored and
reinstated. ldentification markers of other services shall be properly stored and restored.

The sides of the excavated trenches shall, wherever required, be well shored up with timber and
sheeting.

Suitable wooden/ sheet steel barriers should be erected between the cable trench and pedestrian/
motorway to prevent accidents. The barrier could be made out of sheet steel or wood planks.
These could be portable types of size 1.5 m long by 1.2 m (height). These should be painted
with red and white coloured cross stripes. Warning and caution boards should be conspicuously
displayed. Red lights as warning signal should be placed along the trench during the nights.
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The excavated material shall be properly stored to avoid obstruction to public and traffic
movement.

The bottom of the excavated trench should be leveled flat and free from any object, which would
damage the cables. Any gradient encountered shall be gradual.

CABLE TAGS AND MARKERS

Each cable and conduit run shall be tagged with numbers that appear in the cable and conduit
schedule.

The tag shall be of aluminum with the number punched on it and securely attached to the cable
conduit by not less than two turns of 20 SWG GI wire conforming to IS: 280. Cable tags shall be
of rectangular shape for power cables and of circular shape for control cables.

Location of cables laid directly underground or in PVC ducts shall be clearly indicated with
cable marker made of galvanized iron plate/cast iron (applicable).

Location of underground cable joints shall be indicated with cable marker with an additional
inscription “Cable joints”.

The marker shall project 150 mm above ground and shall be spaced at an interval of 30 meters
and at every change in direction. They shall be located on both sides of road and drain crossings.

Cable tags shall be provided on all cables at each end (just before entering the equipment
enclosure), on both sides of a wall or floor crossing, on each duct/conduit entry and at each end
& turning point in cable tray/trench runs. Cable tags shall be provided inside the switchgear,
motor control centers, control and relay panels etc., wherever required for cable identification,
where a number of cables enter together through a gland plate.

Cable Supports and Cable Tray Mounting Arrangements

The Contractor shall provide embedded steel inserts on concrete floors/walls to secure supports
by welding to these inserts or available building steel structures.

The supports shall be fabricated from standard structural steel members.

Insert plates will be provided at an interval of 750 mm/ as required , wherever cables are to be
supported without the use of cable trays, such as in trenches, while at all other places these will
be at an interval of 2000 mm or as per site condition ..

CABLE TERMINATION AND CONNECTIONS
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The termination and connection of cables shall be done strictly in accordance with cable and
termination kit manufacturer’s instructions.

The work shall include all clamping, fittings, fixing, plumbing, soldering, drilling, cutting,
taping, heat shrinking (wherever applicable), connecting to cable terminal, shorting and
grounding as required to complete the job.

Supply of all consumable, material, shall included in the scope of work and quoted offer by the
Contractor.

The equipment will be generally provided with un-drilled gland plates for cables/conduit entry.
The Contractor shall be responsible for drilling of gland plates as required using proper tools,
painting and touching up. Holes shall not be made by gas cutting.

Control cable cores entering control panel/switchgear/ MCCB/MCC/miscellaneous panels shall
be neatly bunched, clamped and tied with nylon strap or PVC perforated strap to keep them in
position.

The Contractor shall tag/ferrule control cable cores at all terminations, as instructed by the
engineer in charge. In panels where a large number of cables are to be terminated and cable
identification may be difficult, each core ferrule may include the complete cable number as well.

Spare cores shall be similarly tagged with cable numbers and coiled up.

All cable entry points shall be sealed and made vermin and dust proof. Unused openings shall be
effectively closed.

Double compression type nickel plated (coating thickness not less than 10 microns) brass cable
glands shall be part of the quoted work .All power and control cables shall be provided with dust
and weather proof terminations.

The cable glands shall conform to IS: 6121. They shall comprise of heavy duty brass casting,
machine finished and nickel plated, to avoid corrosion and oxidation. Rubber components used
in cable glands shall be neoprene and of tested quality. Cable glands shall be of approved make.

The cable glands shall also be suitable for dust proof and weather proof termination. The test
procedure, for cable gland shall be as per manufacturer.

If the cable-end box or terminal enclosure provided on the equipment is found unsuitable and
requires modification, the same shall be carried out by the Contractor, as directed by the engineer
in charge.

Crimping tool used shall be of approved design and make.
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Cable lugs shall be tinned copper solder-less crimping type conforming to 1S-8309 & 8394.
Bimetallic lugs shall be used depending upon type of cables used.

Solder-less crimping of terminals shall be done by using corrosion inhibitory compound. The
cable lugs shall suit the type of terminals provided.

STORAGE AND HANDLING OF CABLE DRUMS

Cable drums shall be unloaded, handled and stored in an approved manner .Rrolling of drums
shall be avoided as far as possible. For short distances, the drums may be rolled provided they
are rolled slowly and in proper direction as marked on the drum.

DIRECTLY BURIED CABLES/ CABLES LAID IN DUCTS UNDERGROUND

The Contractor shall construct the cable trenches required for directly buried cables. The scope
of work shall include excavation in all type of soils, hard rock, murum and road, preparation of
sand bedding, soil cover, supply and installation of pre cast concrete protective covers,
PVC/RCC Pipes, back filling and ramming, supply and installation of route markers and joint
markers and construction of chamber etc.. The Bidder shall ascertain the soil conditions
prevailing at site, and include the costing in the quoting.

The cable (power and control) between LT stations, control room, DG set/ building and fire
lighting, pump house shall be laid in the cable trenches. In addition to the above, for lighting
purpose also, buried cable trench can be used in outdoor area with cables laid in ducts,
underground etc.

Cable route and joint markers and RCC warning covers shall be provided wherever required. The
voltage grade of cables shall be engraved on the marker.

Cables wherever are to be placed in ducts shall be placed on cable jacks. They shall be guided
through the ducts by means of the draw rope where possible. Threading shall be from one
manhole or joint box or hand hole or chamber to the adjacent one, one span at a time. Cable shall
not be allowed to rub excessively against the walls of the duct whilst being threaded in to avoid
damage. The cable ends must be properly sealed. Any joints when necessary must be made at the
manhole or joint box only and on no account will there be a joint outside these. Cables must have
straight runs between manholes or chambers.

Tension as specified by the cable manufacturer for a particular type of cable shall only be put on
a cable whilst pulling it into a duct.

INSTALLATION OF CABLES
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Cabling in the control room shall be done on ladder type cable trays while cabling in switchyard
area shall be done on angles in the trench and for Electrical to container terminal it will be done
in PVC conduits laid underground.

All cables from bay cable trench to equipments including and all internal, cables (both power and
control) for all equipment, shall be laid in PVVC pipes of required diameter as per IS: 4985 which
shall be buried in the ground at a specified depth below finish formation level. Separate PVC
pipes shall be laid for control and power cables.

Cables shall be generally located adjoining the electrical equipment through the pipe insert
embedded in the floor. In the case of equipments located away from cable trench either pipe
inserts shall be embedded in the floor connecting the cable trench and the equipment or in case
the distance is small, notch/opening on the wall shall be provided. In all these cases necessary to
maintain the bending radius as recommended by the cable manufacturer.

Cable racks and supports shall be painted after installation with two coats of metal primer
(comprising of red oxide and zinc chromate in a synthetic medium) followed by two finishing
coats of aluminum paint. The red oxide and zinc chromate shall conform to IS: 2074.

Suitable arrangement should be used between fixed pipe / cable trays and equipment terminal
boxes, where vibration is anticipated.

Power and control cables in the cable trench shall be laid in separate tiers. The order of laying of
various cables shall be as follows, for cables other than directly buried.

a) Power cables on bottom tiers.
b) Control instrumentation and other service cables in top tiers.

Power and control cables shall be securely fixed to the trays/supports with self locking type
nylon ties with de-interlocking facility at every 5 meter interval for horizontal run. Vertical and
inclined cable runs shall be secured with 25 mm wide and 2 mm thick aluminum strip clamps at
every 2m.

Cables shall not be bent more then the minimum permissible limit. The permissible limits are as
follows:

Cable and Minimum bending radius
Power cable 12 D, above 60mm dial5 OD

Control cable 10 D
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D is overall diameter of cable

In each cable run some extra length shall be kept at a suitable point to enable one (for LT
cables)/two (for H.T. cables) straight through joints to be made in case the cable develop fault at
a later date.

Selection of cable drums for each run shall be so planned as to avoid using straight through
joints. Cable splices will not be permitted except where called for, unavoidable or where
permitted by the engineer in charge. If straight through joints are unavoidable, the Contractor
shall use the straight through joints kit of reputed make. The cost of the same shall be deemed to
have included in the respective cable item

Control cable terminations inside equipment enclosures shall have sufficient lengths so that
changing of termination in terminal blocks can be done without requiring any splicing.

Metal screen and armour of the cable shall be bonded to the earthing system of the station,
wherever required. Rollers shall be used at intervals of about two meters while pulling cables.

All due care shall be taken during unreeling, laying and termination of cable to avoid damage
due to twist, kinks, sharp bends, etc.

Cable ends shall be kept sealed to prevent damage. In cable vault, fire resistant seal shall be
provided underneath the panels.

Inspection on receipt, unloading and handling of cables shall generally be in accordance with IS:
1255 and other Indian Standard Codes of practices.

Wherever cable pass through floor or through wall openings or other partitions, GI/PVC wall
sleeves with bushes having a smooth curved internal surface so as not to damage the cable, shall
be supplied, installed and properly sealed by the Contractor at no extra charges.

Contractor shall remove the RCC/Steel trench covers before taking up the work wherever
provided and shall replay the covers after the erection-work in particular area is completed or
when further work is not likely to be taken up for some time.

Contractor shall furnish three copies of the report on work carried out in a particular week,
indicating cable numbers, date on which laid, actual length and route, testing carried out,
terminations carried out, along with the marked up copy of the cable schedule and
interconnection drawing wherever any modifications are made. Contractor shall paint the tray
identification number on each run of trays at an interval of 10 m.

In case the outer sheath of a cable is damaged during handling/installation, the Contractor shall

repair it at his own cost to the satisfaction of the engineer in charge . In case any other part of a
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cable is damaged, the same shall be replaced by a healthy cable at no extra cost to the Owner, i.e.
the Contractor shall not be paid for installation and removal of the damaged cable.

All cable terminations shall be appropriately tightened to ensure secure and reliable connections.
The Contractor shall cover the exposed part of all cable lugs whether supplied by him or not with
insulating tape, sleeve or paint.

The cable end seals shall be checked after laying and, if found damaged, shall immediately be
resealed. Sufficient number of heat shrinkable cable end sealing caps shall be stocked at site
stores for testing and jointing work. The integrity of the outer sheath shall be checked after the
cable is laid in position.

RCC HUME PIPE

RCC hume pipe shall be of NP2 class dia as specified in the BOQ complete with collar jointing,
excavation in all types of soil, hard rock, murrum etc... up to a depth of 1 metre including back
filling & sealing of ends to avoid choking of pipes.

The jointing of pipes shall be only through collar joints with cementing at end of the collars.
CABLE TRAYS

i) The cable trays shall be of G.I .sheet and minimum thickness of sheet shall be 2mm. or as
specified.

ii) The Contractor shall perform all tests and inspection to ensure that material and workmanship
are according to the relevant standards. Contractor shall have to demonstrate all tests as per
specification, and equipment shall comply with all requirements of the specification.

iii) Tests
TEST FOR GALVANISING (ACCEPTANCE TEST)
DEFLECTION TEST: (TYPE TEST)

A 2.5 meter straight section of 300mm, 600mm wide cable tray shall be simply supported at two
ends. A uniform distributed load of 76 kg/m shall be applied along the length of the tray. The
maximum deflection at the mid-span shall not exceed 7mm.

PROFORMA FOR TESTING CABLES:

Drum No. from which cable taken.

Cable from ---- to -----

MPCB 206 SIGNATURE OF CONTRACT



Length of run of this cable -------- metre

Insulation resistance test

between core 1 to earth ; Mega ohm
between core 2 to earth ; Mega ohm
between core 3 to earth ; Mega ohm
between core 1 to core 2 : Mega ohm
between core 2 to core 3 : Mega ohm
between core 1 to core 3 : Mega ohm

High voltage test
Between core an earth.
Between individual cores

This proforma shall be jointly signed by the Engineer-in-charge and the contractor in duplicate.

INSTALLATION OF LIGHTING FIXTURES

Scope of work under this item shall start from light point, with a connector/ ceiling Rose ,
3core 1.5 mm.2 PVC insulated wires from the point to the connector inside the lighting fixture,
connections, fixing of lighting fixture complete with all accessories including supports, down
rods , lamps on wall / roof / steel truss etc. testing the lighting fixture and commissioning.

INSTALLATION OF EXHAUST FANS

Scope of work under this system shall start from exhaust fan point, with a ceiling rose,
3core 2.5 mm.2 PVC insulated wire from ceiling rose to connector of exhaust fan, connections,
including fixing of fan with all accessories and supports complete with testing and
commissioning.

Completion Tests

After supply and installation of complete project or a particular building / area, following
tests shall be carried out by the contractor before switching on the power to installation and the
results shall be recorded and submitted to the Site-Engineer. If results are not satisfactory / as per
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standards set herewith, the contractor shall identify the defects / short coming and shall rectify
the same. Nothing extra shall be paid for carrying out these tests and contractor has to arrange all
necessary instruments.

Insulation Resistance To Earth:

This is to be measured with all fuse links in place, all switches ON, all lamps and
appliances in position by applying a voltage not less than twice the working voltage (subject to a
limit of 500 V). Insulation resistance of the whole or any part of the installation to earth must not
be less than 50 mega-ohms divided by the number of outlets (points and switch positions) except
that it need not exceed one mega-ohm for the whole installation.

Insulation Resistance Between Conductors

Tests to be made between all the conductors connected to one pole or phase conductor of
the supply and all the conductors connected to the middle wire or neutral or the other pole or
phase conductors of the supply. For this test, all lamps shall be removed and all switches put ON.
The result of the test must be 50 mega-ohms divided by the number of outlets (points and switch
positions) but need not exceed 1 mega-ohm for the whole installation.

Polarity Of Single Pole Switches

Tests shall be made to verify that all non-linked single pole modular switches are on
phase conductor (live) and not on neutral or earth conductor. This can be done by connecting test
lamps between two terminals of switch and earth. If the lamp lights up when switch is ON and
either terminal is touched, the switch is correctly installed.

Safety Precautions While Testing
The following points to be taken care for safety purpose before testing: -
The work shall be carried out with the equipment dead or energised at a safe voltage or current.

The equipment shall not to be left unattended on live. There shall be no exposed live parts that
are hazardous

The test personnel should be able to supervise the working area at all times to prevent danger to
others.

The test personnel should be competent, posses authorised license i.e. adequately trained,
experienced and knowledgeable to do the work safely and ensure that others are not put at risk.

The test personnel will be required to design and/or manufacture any special test equipment; they
should know what standards or guidance should be followed and are these documents readily
available.
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Physical safeguards should be applied to the equipment under test to avoid danger and prevent
injury e.g. the use of temporary or permanent screens or enclosures.

Routine maintenance shall be carried out on the hardware used in testing.

Check whether it is necessary to set up a permanent test area where equipment is taken or a
temporary test area around the equipment and how will this be done.

Check the size of the unit under test and how much space is required around it to avoid
congestion while testing.

Additional emergency switching, off, devices to be provided at easily accessible places.
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MINIMUM TOOL BOX

HT Equipments & Cables

Sr No | Item Description Item Specification | Qty per Gang | Remarks
UNDERGROUND CABLING
Insulated Crow Bar 5 feet steel rod
with nylon | Qty as per
insulated grip for | number of
half length gang members

Steel rollers fixed
on frame used at
2m interval and at
turnings (valid for
cable laid directly

in ground). For
cables laid in ducts | Qty as per
Rollers  for  cable | pulleys to  be | length of
2 pulling provided. cable trench
Jacks with suitable
strength for lifting
cable drum through | At least one
3 Jack for cable drums one feet height set
SAFETY GADGETS
1 Helmets Yellow without | Qty as per
flap number of
gang members
White normal For
Engineer/supe
rvisor
2 Road barricades 2m x 15m (H) | At regular
pipe structure | intervals  as

MPCB
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Sr No | Item Description Item Specification | Qty per Gang | Remarks
painted yellow per site
requirement
3 Red Flag Red cotton cloth of | As per site
adequate size to | requirement
indicate danger
4 Luminous  Warning Minimum 2
Board Nos
5 Caution Tape Red printing on | Running
white back ground | Cable length
6 First Aid Kit Minimum one
set
7 Safety Shoes Qty as per

number of
gang members

TESTING & MEASURING EQUIPMENTS

0-30/60kV, 0-

MPCB

1 HV Tester 100mA 1 No
2 Megger 5kV, Hand Held | 1 No Electronic
manual driven megger is
optional
HT EQUIPMENTS
Sr. Item Description Item Specification | Qty per Gang | Remarks
No minimum
1 Crimping Tool 25-400sgmm 1 No
2 Cutting Pliers 8" insulated grip 1 No
3 Screw Driver 9" power grip 1 No
4 Screw Driver 4™ power grip 1 No
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MPCB

Sr No | Item Description Item Specification | Qty per Gang | Remarks
5 Adjustable Spanner 24mm 1 No
6 Spanner 25/9 Ring Spanner | 1 No
set of 25
7 Hack Saw Frame and | 12" 1 No
Blade
8 Knife 6" 1 No
9 Pedestal Type ladder 1 No
10 Welding Machine | 415V, 5kVA, | 1 No
with suitable cable 400A
11 Torches 5 Cell 1 No
12 Vice 8” 1 No
13 Drill Machine ¥ Drill bits 1 No
14 Bamboo/ FRP Ladder | 3m local 1 No
SAFETY GADGETS
1 Helmets Yellow without | Qty as per
flap number of
gang members
White normal For Engineer /
supervisor
2 Discharge Rods 20', 3 connectable | 2 sets
fiber pipes
3 Caution Board Red letters on
white back ground
on plastic base
board
(300x400mm)
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Sr No | Item Description Item Specification | Qty per Gang | Remarks

4 Hand Gloves 15kV Rubber Grip | One pair

5 First Aid Kit 1 No

6 Rubber Sheets 10mm x5’ x 3’ 1 No

7 Earthing Spikes 2 feet, local make | 1 No For additional

earthing

TESTING & MEASURING EQUIPMENTS

1 Tester 230V 1 No
2 Measuring metal tape | 3m 1 No
3 Clip on meter 0-1000A 1 No For engineers
4 CMRI as per | 1 No For engineers
specifications
5 Cell Tester 3-0-3Vv 1 No
6 Insulation Tester 1kv 1 No
7 Insulation Tester 5kV 1 No
8 Earth resistance tester | 4 Terminal Type 1 No
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LT Equipments

Sr. Item Description Item Specification | Qty per Gang | Remarks
No minimum
TOOLS
2 Crimping Tool 25-400sgmm 1 No
Cutting Pliers 8" insulated grip 1 No
3 Screw Driver 9" power grip 1 No
4 Screw Driver 4" power grip 1 No
5 Adjustable Spanner 24mm 1 No
6 Spanner 24mm 1 No
7 Hack Saw Frame and | 12" 1 No
Blade
8 Knife 6" 1 No
9 Bamboo/ FRP Ladder | 3m local 1 No
SAFETY GADGETS
1 Helmets Yellow without | Qty as per
flap number of
gang members
White normal For Engineer/
supervisor
2 Discharge Rods 20", 3 connectable | 2 sets
fiber pipes
3 Caution Board Red letters on| 2 sets
white back ground
on plastic base
board
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Sr. Item Description Item Specification | Qty per Gang | Remarks
No minimum
(300x400mm)
4 Hand Gloves 15kV Rubber Grip | One pair
5 First Aid Kit 1 No
For additional | 2 feet, local make 1 No
earthing
TESTING & MEASURING EQUIPMENTS
1 Tester 230V 1 No
2 Measuring metal tape | 3m 1 No
Clip on meter 0-1000A 1 No For
3 engineers
CMRI as per | 1 No For
4 specifications engineers
Earth resistance tester 1 No Optional
) Item

LIST OF PREFERRED MAKES OF EQUIPMENT/ MATERIAL

Preferred makes of equipment and materials are given below. Although the preferred makes are

given, the Contractor shall submit samples of all materials other than heavy equipment and

obtain prior approval of the Architect/ Consultants (whose decisions shall be binding) for the

make of each item before ordering the same. This condition is also applicable to all items of

equipment and material for which makes are not given in this specification:

SR.
NO MATERIAL APPROVED MAKE
ELECTRICAL WORK APPROVED MAKE LIST
MPCB 215 SIGNATURE OF CONTRACT




28

CABLES (L.T.) FIRE SURVIVAL
FRLSZH AL/CU

FINOLEX/KEI/RR KBALE / HAVELLS/
POLYCAB/APAR / KENTER

29

MCB / RCCB/MCCB/ RCBO IN DB
/DISTRIBUTION BOARD.

LEGRAND / SCHNEIDER/HAGER

30

BRASS FLANGE TYPE GLAND,
DOUBLES COMPRESSION

DOWELS / HMI./COMET / COMMEX/
GRIPWELL

31

CABLE LUGS & GLANDS

DOWELL / COMET / SIEMENS /
ELECTROMAC / BRACO

32

PVC GLANDS

HENSEL OR EQUVIVALENT

33

SPD/TVSS

ZOTUP /ABB/ SIEMENS/ EMERSON/
LEGRAND/OBO BETTERMAN

34

BATTERIES FOR HT EQUIPMENTS
BACKUP

EXIDE /AMARON/ AMARAJA / STANDARD /
PANASONIC

35

BATTERY CHARGER FOR HT
EQUIPMENTS BACKUP

UPTRON/VOLSTAT ELECTRONICS/
STATCON / AE

36

LED/LIGHTING FIXTURES & LED
LAMPS INDOOR

PHILIPS-SIGNIFY / WIPRO/HAVELLS/
AND AS PER LIGHT FIXTURES SCHDULE.

37

DECORATIVE ARCHITECTURAL
LIGHTINGS

PHILIPS-SIGNIFY/ REGENT/ HAVELLS/
WIPRO AS PER LIGHT FIXTURES SCHDULE.

38

LED/LIGHTING FIXTURES & LED
LAMPS OUTDOOR LANDSCAPE &
FACADE

PHILIPS-SIGNIFY / REGENT/ HAVELLS
AND AS PER LIGHT FIXTURES SCHDULE.

LIGHTING MANAGEMENT

LEGRAND/ CRESTRON /LUTRON

2DAY LIGHT SENSORS

39 SYSTEM
LEGRAND/ SCHNEIDER/
40 |AUTOMATION SYSTEM CHRSTRON/ELAN/ CONTROL4/LUTRON
41 |CURTAIN CONTROL SOMFY /HELVAR/FOREST
DAYLIGHT SENSORS, DAYLIGHT
' ' |LEGRAND/TRIDONIC/OSRAM/
42 |OCCUPANCY SENSORS/ DALI TECHNOSENSE

/THEBEN / CRESTRON /NUTRON

43

BLDC CEILING FANS / WALL FAN/
AIR CIRCULATOR / PEDASTAL

FANS

CROMPTON /HAVELLS /ORIENT/
ATOMBERG
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44

EXHAUST FANS

KIMCO / MICO/ AIRFLOW/
CROMPTION/HAVELLS/ C.G.

45

INDUSTRIAL SOCKETS (METAL
CLAD)/ ABS PLASTIC INDUSTRIAL
SOCKETS/ 1 PHASE & 3 PHASE
COMBINED

LEGRAND / SCHNEIDER / HENSEL/LAURITZ
KNUDSEN-formerly by L&T

46

CONVENTIONAL PLATE & PIPE
FREE EARTHINGS

ATHRVA, /ASHLOK/ JEF TECHNO/RAPID/
SEEMA ELECTRODE/INDELEC INDIA

a7

MAINTENANCE FREE EARTHINGS

ATHRVA, /ASHLOK/ JEF TECHNO/RAPID/
SEEMA ELECTRODE/INDELEC INDIA

48

LIGHTNING PROTECTION AS PER
IEC62305

CAPE/OBO/JEF TECHNO/AXIS/APS SYSTEM(
ALLIED POWER )

49

STREET LIGHT POLES & SMART
POLES

TRANSRAIL/ VALMONT/KASLEK/SURYA
ROSHNI/K-LIGHT

50

PVC CONDUIT & ACCESSORIES

PRECISION / DIAMOND, CIRCLE

ARK,/POLYCAB

51

CASING CAPING

LEGRAND/MODI / PRECISION/
DIAMOND, CIRCLE ARK,

52

WIRES (FRLSHZ-ZHFR ONLY) FOR
WIRING

FINOLEX / RR CABLE/
POLYCAB/HAVELLS/KEI/APAR

53

MODULAR SWITCH / PLATES/
SOCKETS /BOX/CELLING ROSE
/HOLDER & ACCESSORIES
(MEDIUM RANGE FOR HOSPITAL)

LEGRAND / MK- HONEYWELL/
SCHINDER/CRABTREE- HAVELLS (RANGE
SHOULD BE HIGHER COMMERCIAL
RANGES FOR CORPORATE OFFICE)

54

DWC HDPE - DOUBLE WALL
CORRUGATED PIPES

REX/ GEMINI/ GEORG FISCHER/ELMEX/
CONNECTWELL/ESSEN/ WAGO

55

HOT DIPPED GALVANISED CABLE
TRAY (PERFORATED/LADDER)

ELCON/ASIAN ANCILIARY CORPORATION,
INDIANA/PROFAB/AKG/S. S. INDUSTRIES
PUNE/OBO / BRAVO/JAYPEE

56

WIRE MESH TYPE TRAY

LEGRAND/WBT NVENT/COPPER B-LINE

63

Gl FLOOR TRUCKING SLOTTED OR
NON SLOTTED RACWAYS/
JUCTION BOXES

LEGRAND/OBO

64

PVC TRUNKING

MK-HONEYWELL/LEGRAND

65

FIRE GAS SUPPRESION SYSTEM

KANEX/SAFEX/MINIMAX/SEASEFIRE
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LIST OF APPROVED MAKELIST FOR PASSIVE NETWORK SOLUTION

77

UTP COMPONENTS
FOR STRUCTURE
CABLING SYSTEM CAT6 / CAT A

LEGRAND/ SYSTIMAX/ PANDUIT

78

MDF BOX

KRONE/LEGRAND/DLINK/ UNIFY/ ALCATEL

79

FIBER OPTIC CABLE
COMPONENTS FOR
STRUCTURE

CABLING SYSTEM:

LEGRAND/ SYSTIMAX/ PANDUIT

80

COPPER CABLE FOR FIRE ALARM,
PUBLIC ADDRESS, JELLY FILLED
ARMOURED, ETC

FINOLEX / POLYCAB / RR KABEL/BELDON
/DELTON

FLOOR MOUNT

81 NETWORK APW/VALRACK-LEGRAND/ RITTAL
ENCLOSURES
82 NETWORK ROUTER CISCO/ JUNIPER/NETGEAR/HP-ARUBA

LIST OF APPROVED MAKELIST FOR ACTIVE NETWORK, ACCESS POINT

SOLUTION & UTM SOLUTION

CONTROLLER, SFP MODULES
ETC.)DISTRIBUTION SWITCH

ACTIVE COMPONENTS

gﬁ%ﬂg WIE FIRAEchéLsLé HP ENTERPRISE- ARUBA, CISCO
83 " POINTS. o ENTERPRISE, EXTREME

CONTROLLER, SFP MODULES [VETWORK/NETGEAR

ETC)

CORE SWITCH

ACTIVE COMPONENTS

(ROUTERS, FIREWALL. |HP ENTERPRISE- ARUBA, CISCO
84 ISWITCHES,  WIFI  ACCESS |[ENTERPRISE, EXTREME

POINTS, WIFI NETWORK/NETGEAR

85

ACTIVE COMPONENTS (ROUTERS,
FIREWALL, SWITCHES, WIFI
ACCESS POINTS, WIFI

HP ENTERPRISE- ARUBA, CISCO
ENTERPRISE, EXTREME
NETWORK/NETGEAR

CONTROLLER, SFP MODULES
ETC.) 24/48 PORT ACCESS

SWITCH WITH 4 10G UPLINK
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86

ACTIVE COMPONENTS
(ROUTERS, FIREWALL,
SWITCHES, WIFI ACCESS

POINTS, WIFI
CONTROLLER, SFP MODULES

ETC.) 24/48 PORT POE+ ACCESS
SWITCH WITH 4 10G UPLINK

HP ENTERPRISE- ARUBA, CISCO
ENTERPRISE, EXTREME
NETWORK/NETGEAR

ETC.) WIRELESS ACCESS POINTS

ACTIVE COMPONENTS
(ROUTERS, FIREWALL, HP ENTERPRISE- ARUBA, CISCO
87 |SWITCHES, WIFI ACCESS ENTERPRISE, EXTREME
POINTS, WIFI INETWORK/NETGEAR
CONTROLLER, SFP
MODULES
ETC.) 10 GIGABIT SFP MODULES
ACTIVE COMPONENTS
(ROUTERS, FIREWALL, HP ENTERPRISE- ARUBA, CISCO
88 SWITCHES, WIFI ACCESS ENTERPRISE, EXTREME
POINTS, WIFI NETWORK/NETGEAR
CONTROLLER, SFP MODULES
ETC.) WIRELESS CONTROLLER
ACTIVE COMPONENTS
(ROUTERS, FIREWALL, HP ENTERPRISE- ARUBA, CISCO
89 SWITCHES, WIFI ACCESS ENTERPRISE, EXTREME
POINTS, WIFI INETWORK/NETGEAR
CONTROLLER, SFP
MODULES

90

FIREWALL / UNIFIED THREAT
MANAGEMENT SYSTEM

SOPHOS, CHECKMATE, CISCO, FORTINATE,
SONICWALL

NETRACK/RITTAL/ APW/VALRACK-

91 RACK LEGRAND
RITS/HP ENTERPRISE- ARUBA. CISCO
92 gg-ll;\'f'vvf/)AR\gE MANAGEMENT |\ TERPRISE, EXTREME
NETWORK/NETGEAR
o3 ICOAXIAL WIRES RGE/RGLL FINOLEX/ DELTON/ SKYTONE/ L&T/

KEI/GLOSTER/ RR KABEL

94

WORKSTATIONS, STORAGE

HP/ DELL/ IBM

LIST OF APPROVED MAKELIST FOR UNIFIED VOICE COMMUNICATION

SOLUTION

95

IP-EPABX SYSTEM

CISCO, UNIFY, AVAYA, MATRIX

96

IP PHONE TYPE & PUSH BUTTON

CISCO, UNIFY, AVAYA, MATRIX
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LIST OF APPROVED MAKELIST FOR ACCESS CONTROL & TIME ATTENDANCE

97 |SOLUTION
o FINGER &  CARD MATRIX, HONEYWELL, SMART-
BASED CONTROLLER EYE, SPECTRA
MATRIX, HONEYWELL, SMART-
99 |CARD BASED READER BV SPECTRA
Loo ACCESS  CONTROL &  TIME MATRIX, HONEYWELL, SMART-
ATTENDANCE SOFTWARE EYE, SPECTRA
MATRIX, HONEYWELL, SMART-
101 TIME ATTENDANCE MODULE Ve, SPECTRA
Lop IACCESS CONTROL MANAGEMENT |MATRIX, HONEYWELL, SMART-
MODULE EYE, SPECTRA
103 [FLECTRO DOOR MAGNET SINGLE || - ATECH/EBLECO/ASSAABLOY/BELL
& DOUBLE
104 INETWORK RACK NETRACK/ APW/ VALRACK-LEGRAND

120

LIST OF APPROVED MAKELIST FOR VIDEO CONFERENCE AND INTERACTIVE

DISPLAY SOLUTION

121

VIDEO CONFERENCE SOLUTION

CISCO / POLYCOM / AVAYA

122

INTERACTIVE DISPLAY SOLUTION

PANASONIC / LG / SAMSUNG/LOGIC

LIST OF APPROVED MAKELIST FOR BUILDING MANAGEMENT SYSTEM

123

SYSTEM INTEGRATION UNIT/
SOFTWARE

HONEYWELL (Trend)/SCHNIDER/JCI
(Metasys)/ENLITE Research

124

PROGRAMMABLE & APPLICATION
DDC ENCLOSURE P54
WEATHERPROOF

HONEYWELL (Trend)/SCHNIDER/JCI
(Metasys)/ENLITE Research

125

IMMERSION TEMPERATURE
SENSOR

HONEYWELL/GREYSTONE/NEXTON/JCI/KEL

126

DUCT TEMPERATURE SENSOR

HONEYWELL/GREYSTONE/NEXTON/JCI/KEL

127

OUTSIDE AIR TEMPERATURE
SENSOR

HONEYWELL/GREYSTONE/NEXTON/JCI/KEL

128

ROOM TEMPERATURE SENSOR

HONEYWELL/GREYSTONE/NEXTON/JCI/KEL

129

DUCT HUMIDITY SENSOR

HONEYWELL/GREYSTONE/NEXTON/JCI/KEL

130

ROOM HUMIDITY SENSOR

HONEYWELL/GREYSTONE/NEXTON/JCI/KEL
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131

PRESSURE TRANSMITTERS

HONEYWELL/GREYSTONE/NEXTON/JCI/KEL

132

ELECTROMAGNETIC /
ULTRASONIC FLOW METER

KAMSTRUP / SHENITECH / GREYSTONE/
NEXTON / JCI/KELE

DIFFERENTIAL

HONEYWELL/GREYSTONE/NEXTON/JCI/KEL

133 b RESSURE SWITCHES

12s DIFFERENTIAL HONEYWELL/GREYSTONE/NEXTON/JCI/KEL
PRESSURE SWITCHES

125 MATER FLOW SWITCHES HONEYWELL/GREYSTONE/NEXTON/JCI/KEL

136 LEVEL SWITCHES RADIX/SONTAY/FILPRONEKSELER/ NEXTO

157 | EVEL TRANSMITTERS RADIX/SONTAY/FILPRO/VEKSELER/NEXTO

CPU WORKSTATION COMPUTER

138 \WITH HIGHEND GRAPHICS cARDs [P/ DELL/LENOVO

140 [COLOUR MONITOR HP/ DELL/ LENOVO/SAMSUNGILG
141 PRINTER HP/ DELL/ CANON/ EPSON

142 MOUSE HP/ DELL/ LENOVO

143

COPPER CONDUCTOR CONTROL
CABLE WITH RODENT PROOF

BELDON/AGILON/APAR/RR KABLE

144

COMMUNICATION CABLES /
SIGNAL CABLE, WITH RODENT
PROOF

BELDON/AGILON/APAR/RR KABLE

145

FRLSZH CABLES /WIRES

FINOLEX/KEI/RR KBALE / HAVELLS/
POLYCAB/APAR / KENTER

146

HOT DIPPED GALVANISED CABLE
TRAY (PERFORATED/LADDER)

ELCON/ASIAN ANCILIARY CORPORATION,
LEGRAND, INDIANA/PROFAB/AKGIS. S.
INDUSTRIES PUNE/OBO

147

WIRE MESH TYPE TRAY

ELCON/ASIAN ANCILIARY CORPORATION,
LEGRAND, INDIANA/PROFAB/AKGIS. S.
INDUSTRIES PUNE/OBO

Note: Any other item not mentioned but required at site will be as per the final approval of
Client / PMC.
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LIST OF PREFERRED MAKES OF EQUIPMENT/ MATERIAL

Preferred makes of equipment and materials are given below. Although the preferred makes are

given, the Contractor shall submit samples of all materials other than heavy equipment and

obtain prior approval of the Architect/ Consultants (whose decisions shall be binding) for the

make of each item before ordering the same. This condition is also applicable to all items of

equipment and material for which makes are not given in this specification:

Sr. No Material Approved Make

A PUBLIC ADDRESS SYSTEMS

1 Main Controller Bosch PAVIRO / Honeywell VARIODYN / TOA
2 Router Bosch PAVIRO / Honeywell VARIODYN / TOA
3 Amplifier Bosch PAVIRO / Honeywell VARIODYN / TOA
4 Volume Control Bosch PAVIRO / Honeywell VARIODYN / TOA
5 Background music source Bosch PAVIRO / Honeywell VARIODYN / TOA
6 Call Station Bosch PAVIRO / Honeywell VARIODYN / TOA
7 Speakers Bosch PAVIRO / Honeywell VARIODYN / TOA
8 Ceiling Mics Clearone

B FIRE EXTINGUISHERS

1 Carbon Di-oxide type Extinguishers SAFEX / KANNEX / MINIMAX

2 ABC type Fire Extinguishers SAFEX / KANNEX / MINIMAX
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3 Clean Agent Fire Extinguishers SAFEX / KANNEX / MINIMAX
4 Mechanical Foam type Extinguishers SAFEX / KANNEX / MINIMAX
C SELF CONTAINED EMERGENCY
EXIT SIGNAGES
1 Self-contained Emergency Exit Signages | INNOWARE / TEKNOWARE / SPT / COOPER
D WATER LEAK DETECTION
SYSTEM
1 Water Leak sensing Cable & | Synopsis
Accessories
2 Main Water Leak Panel Synopsis
3 Hooter Dixi / Senje / Eqv.
E CABLES AND CONTAINMENT
1 FRLS Cat-6e, shielded, PVC Legrand/Systimax/Pamduit
sheathed Armoured FRLS Cable
2 Perforated GI Cable tray, Medium Duty | Legrand/Panduit
3 GI Trunking Legrand/Panduit
4 I/Os, Patch cord, Patch Panel Systimax/Legrand/Panduit
5 Server Rack, other Racks Systimax/Legrand/Panduit
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F HVAC Works

1 VRV / VRF Equipment Daikin, Mitsubishi, O-General

2 Refrigerant Copper Piping Mandev, Rajco, Mexflow, Daikin
3 PVC Drain Pipe Prince, Supreme

4 Electrical Cable Polycab, KEI, RR

5 MS Stand Material Tata, Jindal

6 Anchor Fastener Fisher / Hilti

7 Insulation -Nitrile Rubber ARMAFLEX /A- Flex / K-Flex

Note: Any other item not mentioned but required at site will be as per the final approval of
Client/ PMC.
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